
The City of Winnipeg  Appendix B 
RFP No. 664-2017   Page 1 of 6 
 
Template Version: SrC120170324 - Consulting Services RFP 

 

APPENDIX B – PROJECT LOCATIONS AND TECHNICAL SCOPING 
 

 
 
 
 
 
 
 
 
 

See Tables below.

File No. Package No. Location Treatment Notes Const. Est. Project Est.

18-R-02 664-2017.2 Gagon St - Oxbow Bend Rd/Augier Ave Rehabilitation 12 $521,446 $802,224

18-R-02 664-2017.2 Whitegates Cr - Sansome Ave/Barron Dr Rehabilitation 8,10 $646,898 $995,228

18-R-02 664-2017.2 Ness Ave - Muriel St/Cavalier Dr Rehabilitation 1,13 $310,003 $476,928

18-R-02 664-2017.2 Woodhaven Blvd - Sturgeon Creek Bridge/Emo Ave Asphalt Reconstruction 6,10 $562,770 $865,800

18-R-02 664-2017.2 Lodge Ave - Moray St/Ronald St Rehabilitation
4,5,9, 

11,13
$603,158 $927,936

18-R-02 664-2017.2 Fidler Ave - Mount Royal Rd/Mount Royal Rd Asphalt Reconstruction 2,7,10 $744,120 $1,144,800

18-R-02 664-2017.2 Bruce Ave - Woodlawn St/Conway St Rehabilitation $402,667 $619,488

18-R-02 664-2017.2 Woodstock Ln - North End/Eldridge Ave Rehabilitation 13 $176,062 $270,864

18-R-02 664-2017.2 Fawn Pl - Whitetail Dr/Woodstock Ln Rehabilitation $66,550 $102,384

18-R-02 664-2017.2 Whitetail Dr - North End/Eldridge Ave Rehabilitation 10,13 $297,367 $457,488

18-R-02 664-2017.2 Swindon Way - Portsmouth/Park Blvd E Rehabilitation $177,746 $273,456

18-R-02 664-2017.2 Morpeth Blvd - North End/Taylor Ave Rehabilitation 3,13 $289,786 $445,824

LOCAL STREETS PACKAGE - 18-R-02 $7,382,420

Additional Information:

General

1

2

3

4

5

6

7

8

9

10

11

12

13

Coordinate replacement of EB Traffic Signal Loops.

Install sidewalk on the north side of Lodge from Aldine to Moray.

Work includes ditch drainage and culvert design as required.

Any project locations with railway crossings within or adjacent to their limits must have work coordinated with the respective rail authority.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any 

utility requirements of the Project.

The “Additional Information” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or 

issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the 

place of investigations and due diligence required of the Proponent.

The concrete/asphalt reconstruction streets in this package will have street lighting work (including the installation of bases and wiring and the replacement of lamp 

standards) completed under the roadworks construction contract. Co-ordination with Manitoba Hydro will be required. Lighting design will be completed by Manitoba Hydro 

and inspection will be provided by Manitoba Hydro after each phase of work. Layout will be performed by the successful proponent. Quantities to be included in the Bid Opp 

and typical Manitoba Hydro specifications for all works to be included in the construction Bid Opportunity will be supplied to the successful proponent. Work will be required 

to insert documents into the construction Bid Opportunity.

Whitegates south limit to extend approximate 50 m south of Barron.  To be confirmed by City Project Manager.

Coordination with watermain renewal required.

LOCAL STREETS PACKAGE - 18-R-02

Assume 2 construction Bid Opportunities with 60 working days each to Substantial Performance for this package

School in the immediate vicinity - Construction should take place during July/August

Update radii in accordance with the Transporation Standards Manual.

Install sidewalk on the west side of Morpeth.

Notes:

West limit of Lodge to include the Lodge and Ronald Intersection.

Feedermain within project limits.

Coordination with sewer lining installation required.

Insulation of some water services required - details to be provided.

Total Project Package Budget
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LOCAL STREETS PACKAGE - 18-R-03

File No. Package No. Location Treatment Notes Const. Est. Project Est.

18-R-03 664-2017.3 Lanark St - Grosvenor Ave/Corydon Ave Rehabilitation 2 $323,482 $497,664

18-R-03 664-2017.3 Queenston St - Grosvenor Ave/Corydon Ave Asphalt Reconstruction 3,6,7 $540,540 $831,600

18-R-03 664-2017.3 Donnelly St - Waller Ave/Clarence Ave Asphalt Reconstruction 1,7 $499,824 $768,960

18-R-03 664-2017.3 Oxford St - Corydon Ave/Fleet Ave Asphalt Reconstruction 3,6,7 $525,096 $807,840

18-R-03 664-2017.3 Kilarney Ave - Pembina Hwy/Caledon Rd Concrete Reconstruction 1,4,7 $1,082,936 $1,666,056

18-R-03 664-2017.3 Thatcher Dr - University Cr/North End Rehabilitation 5,7 $547,560 $842,400

LOCAL STREETS PACKAGE - 18-R-03 $5,414,520

Additional Information:

General

1

2

3

4

5

6

7

File No. Package No. Location Treatment Notes Const. Est. Project Est.

18-R-04 664-2017.4 Darwin St - Riel Ave/Riverbend Ave Rehabilitation 1,4 $175,219 $269,568

18-R-04 664-2017.4 Whitley Dr - Hawkins Cr/Ashworth St Rehabilitation 4 $265,356 $408,240

18-R-04 664-2017.4 Knightsbridge Dr - Meadowood Dr/Knightsbridge Dr (W Leg) Rehabilitation $398,268 $612,720

18-R-04 664-2017.4 Haig Ave - Rue Des Meurons/Egerton Rd Asphalt Reconstruction 2 $462,638 $711,750

18-R-04 664-2017.4 Haresford Cr - Novavista Dr/Hawkins Cr Rehabilitation $194,805 $299,700

18-R-04 664-2017.4 Beresford Ave - Osborne St/Daly St S Asphalt Reconstruction 2,4 $744,120 $1,144,800

18-R-04 664-2017.4 Churchill Dr - Eccles St/Casey St Asphalt Reconstruction 2,3 $1,036,932 $1,595,280

LOCAL STREETS PACKAGE - 18-R-04 $5,042,058

Additional Information:

General

1

2

3

4

School in the immediate vicinity - Construction should take place during July/August

Install sidewalk on the west side of Lanark.  Confirm this requirement with City Project Manager prior to commencing design.

Reconstruction type to be reviewed with City Project Manager after completing Geotechnical Investigation.

Concrete reconstruction from Pembina to Baylor and rehabilitation from Baylor to Caledon.  

Thatcher is on the Manitoba Marathon Route and construction is to be completed after the Marathon.

Assume 1 construction Bid Opportunities with 75 working days each to Substantial Performance for this package

The concrete/asphalt reconstruction streets in this package will have street lighting work (including the installation of bases and wiring and the replacement of lamp 

standards) completed under the roadworks construction contract. Co-ordination with Manitoba Hydro will be required. Lighting design will be completed by Manitoba Hydro 

and inspection will be provided by Manitoba Hydro after each phase of work. Layout will be performed by the successful proponent. Quantities to be included in the Bid Opp 

and typical Manitoba Hydro specifications for all works to be included in the construction Bid Opportunity will be supplied to the successful proponent. Work will be required 

to insert documents into the construction Bid Opportunity.

School in the immediate vicinity - Construction should take place during July/August

The concrete/asphalt reconstruction streets in this package will have street lighting work (including the installation of bases and wiring and the replacement of lamp 

standards) completed under the roadworks construction contract. Co-ordination with Manitoba Hydro will be required. Lighting design will be completed by Manitoba Hydro 

and inspection will be provided by Manitoba Hydro after each phase of work. Layout will be performed by the successful proponent. Quantities to be included in the Bid Opp 

and typical Manitoba Hydro specifications for all works to be included in the construction Bid Opportunity will be supplied to the successful proponent. Work will be required 

to insert documents into the construction Bid Opportunity.

Consultant to review vertical geometry with WWD to confirm design is consistant with primary dike requirements.

LOCAL STREETS PACKAGE - 18-R-04

Assume 1 construction Bid Opportunities with 70 working days each to Substantial Performance for this package

Insulation of some water services required - details to be provided.

Insulation of some water services required - details to be provided.

Total Project Package Budget

Total Project Package Budget
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File No. Package No. Location Treatement Notes Const. Est. Project Est.

18-R-05 664-2017.5 Culross Bay - Clouston Dr/Clouston Dr Rehabilitation 7 $375,710 $578,016

18-R-05 664-2017.5 Kernaghan Ave - Hoka St/Plessis Rd Rehabilitation 1 $574,025 $883,116

18-R-05 664-2017.5 Hatcher Rd S Leg - Rougeau Ave/Bournais Dr Rehabilitation 5 $479,326 $737,424

18-R-05 664-2017.5 Ravelston Ave W - Plessis Rd/Chrislind St Rehabilitation 6,10 $246,718 $379,566

18-R-05 664-2017.5 Tache Ave - St. Mary's Rd/Lyndale Dr Asphalt Reconstruction 2,9 $790,335 $1,215,900

18-R-05 664-2017.5 Howdon Rd - Harper Ave/Betournay St Rehabilitation 3,8 $562,723 $865,728

18-R-05 664-2017.5 Cottonwood Rd - Monaco Bay (E Leg)/Lagimodiere Blvd Rehabilitation 4,9 $692,172 $1,064,880

LOCAL STREETS PACKAGE - 18-R-05 $5,724,630

Additional Information:

General

1

2

3

4

5

6

7

8

9

10

Assume 2 construction Bid Opportunities with 45 working days each to Substantial Performance for this package

Feedermain on Ravelstone Ave W.

Insulation of some water services required - details to be provided.

New sidewalk recently installed on the east side of Howden between Ecole Howden and Betournay to be maintained.

LOCAL STREETS PACKAGE - 18-R-05

Treatment Type to be reviewed with City Project Manager after completing Geotechnical Investigation.

Install sidewalk on both sides of Ravelston.

Install sidewalk on the north side of Kernaghan including connections to Transit Stops. Review impact of sidewalk installation to drainage characteristics in north boulevard.

The concrete/asphalt reconstruction streets in this package will have street lighting work (including the installation of bases and wiring and the replacement of lamp 

standards) completed under the roadworks construction contract. Co-ordination with Manitoba Hydro will be required. Lighting design will be completed by Manitoba Hydro 

and inspection will be provided by Manitoba Hydro after each phase of work. Layout will be performed by the successful proponent. Quantities to be included in the Bid Opp 

and typical Manitoba Hydro specifications for all works to be included in the construction Bid Opportunity will be supplied to the successful proponent. Work will be required 

to insert documents into the construction Bid Opportunity.

School in the immediate vicinity - Construction should take place during July/August

Consultant to review and provide recommendations on improvements to intersection geometry at Cottonwood and Westmount.  Potential alternatives to include the review 

of smart channels or simple radii.  Traffic volumes for turning movements should be investigated.”  

Install approximately 32 meters of sidewalk on Hatcher from Rougeau to the sidewalk cut through connecting to Heartstone Dr.

Total Project Package Budget
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File No. Package No. Location Treatment Notes Const. Est. Project Est.

18-R-06 664-2017.6 Rue Aubert - Rue St. Joseph/Tache Ave Rehabilitation 3,13 $169,322 $260,496

18-R-06 664-2017.6 Molson St - Nottingham Ave/Union Ave E Asphalt Reconstruction 1,2,12 $586,872 $902,880

18-R-06 664-2017.6 Mutchmore Close - Tu-Pelo Ave/Tu-Pelo Ave Rehabilitation 4,11 $396,770 $610,416

18-R-06 664-2017.6 Bayne Cr - London St/Tu-Pelo Ave Rehabilitation $172,692 $265,680

18-R-06 664-2017.6 Larsen Ave - Brazier St/Henderson Hwy Rehabilitation 8,9,12 $271,253 $417,312

18-R-06 664-2017.6 De Vries Ave - McIvor Ave/Springfield Rd Asphalt Reconstruction 7,10 $789,048 $1,213,920

18-R-06 664-2017.6 Edison Ave - Raleigh St/DeGraff Pl Rehabilitation $295,893 $455,220

18-R-06 664-2017.6 Aikins St - North End/Templeton Rehabilitation 6 $387,504 $596,160

LOCAL STREETS PACKAGE - 18-R-06 $4,722,084

Additional Information:

General

1

2

3

4

5

6

7

8

9

10

11

12

13

Transit stops to be improved in coordination with Transit Department.

Feedermain within project limits.

Maintain rural cross section on De Vries.  Work includes ditch drainage and culvert design as required.

Insulation of some water services required - details to be provided.

Consultant to improve pedestrian movements at intersections.  Consultant to consider updating or eliminating the directional islands.  Coordinate with Transportation 

Division.

The concrete/asphalt reconstruction streets in this package will have street lighting work (including the installation of bases and wiring and the replacement of lamp 

standards) completed under the roadworks construction contract. Co-ordination with Manitoba Hydro will be required. Lighting design will be completed by Manitoba Hydro 

and inspection will be provided by Manitoba Hydro after each phase of work. Layout will be performed by the successful proponent. Quantities to be included in the Bid Opp 

and typical Manitoba Hydro specifications for all works to be included in the construction Bid Opportunity will be supplied to the successful proponent. Work will be required 

to insert documents into the construction Bid Opportunity.

Aqueduct on Rue St. Joseph. 

Consultant to include installation of receiving sidewalk in the northwest corner of the Aikins and Seaforth intersection.

Install sidewalk on the south side of Aubert.  Tree and bush conflicts to be coordinated with Forestry.

Update alignment radii in accordance with Transporation Standards Manual.

Assume 1 construction Bid Opportunities with 75 working days each to Substantial Performance for this package

LOCAL STREETS PACKAGE - 18-R-06

Consultant to improve parking geometry, maintain parking and ensure 1.5 m sidewalk clear width on Larsen.  Confirm requirement with City Project Manager.

Consultatnt to improve parking geometry, maintain parking and ensure 1.5 m sidewalk clear width.

Narrow sidewalk on Larsen to be replaced with 1.5 m sidewalk.

Total Project Package Budget
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File No. Package No. Location Treatment Notes Const. Est. Project Est.

18-R-07 664-2017.7 Dominion St - Notre Dame Ave/Yarwood Ave Asphalt Reconstruction 2,7 $641,999 $987,690

18-R-07 664-2017.7 Asburn St - Sargent Ave/Ellice Ave Asphalt Reconstruction 2,7,9 $575,757 $885,780

18-R-07 664-2017.7 Sherburn St - Wellington Ave/Sargent Ave Rehabilitation 1,7,8,9 $327,120 $503,262

18-R-07 664-2017.7 Spence St - Cumberland Ave/Sargent Ave Asphalt Reconstruction 2,7 $356,421 $548,340

18-R-07 664-2017.7 Kildbride Ave - Scotia St/Main St Rehabilitation 3,4,7 $249,350 $383,616

18-R-07 664-2017.7 Jones St - Belmont Ave/Hartford Ave Asphalt Reconstruction $112,320 $172,800

18-R-07 664-2017.7 Colleen Ave - Mac St/Jones St Concrete Reconstruction 5 $294,840 $453,600

18-R-07 664-2017.7 Rupertsland Ave - Powers St/McGregor St Asphalt Reconstruction 2,7 $565,812 $870,480

18-R-07 664-2017.7 E/B Burrows Ave - Powers St/Aikins St Rehabilitation 6,7 $338,645 $520,992

LOCAL STREETS PACKAGE - 18-R-07 $5,326,560

Additional Information:

General

1

2

3

4

5

6

7

8

9

Insulation of some water services required - details to be provided.

Coordination with sewer lining installation required.

Median at Aikins and Burrows to be reinstated.

LOCAL STREETS PACKAGE - 18-R-07

Consultant to review parking requirements with Kildonan United Church to determine the impacts of radii improvement at the adjacent alley. 

Install curb ramp adjacent to Kildonan United Church.  Consult with Church to determine their requirements.

Colleen Ave is anticipated to be reconstructed as a concrete alley.  Confirm cross-section with City Project Manager.  Parking Lot for the Seven Oaks House Museum to be 

reconstructed in Asphalt.  Coordination with the Museum required.

Feedermain on Sargent Ave. 

The concrete/asphalt reconstruction streets in this package will have street lighting work (including the installation of bases and wiring and the replacement of lamp 

standards) completed under the roadworks construction contract. Co-ordination with Manitoba Hydro will be required. Lighting design will be completed by Manitoba Hydro 

and inspection will be provided by Manitoba Hydro after each phase of work. Layout will be performed by the successful proponent. Quantities to be included in the Bid Opp 

and typical Manitoba Hydro specifications for all works to be included in the construction Bid Opportunity will be supplied to the successful proponent. Work will be required 

to insert documents into the construction Bid Opportunity.

Assume 1 construction Bid Opportunities with 75 working days each to Substantial Performance for this package

Treatment Type to be reviewed with City Project Manager after completing Geotechnical Investigation.

Total Project Package Budget
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File No. Package No. Lane Bounded By Treatment Notes Const. Est. Project Est.

18-RL-01 664-2017.8 Academy Rd/Wellington Cr S W Leg/Lanark St/Wellington Cr S N Leg Concrete Reconstruction $239,858 $342,654

18-RL-01 664-2017.8 Academy Rd/Wellington Cr/Oak St/Elm St Concrete Reconstruction $448,321 $640,458

18-RL-01 664-2017.8 Academy Rd/Kingsway /Cambridge St/Oxford St Concrete Reconstruction $488,506 $697,866

18-RL-01 664-2017.8 Langside St/Furby St/Westminster Ave/Sara Ave Concrete Reconstruction 1 $277,532 $396,474

18-RL-01 664-2017.8 Ellen St/Laura St/Logan Ave/Alexander Ave Concrete Reconstruction $188,234 $268,905

18-RL-01 664-2017.8 Main St/Aikins St/Kilbride Ave/Semple Ave Concrete Reconstruction 2 $115,500 $165,000

18-RL-01 664-2017.8 Powers St/Andrews St/Royal Ave/Partridge Ave Concrete Reconstruction $273,000 $390,000

18-RL-01 664-2017.8 Melrose Ave W/Pandora Ave W/Bond St/Winona St Concrete Reconstruction 3 $115,315 $164,736

18-RL-01 664-2017.8 Southampton Pl/Wayoata St/Brighton Court/Kildare Ave E Concrete Reconstruction $374,010 $534,300

18-RL-01 664-2017.8 Dunkirk Dr/Pulberry St/Parkville Dr/Arden Ave Concrete Reconstruction $326,508 $466,440

18-RL-01 664-2017.8 Beaverhill Blvd/Orchard Lane/Shoreview Bay/Shoreview Bay Concrete Reconstruction $326,508 $466,440

18-RL-01 664-2017.8 Sargent Ave/Ellice Ave/Arlington St/Alverstone St Concrete Reconstruction $557,603 $796,575

18-RL-01 664-2017.8 Home St/Ethelbert St/Westminster Ave/Preston Ave Concrete Reconstruction $394,321 $563,316

18-RL-01 664-2017.8 Dundurn Pl/Wolseley Ave/Maryland St/Walnut St Concrete Reconstruction 1 $423,205 $604,578

18-RL-01 664-2017.8 Beverley St/Toronto St/Sargent Ave/Wellington Ave Concrete Reconstruction 1 $477,204 $681,720

18-RL-01 664-2017.8 Banning St/Lipton St/Sargent Ave/Wellington Ave Concrete Reconstruction 1 $480,971 $687,102

18-RL-01 664-2017.8 Ingersoll St/Sherburn St/Yarwood Ave/Wellington Ave Concrete Reconstruction $280,043 $400,062

18-RL-01 664-2017.8 Evanson St/Lenore St/Westminster Ave/Wolseley Ave Concrete Reconstruction 1 $398,089 $568,698

ALLEY PACKAGE - 18-RL-01 $8,835,324

Additional Information:

General*

*

1

2

3

File No. Package No. Lane Bounded By Treatement Notes Const. Est. Project Est.

18-LI-01 664-2017.9 Lyndale Dr/Lloyd St/Coniston St/Gauvin St Asphalt Reconstruction $220,500 $315,000

18-LI-01 664-2017.9 Notre Dame St/Dumoulin St/Archibald St/La Fleche St Asphalt Reconstruction $163,100 $233,000

18-LI-01 664-2017.9 Coniston St/Lyndale Dr/Crawford Ave/Tache Ave Asphalt Reconstruction $173,600 $248,000

18-LI-01 664-2017.9 Highfield St/Coniston St/Ferndale Ave/Lawndale Ave Asphalt Reconstruction $138,600 $198,000

18-LI-01 664-2017.9 Bronstone Blvd/West Ferndale Ave/St. Mary's Rd Asphalt Reconstruction 1, 2 $168,000 $240,000

LOCAL IMPROVEMENTS PACKAGE - 18-LI-01 $1,234,000

Additional Information:

General*

*

*

1 Location has not been formally adopted by By-Law. By-Law must be in place prior to construction contract being advertised. See clause B21.8

2

LOCAL IMPROVEMENTS PACKAGE - 18-LI-01

East/West Lane Only. 

There is no existing land drainage sewer in any of the lanes listed. It is anticipated that there will be land drainage sewer work required. Fees for ALL  land drainage sewer 

design and construction including modeling and analysis to be included. The proposed budget does not include the required land drainage sewer work.

Assume 1 construction Bid Opportunities with 60 working days each to Substantial Performance for this package

All lanes identified above are to be constructed with a 125mm asphalt pavement surface. Drawings with exact limits and pavement widths will be provided to the successful 

proponent

It is anticipated that there will be land drainage sewer work required.  It is expected that there will be a connection into the combined sewer. Fees for ALL land drainage sewer 

design and connection into the existing combined sewer and construction including modeling and analysis to be included.

Assume 3 construction Bid Opportunities with 60 working days each to Substantial Performance for this package

School in the immediate vicinity - Construction should take place during July/August

North-South Lane Only

Both lane segments east and west of condominium to be reconstructed.

ALLEY PACKAGE - 18-RL-01

Total Project Package Budget

Total Project Package Budget


