



178-2007 ADDENDUM NO 7

NORTH END WATER POLLUTION CONTROL CENTRE CENTRATE GRIT HANDLING UPGRADES PROJECT – PHASE 1

ISSUED: June 5, 2007

BY: Henry Hunter

TELEPHONE NO. (204) 477-5381

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20050301

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART B – BIDDING PROCEDURES

REVISE B2.1 to read:

The Submission Deadline is 12:00 noon Winnipeg time, June 8, 2007.

Revise B11.1 c) to read:

" a certified cheque or draft payable to "The City of Winnipeg", in the amount of at least thirty percent (30%) of the Total Bid Price, drawn on a bank or other financial institution registered to conduct business in Manitoba."

PART D – SUPPLEMENTAL CONDITIONS

Revise:

D13. CRITICAL STAGES

D13.1 The Contractor shall achieve critical stages of the Work in accordance with the following requirements:

- (a) Completion of tanks 1 & 2 by January 23, 2008.
- (b) Completion of tanks 3 & 4 by March 23, 2008.

D14. SUBSTANTIAL PERFORMANCE

D14.1 The Contractor shall achieve Substantial Performance by March 23, 2008.

D14.2 When the Contractor considers the Work to be substantially performed, the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract Administrator for purposes of verifying Substantial Performance. Any defects or deficiencies in the Work noted during that inspection shall be remedied by the Contractor at the earliest possible instance and the Contract Administrator notified so that the Work can be reinspected.

D14.3 The date on which the Work has been certified by the Contract Administrator as being substantially performed to the requirements of the Contract through the issue of a certificate of Substantial Performance is the date on which Substantial Performance has been achieved.

D15. TOTAL PERFORMANCE

D15.1 The Contractor shall achieve Total Performance by May 23, 2008.

D15.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract Administrator for the purposes of verifying Total Performance. Any defects or deficiencies in the Work noted during that inspection shall be remedied by the Contractor at the earliest possible instance and the Contract Administrator notified so that the Work can be reinspected.

D15.3 The date on which the Work has been certified by the Contract Administrator as being totally performed to the requirements of the Contract through the issue of a certificate of Total Performance is the date on which total Performance has been achieved.

PART E – SPECIFICATIONS

Add:

Section 03600 - Grout