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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D13.2 to read: The detailed work schedule shall consist of the following: 

a) a Gantt chart for the Work based on the C.P.M. schedule; 

all acceptable to the Contract Administrator. 

Revise: D14.1 to read: Each individual proposed to perform the following portions of the Work: 

a)  communicating with residents and homeowners in person or by telephone; 

shall be required to obtain a Criminal Record Search Certificate from the police service having 

jurisdiction at his place of residence. 

PART E – SPECIFICATIONS 

Revise: E29.1 to read: 

The existing 2.4 metre diameter concrete pipe from the gate chamber north of River Avenue 
downstream to the location of the proposed weir structure (approximately 114.2 m long, 2400 mm 
dia.) is clogged with sediments and waste material. The consistency of the material is semi solid 
with a high liquid content. Three test holes were drilled and cored into the pipe and the resulting 
information has been used to develop a profile along the length of the pipe, indicating the depth of 
material found in the pipe as shown on Drawing LD-3824. The Contractor shall clean the section 
of pipe between the gate chamber and the proposed weir structure of all debris, waste and 
sediments and shall dispose of all material off site at a location approved by the Contract 
Administrator. The Contractor shall shall repair the holes cored into the top of the pipe during the 
test drilling to the satisfaction of the Contract Administrator. At the pre-construction meeting, the 
successful bidder shall submit his proposed methodology for cleaning the pipe and disposing of 
the waste material. This Work shall be measured on a per cubic metre basis and paid at the unit 
price for the item “Cleaning Existing Concrete Storm Pipe”. Repair of the cored holes shall be 
considered incidental to the Work and no separate payment will be made. 
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Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.  


