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Corporate Finance Department

~ Materials Management Division BlD OPPORTUN'TY NO. 699-2011

Winnipe
Pes ADDENDUM No. 1
2011 Local Improvements - Sunset/Glenlawn Alley
ISSUED: September 1, 2011
BY: Coleen Groening
URGENT TELEPHONE NO. (204) 986-2491
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
\C/)VIL_IISOEF\Q/TESI\IIIST\I(N POSSESSION OF THE BID FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions

___in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this

Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART E — SPECIFICATIONS

Add: E4.1.5 Construction of the Alley shall be broken into 2 separate Phases. Construction of Phase 2 shall not
commence until the completion of Phase 1 to the satisfaction of the Contract Administrator. Phase 2
will commence immediately following the completion of Phase 1.

DRAWINGS

Replace: 699-2011_DRAWING_COVER_111-21260-00_00-R2 with 699-2011_DRAWING_COVER_111-21260-00_00-
R3

699-2011_DRAWING_111-21260-00_01-R2 with 699-2011_DRAWING_111-21260-00_01-R3
699-2011_DRAWING_111-21260-00_02-R2 with 699-2011_DRAWING_111-21260-00_02-R3
699-2011 DRAWING_111-21260-00_03-R2 with 699-2011_DRAWING_111-21260-00_03-R3
699-2011_DRAWING_111-21260-00_04-R2 with 699-2011_DRAWING_111-21260-00_04-R3

699-2011_DRAWING_111-21260-00_05-R2 with 699-2011 DRAWING_111-21260-00_05-R3
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