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APPENDIX D (R1) – PROJECT LOCATIONS AND TECHNICAL SCOPING

See Tables below.

Note:

The “Additional Information” provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, 
known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of 
investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any utility 
requirements of the Project.
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Capital 
File No.

Project 
Package No.

Estimated Scope

no
te
s

Project Location
Capital 

Construction 
Estimate

Project Budget

12‐C‐01 700‐2011.1 Reconstruction & Streetscaping 1 Fort St ‐ Graham Av/Portage Av $1,400,000 $2,100,000

FORT ST PACKAGE 12‐C‐01 Total Project Package Budget $2,100,000.00
Fees Proposal Evaluation Criteria (see B18.2) A ‐ COMPLEX

1

Project Budget includes the following streetscaping elements: tree plantings; benches; trash receptacles; pedestrian level lighting; and Transit stop improvements

FORT ST PACKAGE 12‐C‐01

Additional Information:

Modifications required to the radii on the north side of Portage Av at Fort St

2012 Watermain Renewal ‐ coordination with Water and Waste Department required
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12‐C‐03 700‐2011.2 Reconstruction 1 Corydon Av W/B ‐ Niagara St/Cordova St $600,000 $900,000

12‐C‐03 700‐2011.2 Major Rehab 2 St James St ‐ Sargent Av/Wellington Av $810,000 $1,250,000

CORYDON AV/ST JAMES ST PACKAGE 12‐C‐03 Total Project Package Budget $2,150,000.00
Fees Proposal Evaluation Criteria (see B18.2) B ‐ STANDARD

1

2 2012 Watermain Renewal ‐ coordination with Water and Waste Department required

CORYDON AV/ST JAMES ST PACKAGE 12‐C‐03

2012 Watermain Renewal at Cordova St ‐ coordination with Water and Waste Department required

Coordination with Manitoba Hydro required for street‐lighting upgrades 

Additional Information:
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Consulting 
Assign No.

Estimated Scope

no
te
s

Project Location
Capital 

Construction 
Estimate
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12‐C‐04 700‐2011.3 Mill & Fill 1 St Anne's Rd N/B ‐ Fernwood Av/Fermor Av $245,000 $350,000

12‐C‐04 700‐2011.3 Mill & Fill 2 Lagimodiere Bv S/B ‐ Reenders Dr/Concordia Av Bridge $665,000 $950,000

12‐C‐04 700‐2011.3 Mill & Fill 3 McPhillips St S/B ‐ Notre Dame Av/Logan Av $470,000 $670,000

12‐C‐04 700‐2011.3 Mill & Fill St. Mary's Rd ‐ Eugenie St/Tache St $265,000 $375,000

MILL & FILL PACKAGE 12‐C‐04 Total Project Package Budget $2,345,000.00
Fees Proposal Evaluation Criteria (see B18.2) C ‐BASIC

1

2 Feedermain crossing at Ravelston Av W

3 20 m southbound left turn lane required at Pacific Av

3 Aqueduct under southbound pavement between Alexander Av and Pacific Av

3 Feedermain under southbound pavement between Logan Av and Notre Dame Av

3

MILL & FILL PACKAGE 12‐C‐04

Feedermain crossing at CN Rail crossing

Additional Information:

2012 Watermain Renewal ‐ Coordination with Water and Waste Department required
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12‐R‐02 700‐2011.4 Asphalt Reconstruction 6 Kane Av ‐ Mount Royal Rd/Mount Royal Rd $625,000 $892,000

12‐R‐02 700‐2011.4 Rehabilitation Sumach St ‐ Allard Av/Portage Av $305,000 $437,000

12‐R‐02 700‐2011.4 Reconstruction Wavell Av ‐ Casey St/Fisher St $270,000 $386,000

12‐R‐02 700‐2011.4 Reconstruction 1 Mulvey Av ‐ Hugo St/Daly St $280,000 $400,000

12‐R‐02 700‐2011.4 Reconstruction 2 Lanark St ‐ Mathers Av/Grant Av $575,000 $820,000

12‐R‐02 700‐2011.4 Rehabilitation 4 Betsworth Av ‐ Civic St/Hunterspoint Rd $70,000 $103,000

12‐R‐02 700‐2011.4 Rehabilitation 5 Beiko Av ‐ Elmhurst Rd/Cathcart St $145,000 $207,000

12‐R‐02 700‐2011.4 Rehabilitation 3 Tache Av ‐ Boul Provencher/Rue La Verendrye $330,000 $475,000

LOCAL STREETS PACKAGE 12‐R‐02 Total Project Package Budget $3,720,000.00
Fees Proposal Evaluation Criteria (see B18.2) B ‐ STANDARD

1

2

3

3 Sewer Forcemain between Rue Dumoulin and Boul Provencher ‐ Pipeline loading assessment required

4 Feedermain in north boulevard ‐ Pipeline loading assessment required

5

6

2012 Watermain Renewal ‐ coordination with Water and Waste Department required

LOCAL STREETS PACKAGE 12‐R‐02

Additional Information:

2012 Watermain Renewal ‐ coordination with Water and Waste Department required

2012 Watermain Renewal ‐ coordination with Water and Waste Department required

Sewer forcemain at Elmhurst Rd intersection ‐ Pipeline loading assessment required

2012 Sewer Lining ‐ coordination with Water and Waste Department required
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12‐R‐03 700‐2011.5 Rehabilitation Dexter St ‐ Burrow Av/Timmins Pl $290,000 $416,000

12‐R‐03 700‐2011.5 Rehabilitation Burrows Av ‐ Haddon Rd/Inkster Bv $440,000 $631,000

12‐R‐03 700‐2011.5 Rehabilitation Parr St ‐ Lansdowne Av/McAdam Av $130,000 $183,000

12‐R‐03 700‐2011.5 Rehabilitation Burrows Av E/B ‐ McGregor St/Powers St $245,000 $352,000

12‐R‐03 700‐2011.5 Rehabilitation 1 Victor St ‐ St Matthews Av/Ellice Av $275,000 $392,000

12‐R‐03 700‐2011.5 Rehabilitation Jefferson Av ‐ Cail By W Leg/Ritchie St $145,000 $208,000

12‐R‐03 700‐2011.5 Rehabilitation Ritchie St ‐ Jefferson Av/Chochinov Av $335,000 $475,000

12‐R‐03 700‐2011.5 Asphalt Reconstruction Chancellor Dr S Leg ‐ Augusta Dr/Markham Rd $225,000 $323,000

12‐R‐03 700‐2011.5 Asphalt Reconstruction Markham Rd ‐ Chancellor Dr E Leg/Gull Lake Rd $175,000 $251,000

12‐R‐03 700‐2011.5 Rehabilitation 2 Markham Rd ‐ Gull Lake Rd/CNR Tracks $105,000 $152,000

LOCAL STREETS PACKAGE 12‐R‐03 Total Project Package Budget $3,383,000.00
Fees Proposal Evaluation Criteria (see B18.2) B ‐ STANDARD

1 2012 Watermain Renewal ‐ coordination with Water and Waste Department required

2 Feedermain crossing ‐ Pipeline loading assessment required

2

LOCAL STREETS PACKAGE 12‐R‐03

Coordination with CN Rail required

Additional Information:
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12‐RL‐01 700‐2011.6 Reconstruction Goulding/Minto Alley ‐ Portage Av/Wolever Av $295,000 $420,000

12‐RL‐01 700‐2011.6 Reconstruction Langside/Young Alley ‐ Portage Av/Ellice Av $335,000 $480,000

12‐RL‐01 700‐2011.6 Reconstruction Strathcona/Ashburn Alley ‐ Ellice Av/Sargent Av $400,000 $570,000

12‐RL‐01 700‐2011.6 Reconstruction Ash/Oak Alley ‐ Academy Rd/Wellington Cr S ‐ incl "T" $450,000 $640,000

12‐RL‐01 700‐2011.6 Reconstruction Pembina Hw East Alley ‐ Killarney Av/Summerside Av S $110,000 $160,000

12‐RL‐01 700‐2011.6 Reconstruction McGregor St West Alley ‐ Kingsbury Av/McGregor St $335,000 $480,000

ALLEY PACKAGE 12‐RL‐01 Total Project Package Budget $2,750,000.00
Fees Proposal Evaluation Criteria (see B18.2) B ‐ STANDARD

N/A

Additional Information:

ALLEY PACKAGE 12‐RL‐01


