



NOTES

- 1. TEMPORARY PROTECTION PLATFORM TO BE DESIGNED AND INSTALLED BY THE CONTRACTOR TO WITHSTAND A LOAD OF 15kN/m
- 2. THE CONTRACTOR SHALL, FOLLOWING COMPLETION OF PHASE 1A CONSTRUCTION, REPOSITION TEMPORARY PRECAST CONCRETE BARRIERS INWARD AS MUCH AS PRACTICAL AND AS DIRECTED BY THE CONTRACT ADMINISTRATOR.

 3. THE CONTRACTOR SHALL EXERCISE EXTREME CARE WHEN WORKING NEAR THE MTS

É	APEGIN				
0	Certificate of Authorization				
w	Wardrop Engineering Inc.				
No. 19	95 Date: April 30, 2011				

ATETRA TECH COMPANY DESIGNED S.Y. DATE DESIGNED S.Y. DATE DESIGNED S.Y. DESIGNED S.Y. DATE DESIGNED S.Y. DATE SCALE: AS NOTED ORIGINAL SIGNED 11.02.16 DESIGNED S.Y. DATE DESIGNED S.Y. DA	B.M. ELEV. F.B.		WARDROP			ORIGINAL SIGNED		
DRAWN B.M. DRAWN BY B.M. APPROVED R.H.W. O1 ISSUED FOR ADDENDUM 1 11.03.07 VB O0 ISSUED FOR TENDER 11.02.18 VB DRAWN B.M. APPROVED R.H.W. RELEASED FOR CONSTRUCTION ORIGINAL SIGNED 11.02.16 OO ORIGINAL SIGNED 11.02.16					DECIONED	A LECH COMPANY		11.02.16 V. BANTHIA
O1 ISSUED FOR ADDENDUM 1 11.03.07 VB HOR. SCALE: AS NOTED ORIGINAL SIGNED 11.02.16 CONSULTANT DRAWING NO. ORIGINAL SIGNED 11.02.16					BY S.Y.	BY V.B.		Member 23477
O1 ISSUED FOR ADDENDUM 1 11.03.07 VB VERTICAL: NOTED ON ISSUED FOR TENDER 11.02.18 VB VERTICAL: ON ORIGINAL SIGNED 11.02.16						BY K.H.W.		POFESSIONAL
00 ISSUED FOR TENDER 11.02.18 VB VERTICAL: ORIGINAL SIGNED 11.02.16	01	ISSUED FOR ADDENDUM 1	11.03.07	VB	HOR. SCALE: AS NOTED		DATE	
NO. REVISIONS DATE BY DATE 10.10.20 MATT CHISLETT, P.ENG BRIDGE PROJECTS ENGINEER	00	ISSUED FOR TENDER	11.02.18	VB			.02.16	
	NO.	REVISIONS	DATE	BY	DATE 10.10.20	MATT CHISLETT, P.ENG BRIDGE PROJECTS ENGINEER	·	0900070302-DWG-30011

مميرم	Winnipeg
	OSBORNE STR

<u> </u>	THE CITY	OF	WINN	IPEG
nnipeg	PUBLIC WORKS ENGINEERING			

)))			
OSBORNE STREET BRIDGE REHABILITATION & RELATED WORKS	CITY DRAWING NUMBER B109-11-016		
	SHEET 11 OF 131		
CONSTRUCTION STAGING -	11		

BETWEEN PHASE 1 AND PHASE 2 AND PHASE 2 REMOVAL 2012