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PART A – BID SUBMISSION 

Replace: 692-2015 Addendum 1-Bid Submission with 692-2015 Addendum 2 - Bid Submission.  The following is a 
summary of changes incorporated in the replacement Bid Submission: 

Form B (R1): Various revisions to quantities. 

PART B – BIDDING PROCEDURES 

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, November 4, 2015. 

PART D – SUPPLEMENTAL CONDITIONS 

Revise: D2.1 to read: The Work to be done under the Contract shall consist of inspecting 112337 existing 
outfall pipes and 153 sewer pipes, constituting a range in diameter from 200mm to 
28903700mm in height that totals 5.919.2km of outfall and 10.21km sewer pipe. Access 
to assets will be via associated control structures or manholes located at various districts 
throughout the City of Winnipeg. Work will be subdivided into seasonal inspection 
programs that will seek to address current river levels to maximise on successful 
inspections. 

PART E – SPECIFICATIONS 
Revise: E6.2.1 a) to read: The City’s Outfall Inventory service the following flow types where 70% service the Land 

Drainage network, 14% service the Combined Sewer network, 9% service the Storm 
Relief Sewers and 7% service the Waste Water Sewer network. Inspection of the pipes 
will be subject to inhibitive conditions such as but not limited to River Levels, the use of 
flow diversion structures during storm events, access restrictions and or plant and 
equipment limitations to site. 
The seasonal variation in the river level plays an important role in determining when the 
inspection of outfall structures is feasible. The relationship between outlet invert elevation 
and typical river levels varies from structure to structure. Some facilities will only become 
accessible during winter periods when the river is at its lowest levels while other facilities 
will remain accessible even during unusually high summer water levels. Therefore 
Inspections have been subdivided into three seasons of work where river level analysis 
has determined a suggested sequence of work in an attempt to maximize exposure of the 
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Outfall pipework. Where invert levels are known to be below the winter level, there will be 
a possibility that sonar equipment may be necessary to complete an inspection. There 
are also outfalls that have no invert levels that may require sonar inspections.  
Sewers that are also identified for inspection are located upstream of the Outfalls and 
downstream of a known control structure or pump station are also affected by river levels.  

  
Season Inspection Outfall Quantity Total Outfalls (m) 

Fall 35 1,489.66 
Summer 26 1,663.96 
Winter 28 1,549.56 
Sonar Required 23 1,162.99 
Total 112 5,866.17 

 
Season Inspection Sewer Quantity Total Sewers (m) 

Winter 1 54.26 
Sonar Required 2 146.06 
Total 3 200.32 

 
Revise: E6.2.1 b) to read: As an approximation, the Assiniboine River tributaries (Sturgeon Creek and Omand’s 

Creek) were assigned levels based on the computed river levels at the point of 
confluence for each of the season programs. As such drawings have been produced for 
each season program and are numbered in order of their locality and shoreline.  

DRAWINGS 

Replace: 692-2015_Drawing_KeyPlan-R0 with 692-2015_Drawing_KeyPlan-R1 

Delete: 692-2015_Drawing_001-R0 through 692-2015_Drawing_199-R0 

Delete: 692-2015_Drawing_314-R0 through 692-2015_Drawing_341-R0 

 

APPENDICES 

Replace: 692-2015_Addendum_1_Appendix_A-2015_Outfall_Inspections_Work_Program with 692-
2015_Addendum_2_Appendix_A-2015_Outfall_Inspections_Work_Program. 
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