

## RFP No. 69-2016 ADDENDUM 1

**REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING** SERVICES FOR THE PROVSION POF DETAILED DESIGN AND CONSTRACT ADMINISTATION SERVICES FOR THE BURROWS WASTEWATER PUMPING STATION UPGRADES

February 4, 2016

D. Berg, C.E.T. TELEPHONE NO. 204 - 986-4452

ISSUED:

BY:

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

## PART A – PROPOSAL SUBMISSION

Replace: REQUEST FOR PROPOSAL No. 69-2016 Proposal Submission with REQUEST FOR PROPOSAL No. 69-2016 Addendum 1 Proposal Submission. The following is a summary of changes incorporated in the replacement Proposal Submission:

FORM B(R1):PRICES

Renumber item 1: Geotechnical to item 2: Geotechnical Engineering

Renumber item 2: Design and Specification Development to item 3: Design and Specification **Development** 

Add item 3.a): Design Services - Phase I

Add item 3.b): **Design Services – Phase II** 

## Note: As a result of the revisions above, the numbering of the items on Form B(R1): Prices will change accordingly

## **PART D – SUPPLEMENTAL CONDITIONS**

- Add: D4.1.3. (h) (XXIV) Replace/rewire the existing service pedestal and associated cabling to the Station so it is code compliant.
- D4.1.8 (a) (ii) to read: Contract Administration Services Fixed Fee with Upset Limit. Revise:
- Revise: D9.1(b) to read: Final design for Station upgrades completed and accepted by the City by June 21,2016.
- D9.1(c) to read: Bid Opportunity for Station upgrades closing by July 14, 2016. Revise: