



155-2022 ADDENDUM 1

2022 SEWER RENEWALS BY CIPP LINING – CONTRACT 6

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: 2022-08-02
BY: N. Kehler
TELEPHONE NO. 204 226-1008

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D20.1(a)(i) to read: Sewer rehabilitation work on Arlington St between Portage Av and Sargent Av shall be completed within twelve (12) Calendar Days from the installation of the northbound directional lane closure. Work to be completed during the closure shall include EPR’s including permanent pavement restoration, final pre-lining CCTV inspections (post-EPR), CIPP lining, and post-lining works including sewer service reinstatement and post-lining CCTV inspection on sewer assets S-MA20017405, S-MA20017323, S-MA20015297, and S-MA20015346.
- Revise: D21.1 to read: The Contractor shall achieve Substantial Performance within fifty-five (55) consecutive Working Days of the commencement of the Work as specified in D17, or by May 15, 2023, whichever comes first.
- Revise: D22.1 to read: The Contractor shall achieve Total Performance within sixty-seven (67) consecutive Working Days of the commencement of the Work as specified in D17, or by June 30, 2023, whichever comes first.

APPENDICES

- Replace: “155-2022_Appendix_A” with “155-2022_Addendum_1-Appendix_A”.