



213-2022 ADDENDUM 2

2022 SEWER RENEWALS BY CIPP LINING (LARGE DIAMETER) – CONTRACT NO. 4

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: June 3, 2022
BY: Rob Sherlock
TELEPHONE NO. 204 478-8993

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: E17.3 to read: Further to **D17.1** and **D17.2**, commencement of the Work shall be at the discretion of the Contractor provided that commencement date will allow the achievement of Substantial Performance of the work in accordance with **D18** and Total Performance of the Work in accordance with **D19**.