



650-2005 ADDENDUM 1

WINNIPEG WATER TREATMENT PLANT - RAW WATER PUMPING STATION FOUNDATIONS AND CONCRETE STRUCTURES

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: November 18, 2005
BY: Larry Smith
TELEPHONE NO. (204) 986-7635

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20050506

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 650-2005 Bid Submission with 650-2005 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Revise as shown.

Form G2(R1): Revise expiry date on Page 2 of 2 to December 30, 2005.

Page numbering on some forms may be changed as a result.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time November 30, 2005

PART D – SUPPLEMENTAL CONDITIONS

Revise D2.2(e) to read: Supply and installation of two hundred and seven (207) piles at the locations shown on the Drawings. Pile lengths to be determined by the Contractor.

Add: D2.2(k) Supply and installation of waterproofing membrane, flashing, insulation, geotextile, protection board and pressure treated wood framing systems as specified in Section 07550 EPDM Waterproof Membrane, Section 1.1.

Add: D14.5 Should the unavailability of sufficient piles be a restricting factor in achieving Critical Stages, piles pre-purchased by the Owner may be utilized and later replaced from the Contractor's supply.

Revise: D16.1 to read: The Contractor shall achieve Substantial Performance by August 15, 2006.

Revise: D17.1 to read: The Contractor shall achieve Total Performance by August 31, 2006.