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PART 1 - GENERAL
 
 
 
1.1  Section          .1 Title and description of Work.
Includes           

.2 Contractor use of premises.
 

.3 The City furnished items.
 
 
 
1.2  Precedence       .1 Not used.
 
 
 
1.3  Related          .1 Section 23 26 01 - Breathable Air Systems.
Sections           
 
 
 
1.4  Work Covered by  .1 Work of this Contract comprises general
Contract Documents   construction and renovation of Winnipeg

Transit Paint Booths, located at 421 Osborne
Street; and further identified as The City.

 
 
 
1.5  Contract Method  .1 Not Used.
 
 
 
1.6  Work by Others   .1 Not Used.
 
 
 
1.7  Future Work      .1 Not Used
 
 
 
1.8  Work Sequence    .1 Construct Work in stages to accommodate The

City's continued use of premises during
construction.

 
.2 Coordinate Progress Schedule with Contract

Adminstrator during construction.
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1.9  Contractor Use   .1 Coordinate use of premises under direction of
of Premises          The Contract Administrator.
 

.2 Obtain and pay for use of additional storage
or work areas needed for operations under this
Contract.

 
 
 
1.10  Owner           .1 The City will occupy premises during entire
Occupancy            construction period for execution of normal

operations.
 

.2 Cooperate with the Contract Administrator in
scheduling operations to minimize conflict and
to facilitate Owner usage.

 
 
 
1.11  Partial Owner   .1 Schedule and substantially complete
Occupancy            designated portions of Work for The City's

occupancy prior to Substantial Performance of
entire Work.

 
.2 The City will occupy designated areas for

purpose of painting of the City's vehicles and
components.

 
 
 
1.12  Pre-Ordered     .1 The City has placed orders with suppliers for
Products             specific products, to expedite the Work and

for other purposes in the City's interests.
 

.2 Contractor responsibility for handling, and
installation for pre-ordered products is same
as for other Contractor-furnished products.

 
.3 Schedule of Pre-ordered Products.

.1 Breathable Air Compressors.
 
 
 
1.13  The City        .1 The City's Responsibilities:
Furnished Items      

.1 Arrange for delivery of shop drawings,
product data, samples, manufacturer's
instructions, and certificates to Contractor.
.2 Deliver supplier's bill of materials to
Contractor.
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1.13  The City        .1 (Cont'd)                                      
Furnished Items      .3 Arrange and pay for delivery to site in                                                                                                                                                                                    
  (Cont'd)           accordance with Progress Schedule.

.4 Inspect deliveries jointly with
Contractor.
.5 Submit claims for transportation damage.
.6 Arrange for replacement of damaged,
defective or missing items.
.7 Arrange for manufacturer's field
services; arrange for and deliver
manufacturer's warranties and bonds to
Contractor.

 
.2 Contractor Responsibilities:

.1 Designate submittals and delivery date
for each product in progress schedule.
.2 Review shop drawings, product data,
samples, and other submittals. Submit to The
Contract Administrator notification of any
observed discrepancies or problems anticipated
due to non-conformance with Contract
Documents.
.3 Receive and unload products at site.
.4 Inspect deliveries jointly with the
Contract Administrator; record shortages, and
damaged or defective items.
.5 Handle products at site, including
uncrating and storage.
.6 Protect products from damage, and from
exposure to elements.
.7 Assemble, install, connect, adjust, and
finish products.
.8 Provide installation inspections
required by public authorities.
.9 Repair or replace items damaged by
Contractor or subcontractor on site (under his
control).

 
.3 Schedule of the City's furnished items.

.1 Breathable Air Compressors and
Accessories.
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PART 2 - PRODUCTS
 
 
 
2.1  Not Used         .1 Not used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  Not Used         .1 Not used.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  Section          .1 References and Codes.
Includes           
 
 
 
1.2  Precedence       .1 Not Used.
 
 
 
1.3  Related          .1 Not Used.
Sections           
 
 
 
1.4  References and   .1 Perform Work in accordance with National
Codes                Building Code of Canada (NBC) including all

amendments up to Bid closing date and other
codes of provincial or local application
provided that in case of conflict or
discrepancy, more stringent requirements
apply.

 
.2 Meet or exceed requirements of:

.1 Contract documents.

.2 Specified standards, codes and
referenced documents.

 
 
 
1.5  Hazardous        .1 Not Used.
Material Discovery 
 
 
 
1.6  Building         .1 Comply with smoking restrictions.
Smoking Environment
 
 
 
1.7  National Parks   .1 Not Used.
Act                
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PART 2 - PRODUCTS
 
 
 
2.1  Not Used         .1 Not Used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  Not Used         .1 Not Used.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  Section          .1 Inspection and testing, administrative and
Includes             enforcement requirements.
 

.2 Equipment and system adjust and balance.
 
 
 
1.2  Precedence       .1 Not Used.
 
 
 
1.3  Related          .1 Not Used.
Sections           
 
 
 
1.4  References       .1 Not Used.
 
 
 
1.5  Inspection       .1 Allow The Contract Administrator access to

Work. If part of Work is in preparation at
locations other than Place of Work, allow
access to such Work whenever it is in
progress.

 
.2 Give timely notice requesting inspection if

Work is designated for special tests,
inspections or approvals by The Contract
Administrator instructions, or law of Place of
Work.

 
.3 If Contractor covers or permits to be covered

Work that has been designated for special
tests, inspections or approvals before such is
made, uncover such Work, have inspections or
tests satisfactorily completed and make good
such Work.

 
.4 The Contract Administrator may order any part

of Work to be examined if Work is suspected to
be not in accordance with Contract Documents.
If, upon examination such work is found not in
accordance with Contract Documents, correct
such Work and pay cost of examination and
correction.
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1.6  Independent      .1 Independent Inspection/Testing Agencies will
Inspection Agencies  be engaged by The City for purpose of

inspecting and/or testing portions of Work.
Cost of such services will be borne by The
City.

 
.2 Provide equipment required for executing

inspection and testing by appointed agencies.
 

.3 Employment of inspection/testing agencies
does not relax responsibility to perform Work
in accordance with Contract Documents.

 
.4 If defects are revealed during inspection

and/or testing, appointed agency will request
additional inspection and/or testing to
ascertain full degree of defect. Correct
defect and irregularities as advised by The
Contract Administrator at no cost to The
Contract Administrator. Pay costs for
retesting and reinspection.

 
 
 
1.7  Access to Work   .1 Allow inspection/testing agencies access to

Work, off site manufacturing and fabrication
plants.

 
.2 Co-operate to provide reasonable facilities

for such access.
 
 
 
1.8  Procedures       .1 Notify appropriate agency Contract

Administrator in advance of requirement for
tests, in order that attendance arrangements
can be made.

 
.2 Submit samples and/or materials required for

testing, as specifically requested in
specifications. Submit with reasonable
promptness and in an orderly sequence so as
not to cause delay in Work.

 
.3 Provide labour and facilities to obtain and

handle samples and materials on site. Provide
sufficient space to store and cure test
samples.
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1.9  Rejected Work    .1 Remove defective Work, whether result of poor

workmanship, use of defective products or
damage and whether incorporated in Work or
not, which has been rejected by Contract
Administrator as failing to conform to
Contract Documents. Replace or re-execute in
accordance with Contract Documents.

 
.2 Make good other Contractor's work damaged by

such removals or replacements promptly.
 

.3 If in opinion of the Contract Administrator
it is not expedient to correct defective Work
or Work not performed in accordance with
Contract Documents, The City may deduct from
Contract Price difference in value between
Work performed and that called for by Contract
Documents, amount of which shall be determined
by the Contract Administrator.

 
 
 
1.10  Reports         .1 Submit 4 copies of inspection and test

reports to The Contract Administrator.
 

.2 Provide copies to manufacturer or fabricator
of material being inspected or tested.

 
 
 
1.11  Tests and Mix   .1 Not Used.
Designs            
 
 
 
1.12  Mock-ups        .1 Not Used.
 
 
 
1.13  Mill Tests      .1 Not Used.
 
 
 
1.14  Equipment and   .1 Not Used.
Systems            
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PART 2 - PRODUCTS
 
 
 
2.1  Not Used         .1 Not Used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  Not Used         .1 Not Used.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  SECTION          .1 Not used.
INCLUDES           
 
 
 
1.2  PRECEDENCE       .1 Not Used.
 
 
 
1.3  RELATED          .1 Not Used.
SECTIONS           
 
 
 
1.4  REFERENCES       .1 The City's identification of existing survey

control points and property limits.
 
 
 
1.5  QUALIFICATIONS   .1 Not Used.
OF SURVEYOR        
 
 
 
1.6  SURVEY           .1 Not Used.
REFERENCE POINTS   
 
 
 
1.7  SURVEY           .1 Not Used.
REQUIREMENTS       
 
 
 
1.8  EXISTING         .1 Before commencing work, establish location
SERVICES             and extent of service lines in area of Work

and notify the Contract Administrator of
findings.

 
 
 
1.9  LOCATION OF      .1 Location of equipment, fixtures and outlets
EQUIPMENT AND        indicated or specified are to be considered as
FIXTURES             approximate.
 

.2 Locate equipment, fixtures and distribution
systems to provide minimum interference and
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1.9  LOCATION OF      .2 (Cont'd)                                      
EQUIPMENT AND        maximum usable space and in accordance with                                                                                                                                                                                     
FIXTURES             manufacturer's recommendations for safety,                                                                                                                                                                                      
  (Cont'd)           access and maintenance.
 

.3 Inform the Contract Administrator of
impending installation and obtain approval for
actual location.

 
.4 Submit field drawings to indicate relative

position of various services and equipment
when required by the Contract Administrator.

 
 
 
1.10  RECORDS         .1 Not Used.
 
 
 
1.11  SUBMITTALS      .1 Not Used.
 
 
 
1.12  SUBSURFACE      .1 Not Used.
CONDITIONS         
 
 
PART 2 - PRODUCTS
 
 
 
2.1  NOT USED         .1 Not Used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  NOT USED         .1 Not Used.

 
 
 
 
 
 
 
 
 
 
 

 END 
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PART 1 - GENERAL
 
 
 
1.1  Section          .1 Includes general requirements for
Includes             commissioning facilities and facility systems.
 
 
 
1.2  Precedence       .1 Not Used.
 
 
 
1.3  Related          .1 Not Used.
Sections           
 
 
 
1.4  Quality          .1 Provide testing organization services under
Assurance            provisions specified.
 

.2 Testing organization: current member
certified to perform specified services.

 
.3 Comply with applicable procedures and

standards of the certification sponsoring
association.

 
.4 Perform services under direction of

supervisor qualified under certification
requirements of sponsoring association.

 
 
 
1.5  References       .1 Not used.
 
 
 
1.6  Submittals       .1 Prior to start of Work, submit name of

organization proposed to perform services.
Designate who has managerial responsibilities
for coordination of entire testing, adjusting
and balancing.

 
.2 Submit documentation to confirm organization

compliance with quality assurance provision.
 

.3 Submit 3 preliminary specimen copies of each
of report forms proposed for use.
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1.6  Submittals       .4 Seven days prior to Substantial Performance,                                                                                                                                                                                    
  (Cont'd)           submit 3 copies of final reports on applicable

forms.
 

.5 Submit reports of system disinfection.
 
 
 
1.7  Procedures -     .1 Comply with procedural standards of
General              certifying association under whose standard

services will be performed.
 

.2 Notify The contract administrator 3 days
prior to beginning of operations.

 
.3 Accurately record data for each step.

 
.4 Report to The contract administrator any

deficiencies or defects noted during
performance of services.

 
 
 
1.8  Final Reports    .1 Organization having managerial responsibility

shall make reports.
 

.2 Ensure each form bears signature of recorder,
and that of supervisor of reporting
organization.

 
.3 Identify each instrument used, and latest

date of calibration of each.
 
 
 
1.9  Contractor       .1 Prepare each system for testing and
Responsibilities     verification.
 

.2 Cooperate with testing organization and
provide access to equipment and systems.

 
.3 Provide personnel and operate systems at

designated times, and under conditions
required for proper testing and verification.

 
.4 Notify testing organization 7 days prior to

time project will be ready for testing, and
verification.
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1.10  Preparation     .1 Provide instruments required for system

disinfection.
 

.2 Make instruments available to The contract
administrator to facilitate spot checks during
testing.

 
 
 
1.11  Execution       .1 Test equipment, balance distribution systems,

and adjust devices for Breathable Air systems.
 
 
 
1.12  Schedule of     .1 Not Used.
Systems Requiring
Testing, Adjusting,
and Balancing
Services           
 
 
PART 2 - PRODUCTS
 
 
 
2.1  Not Used         .1 Not Used.
 
 
PART 3 - EXECUTION
 
 
 
3.1  Not Used         .1 Not Used.

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 END 

 


