

542-2007 ADDENDUM 2

NORTH END WATER POLLUTION CONTROL CENTRE – REPLACEMENT OF 4 CHIMNEYS, BOILER BUILDING – WEST WALL

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: July 16, 2007
BY: Grantley King, EIT
TELEPHONE NO. (204) 272-2013

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 542-2007 Bid Submission with the attached 542-2007 Addendum 2 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Add to the Total Bid Price "(GST extra) and (MRST extra)"

PART B – BIDDING PROCEDURE

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, July 19, 2007.

PART D – SUPPLEMENTAL CONDITIONS

Add: D9.1(c) as follows:

- (c) all risks course of construction insurance in the amount of one hundred percent (100%) of the total Contract Price, written in the name of the Contractor and The City of Winnipeg, at all times during the performance of the Work and until the date of Total Performance.

Revise: D11.3 to read: Further to D11.2(a), the C.P.M. schedule shall clearly identify the start and completion dates of all of the **major** activities/tasks making up the Work as well as showing those activities/tasks on the critical path:

Revise: D15.1 to read: The Contractor shall achieve Substantial Performance within twenty (20) consecutive Working Days of the commencement of the Work as specified in D12, but no later than September **30**, 2007.

DRAWINGS

Replace: 542-2007 _Drawing_NEP-2553 with the attached 542-2007 _Addendum_2 Drawing NEP-2553