



95-2009 ADDENDUM 1

SOUTHWEST RAPID TRANSIT CORRIDOR – STAGE 1: LAND DRAINAGE CONSTRUCTION AND ASSOCIATED WORKS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: March 16, 2009
BY: Shane Cooper
TELEPHONE NO. (204) 453-2301

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 95-2009 Bid Submission with 95-2009 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Replace Form B with Form B(R1).

Form G2(R1): Revise expiry date on Page 2 of 2.

Page numbering on some forms may be changed as a result.

PART B – SUPPLEMENTAL CONDITIONS

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, March 19, 2009.

PART D – SUPPLEMENTAL CONDITIONS

Add: D9.5 The City shall have the right to alter the limits and/or coverages as reasonably required from time to time during the continuance of this Contract, provided that the City shall give the Contractor reasonable notice and shall request reasonable change.

Revise: D14.3 to read: Commencement of the Work shall be at the discretion of the Contractor provided the commencement date will allow for the achievement of Substantial Performance in accordance with D17.

Revise: D14.4 to read: The City intends to award this Contract by April 3, 2009.

Revise: D17.1 to read: The Contractor shall achieve Substantial Performance within eighty five (85) consecutive Working Days of the commencement of the Work as specified in D14, or by October 30, 2009, whichever occurs first.

Revise: D19.3 to read: If the Contractor fails to achieve Total Performance in accordance with the Contract by the day fixed herein for Total Performance, the Contractor shall pay the City one thousand two hundred dollars (\$1200) per Working Day for each and every Working Day following the day fixed herein for Total Performance during which such failure continues.

Page numbering on some forms may be changed as a result.

PART E – SPECIFICATIONS

Revise: E4.4 (b)(i) to read: Complete closure of Glasgow Avenue at Osborne Street will be permitted to facilitate the installation of the manhole and tie-in. Contractor must maintain access to all back lanes and parking lots at all times.

Add: E17.3 The Contractor is advised that coordination of the installation of MH19 and MH19A may be required with the Contractor installing the lift station. Portions of this Work in the vicinity of the lift station may be removed from this Contract and performed by the lift station Contractor without additional compensation to the LDS Contractor.

DRAWINGS

Replace: 95-2009 _Drawing_LD-5287-R2 with 95-2009 _Addendum_1 Drawing_LD-5287-R3

Replace: 95-2009 _Drawing_LD-5289-R2 with 95-2009 _Addendum_1 Drawing_LD-5289-R3

Replace: 95-2009 _Drawing_LD-5290-R2 with 95-2009 _Addendum_1 Drawing_LD-5290-R3