



95-2009 ADDENDUM 3

SOUTHWEST RAPID TRANSIT CORRIDOR – STAGE 1: LAND DRAINAGE CONSTRUCTION AND ASSOCIATED WORKS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: March 20, 2009
BY: Shane Cooper
TELEPHONE NO. (204) 453-2301

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Revise: D15.2 to read: In an effort to minimize disruptions to Transit movements in the Transit yards as stated in E4.9.2, the Contractor may be required to perform Work at night at the request of the Contract Administrator. This Work may include all aspects of Work in the Transit yards. No separate measurement or compensation will be made for Work performed outside of the hours stated in D15.1. A revised safety plan addressing working at night will be required prior to commencement of Work outside the hours stated in D15.1.
- Revise: D17.1 to read: The Contractor shall achieve Substantial Performance within one hundred (100) consecutive Working Days of the commencement of the Work as specified in D14, or by November 30, 2009, whichever occurs first.
- Revise: D18.1 to read: The Contractor shall achieve Total Performance within one hundred and ten (110) consecutive Working Days of the commencement of the Work as specified in D14.