



936-2010 ADDENDUM 1

RIVERBANK IMPROVEMENTS CHURCHILL DRIVE PARK (COCKBURN STREET TO MONTAGUE AVENUE)

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY

ISSUED: December 22, 2010
BY: David Anderson
TELEPHONE NO. (204) 896-1209

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: A20070419

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A – BID SUBMISSION

Replace: 936-2010 Bid Submission with 936-2010 Addendum 1 - Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

- Form B(R1): Revised Rockfill Shear Key Quantity
- 4 (a) Shear Key Excavation from 13, 000 C.M. to 12,000 C.M.
 - 4 (b) Shear Key Rockfill from 25,000 Tonne. to 20,000 Tonne.

PART B – BIDDING PROCEDURES

- Revise: B2.1 to read: The submission deadline is 12:00 noon Winnipeg time, January 11, 2011.
- Add: B3.3 Test Pit Excavation is tentatively scheduled for January 5, 2011 at 10:30 am if river levels have subsided sufficiently. The Contract Administrator will issue an Addendum if date and time of Test Pit Excavation changes.

DRAWINGS

Replace: 936-2010 _Drawing_10-0107-03-03 with 936-2010 _Addendum_1 Drawing 10-0107-03-03-R1