



## **NOTES**

- 1. TEMPORARY PROTECTION PLATFORM TO BE DESIGNED AND INSTALLED BY THE CONTRACTOR TO WITHSTAND A LOAD OF 15kN/m
- 2. THE CONTRACTOR SHALL, FOLLOWING COMPLETION OF PHASE 1A CONSTRUCTION, REPOSITION TEMPORARY PRECAST CONCRETE BARRIERS INWARD AS MUCH AS PRACTICAL AND AS DIRECTED BY THE CONTRACT ADMINISTRATOR.

	EL	.EV.	F.B.		<b>TT 3 TO 1</b>	<b>1</b>
					WAK! ATETR	ATE
<b>APEGIN</b>					DESIGNED S.Y.	C
Certificate of Authorization  Wardrop Engineering Inc.					DRAWN BY B.M.	A B
No. 195 Date: April 30, 2011		1001150 500 7511050	11.00.10		HOR. SCALE:  AS NOTED  VERTICAL:	R
	<b>00</b> NO.	ISSUED FOR TENDER REVISIONS	11.02.18 DATE	VB BY	DATE 10.10.20	M. Bi

B. EL	M. EV.	F.B.		WADI	DROP	ORIGINAL SIGNED
				. ,	TECH COMPANY	11.02.16
				DESIGNED S.Y.	CHECKED V.B.	∰ Member / ₩
				DRAWN BY B.M.	APPROVED R.H.W.	PROFFSSION AND AND AND AND AND AND AND AND AND AN
				HOR. SCALE: AS NOTED	RELEASED FOR DATE CONSTRUCTION	CONSULTANT DRAWING NO.
00	ISSUED FOR TENDER	11.02.18	VB	VERTICAL:	ORIGINAL SIGNED 11.02.16	
NO.	REVISIONS	DATE	BY	DATE 10.10.20	MATT CHISLETT, P.ENG BRIDGE PROJECTS ENGINEER	0900070502-DWG-S0011

ORIGINAL SIGNED V. BANTHIA Member 23477	O R
CONSULTANT DRAWING NO.	F

<u> </u>	THE CITY OF WINNIPEG
Vinnipeg	PUBLIC WORKS DEPARTMENT ENGINEERING DIVISION

1 6 ENGINEERING BIVIOLON		
OSBORNE STREET BRIDGE REHABILITATION & RELATED WORKS	CITY DRAWING NUMBER B109-11-016	
REHABILITATION & RELATED WORKS	SHEET 11 OF 131	
CONSTRUCTION STAGING BETWEEN PHASE 1 AND PHASE 2 AND PHASE 2 — REMOVAL 2012	11	