



A PHASE 1A SECTION
SCALE H = 1 : 50 V = 1:25

LEGEND

NORTHBOUND TRAVEL LANE	
SOUTHBOUND TRAVEL LANE	
NORTHBOUND AM SOUTHBOUND PM TRAVEL LANE	
CONSTRUCTION AREA	
LANE AT A TIME CONSTRUCTION	
POLY POSTS	
TEMPORARY CONCRETE MEDIAN BARRIER	
TRITON BARRIER	
LANE CLOSURE	X

TRAFFIC CONTROL AND CONSTRUCTION
PHASE 1A: SPRING 2011

- GENERAL NOTES**
- CONTRACTOR IS RESPONSIBLE FOR ALL CONSTRUCTION SIGNING AND BARRICADES WITHIN THE AREA UNDER CONSTRUCTION WITH THE EXCEPTION OF ITEMS NOTED IN NOTE 2.
 - THE CITY OF WINNIPEG IS RESPONSIBLE FOR TRAFFIC CONTROL ON OSBORNE STREET WHICH SHALL INCLUDE INSTALLATION OF POLY POST LANE DELINEATION BETWEEN NORTHBOUND AND SOUTHBOUND LANES, CLOSURE OF LANES NORTH OF BROADWAY AND SOUTH OF RIVER, TURNING RESTRICTIONS ON BROADWAY, ROSLYN AND RIVER, ALL REGULATORY SIGNAGE, TRAFFIC SIGNAL MODIFICATIONS (TEMPORARY SIGNAL POLES AND INDICATORS), AND SWITCHING OF REVERSIBLE LANES SIGNAGE AND LANE DELINEATION ON OSBORNE FOR A.M. P.M RECONFIGURATION.
 - MAINTAIN ACCESS FOR EMERGENCY VEHICLES TO MOSTYN PL.
 - MAINTAIN ACCESS TO ALL BUS STOPS.
 - MAINTAIN AT LEAST ONE PEDESTRIAN CROSSING OF OSBORNE AT EACH SIDE STREET (BROADWAY, ROSLYN AND RIVER).
 - QUADGUARD (MODEL NUMBER CZ 2403P) TO BE SUPPLIED AND INSTALLED BY CONTRACTOR ACCORDING TO MANUFACTURERS SPECIFICATIONS. THE CONTRACTOR SHALL REMOVE THE QUADGUARD AFTER PHASE 1C AND DELIVER TO CITY OF WINNIPEG YARDS.

- TRAFFIC CONTROL**
- CLOSURES AND RESTRICTIONS:
 - OSBORNE SOUTHBOUND MEDIAN LANE CLOSED FROM BROADWAY TO RIVER.
 - OSBORNE NORTHBOUND LEFT TURN LANE AT BROADWAY - TURN NOT PERMITTED.
 - BROADWAY WESTBOUND DOUBLE LEFT AT BROADWAY REDUCED TO ONE LANE
 - OSBORNE SOUTHBOUND AND NORTHBOUND LEFT TURN TO ROSLYN - NOT PERMITTED
 - ROSLYN WESTBOUND LEFT TURN MOVEMENT ONTO OSBORNE NOT PERMITTED
 - TRANSIT DIAMOND LANE AND RIGHT LANE MUST TURN RIGHT RESTRICTIONS ON SOUTHBOUND OSBORNE BETWEEN AND INCLUDING ST. MARY'S AVENUE AND ROSLYN ROAD TEMPORARILY RESCINDED
 - PARKING AND LOADING TEMPORARILY RESCINDED ON SOUTHBOUND OSBORNE BETWEEN YORK AND BROADWAY AND REPLACED WITH NO STOPPING ANYTIME
 - OSBORNE TRAFFIC OPERATING TWO LANES EACH DIRECTION (CURB AND CENTER LANES).
 - PEDESTRIAN TRAFFIC OPEN ON WEST AND EAST SIDEWALK
 - PATH UNDER BRIDGE OPEN.

- TRAFFIC CONTROL CONTINUED**
- TRANSIT DIAMOND LANE AND RIGHT LANE MUST TURN RIGHT RESTRICTIONS ON SOUTHBOUND OSBORNE BETWEEN AND INCLUDING ST. MARY AVENUE AND ROSLYN ROAD TEMPORARILY RESCINDED
 - PARKING AND LOADING TEMPORARILY RESCINDED ON SB OSBORNE BETWEEN YORK AND BROADWAY AND REPLACED WITH NO STOPPING ANYTIME

- MAJOR CONSTRUCTION ACTIVITIES**
- REMOVAL OF CONCRETE MEDIANS NORTH AND SOUTH OF BRIDGE AND CONSTRUCTION OF 200 mm CONCRETE PAVEMENT INFILL WITH MINIMUM 75 mm ASPHALT OVERLAY IN AREAS WHERE TEMPORARY CONCRETE MEDIAN BARRIER AND CRASH BARRELS WILL BE LOCATED. CONTRACTOR MAY TEMPORARILY USE COLD MIX ASPHALT IF HOT MIX IS NOT AVAILABLE DUE TO SEASONAL AVAILABILITY.
 - INSTALLATION PRECAST CONCRETE TRAFFIC BARRIERS
 - INSTALLATION OF SAND BARREL CRASH ATTENUATORS



B.M. 35-076 (N: 5527196 E: 633022.129) ELEV. 232.401	
DESIGNED BY: RTP	CHECKED BY: DBW
DRAWN BY: PMW	APPROVED BY: DPK
HOR. SCALE: 1 : 600	RELEASED FOR CONSTRUCTION ORIGINAL SIGNED DATE: 11.02.16
NO. REVISIONS	DATE BY
00	ISSUED FOR TENDER 11.02.18 DBW
	DATE 2011.02.18

DILLON CONSULTING

DESIGNED BY: RTP
CHECKED BY: DBW
DRAWN BY: PMW
APPROVED BY: DPK
HOR. SCALE: 1 : 600
RELEASED FOR CONSTRUCTION ORIGINAL SIGNED DATE: 11.02.16
MATT CRISLETT P. ENG. BRIDGE PROJECTS ENGINEER

PROVINCE OF MANITOBA
REGISTERED PROFESSIONAL ENGINEER
D.B. WIEBE
2011.02.16
Member 22480
CONSULTANT DRAWING NO. 092530

THE CITY OF WINNIPEG
PUBLIC WORKS DEPARTMENT
ENGINEERING DIVISION

OSBORNE STREET BRIDGE
REHABILITATION & RELATED WORKS

CITY DRAWING NUMBER: B109-11-132
SHEET 127 OF 131

TRAFFIC STAGING - PHASE 1A

127