



1015-2013 ADDENDUM 1

Request for Proposal for the design and construction of pool modifications and building at St. Vital Outdoor pool

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: February 25, 2014
BY: Jackie Wilkie
TELEPHONE NO. (204) 956-0396

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20131129

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

- Add: D15.1(d) Pool construction and parking lot construction to be complete by October 31, 2014.
- Revise: D16.1 to read: The Contractor shall achieve Substantial Performance by May 15, 2015. Revise: D17.1 to read: The Contractor shall achieve Total Performance by June 1, 2015.
- Add D18.1(f) Pool construction and parking lot construction - five hundred dollars (\$500.00)