



## 177-2014 ADDENDUM 2

### GWWD MILE 22.15 & 77.6 RAILWAY BRIDGE REPLACEMENT AND MILE 41.3 BRIDGE REPAIR

#### **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID OPPORTUNITY**

ISSUED: May 13 2014  
BY: Coleen Groening  
TELEPHONE NO. (204) 986-2491

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID OPPORTUNITY AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: A20131129

---

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.**

---

#### **PART A – BID**

Replace: 177-2014 Bid Submission with 177-2014 Addendum 2 – Bid Submission. The following is a summary of changes incorporated in the replacement Bid Submission:

Form B(R1): Numerous revisions

#### **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D18.1 to read: The Contractor shall achieve Substantial Performance by December 12 2014.

Add: D18.1 (a): The Contractor shall complete the proposed rail work at Mile 22.15 by September 26 2014 to the limits of excavation for the proposed bridge construction.

Revise: D19.1 to read: The Contractor shall achieve Total Performance by December 19 2014.

#### **PART E – SPECIFICATIONS**

Revise: E19.1 (b) (ii) to read: Remove existing No. 7 turnout.

Revise: E19.1 (b) (iii) to read: Supply and install new No. 9, 85 lb. LH hand throw turnout equipped with RBM frog.

Revise: E19.1 (b) (iv) to read: Remove portions of siding and main line track and connect to existing track using 85lb step down rails.

Add: E19.1 (e) Materials Supplied by the City of Winnipeg

The City of Winnipeg will supply all standard ties for mainline and siding track work. Ties will be transferred to site to contractor to install as per the construction drawings.

Revise: E19.2 (c) to read: Contractor to supply 85 lb. No. 9 LH turnout as per CP drawing T-14-100-14 equipped for hand throw operation and RBM frog.

Delete: E19.8 Basis of Payment (b) Items of Work (i) For Mile 77.6 – Mile 77.6 Supply Approach Ties

Delete: E19.8 Basis of Payment (b) Items of Work (ii) For Mile 22.15 – Mile 22.15 Supply Approach Ties