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PART B - BIDDING PROCEDURES

B1.

Bl.1

B2.
B2.1
B2.2

B2.3

B3.

B3.1

B3.1.1

B3.2

B3.3

B4.
B4.1

B4.2

B4.3

B4.4

B4.5

B4.6

CONTRACT TITLE

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR THE
PROVISION OF DETAILED DEIGN AND CONTRACT ADMINISTRATION SERVICES
FOR THE ROUTE 90 UNDERPASS PUMP STATION UPGRADE

SUBMISSION DEADLINE
The Submission Deadline is 12:00 noon. Winnipeg time, November 9, 2015.

Proposals determined by the Manager of Materials to have been received later than the
Submission Deadline will not be accepted and will be returned upon request.

The Project Manager or the Manager of Materials may extend the Submission Deadline by
issuing an addendum at any time prior to the time and date specified in B2.1.

SITE INVESTIGATION

The Project Manager or an authorized representative will conduct a Site Investigation tour of the
facility located at 250 Parklane Avenue ( Route Metro 90 Underpass Pumping Station) on:

(a) October 28, 2015 at 1:30pm

Proponents are requested to register for the Site Investigation by contacting the Project
Manager identified in D2.

Although attendance at the Site Investigations is not mandatory, the City strongly suggests that
Proponents attend.

The Proponent shall not be entitled to rely on any information or interpretation received at the
Site Investigation unless that information or interpretation is the Proponent’s direct observation,
or is provided by the Project Manager in writing.

ENQUIRIES
All enquiries shall be directed to the Project Manager identified in D2.

If the Proponent finds errors, discrepancies or omissions in the Request for Proposal (RFP), or
is unsure of the meaning or intent of any provision therein, the Proponent shall promptly notify
the Project Manager of the error, discrepancy or omission at least five (5) Business Days prior
to the Submission Deadline.

If the Proponent is unsure of the meaning or intent of any provision therein, the Proponent
should request clarification as to the meaning or intent prior to the Submission Deadline.

Responses to enquiries which, in the sole judgment of the Project Manager, require a correction
to or a clarification of the RFP will be provided by the Project Manager to all Proponents by
issuing an addendum.

Responses to enquiries which, in the sole judgment of the Project Manager, do not require a
correction to or a clarification of the RFP will be provided by the Project Manager only to the
Proponent who made the enquiry.

All correspondence or contact by Proponents with the City in respect of this RFP must be
directly and only with the City’s Project Manager. Failure to restrict correspondence and contact
to the Project Manager may result in the rejection of the Proponents Proposal Submission.
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B4.7

B5.

B5.1

B5.2

B6.
B6.1

B6.2

B6.2.1

B6.2.2

B6.3

B7.
B7.1

B7.2

B7.3

The Proponent shall not be entitled to rely on any response or interpretation received pursuant
to B4 unless that response or interpretation is provided by the Project Manager in writing.

CONFIDENTIALITY

Information provided to a Proponent by the City or acquired by a Proponent by way of further
enquiries or through investigation is confidential. Such information shall not be used or
disclosed in any way without the prior written authorization of the Project Manager. The use
and disclosure of the confidential information shall not apply to information which:

(&) was known to the Proponent before receipt hereof; or

(b) becomes publicly known other than through the Proponent; or

(c) is disclosed pursuant to the requirements of a governmental authority or judicial order.
The Proponent shall not make any statement of fact or opinion regarding any aspect of the

Request for Proposals to the media or any member of the public without the prior written
authorization of the Project Manager.

ADDENDA

The Project Manager may, at any time prior to the Submission Deadline, issue Addenda
correcting errors, discrepancies or omissions in the Request for Proposal, or clarifying the
meaning or intent of any provision therein.

The Project Manager will issue each addendum at least two (2) Business Days prior to the
Submission Deadline, or provide at least two (2) Business Days by extending the Submission
Deadline.

Addenda will be available on the Bid Opportunities page at The City of Winnipeg,
Corporate Finance, Materials Management Division website at
http://www.winnipeq.ca/matmgt/bidopp.asp

The Proponent is responsible for ensuring that it has received all Addenda and is advised
to check the Materials Management Division website for Addenda regularly and shortly
before the Submission Deadline, as may be amended by addendum.

The Proponent shall acknowledge receipt of each addendum in Paragraph 9 of Form A:
Proposal. Failure to acknowledge receipt of an addendum may render a Proposal non-
responsive.

PROPOSAL SUBMISSION

The Proposal shall consist of the following components:
(@) Form A: Proposal (Section A) in accordance with BS;
(b) Fees (Section B) in accordance with B9;

The Proposal should also consist of the following components:

(a) Experience of Proponent and Subconsultants (Section C) in accordance with B10;

(b) Experience of Key Personnel Assigned to the Project (Section D), in accordance with B11;
(c) Project Understanding and Methodology (Section E) in accordance with B12; and

(d) Project Schedule (Section F) in accordance with B13.

Further to B7.1, all components of the Proposal shall be fully completed or provided in the order

indicated, and submitted by the Proponent no later than the Submission Deadline, with all
required entries made clearly and completely, to constitute a responsive Proposal.
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B7.4

B7.5

B7.6

B7.7

B7.8

B7.9

B7.10

B7.11

B8.
B8.1

B8.2

B8.2.1

B8.3

B8.4

Further to B7.2, all components of the Proposal should be fully completed or provided in the
order indicated, and submitted by the Proponent no later than the Submission Deadline, with all
required entries made clearly and completely, to constitute a responsive Proposal.

Proponents should submit one (1) unbound 8.5” x 11" original (marked “original”) including
drawings and six (6) copies (copies can be in any size format) for sections identified in B7.1 and
B7.2.

Proposal format, including type of binding, number of pages, size of pages and, font, etc., will
not be regulated, except that the Proposal should contain a table of contents, page numbering
and should be in the Sections identified above. Proponents are encouraged to use their
creativity to submit a Proposal which provides the requested information for evaluation and
other information which illustrates the strength of their team.

Proponents are advised that inclusion of terms and conditions inconsistent with the Request for
Proposal, will be evaluated in accordance with B21.1(a).

The Proposal shall be submitted enclosed and sealed in an envelope/package clearly marked
with the RFP number and the Proponent's name and address.

Proposals submitted by facsimile transmission (fax) or internet electronic mail (e-mail) will not
be accepted.
Proposals shall be submitted to:

The City of Winnipeg
Corporate Finance Department
Materials Management Division
185 King Street, Main Floor
Winnipeg MB R3B 1J1

Any cost or expense incurred by the Proponent that is associated with the preparation of the
Proposal shall be borne solely by the Proponent.

PROPOSAL (SECTION A)
The Proponent shall complete Form A: Proposal, making all required entries.
Paragraph 2 of Form A: Proposal shall be completed in accordance with the following

requirements:

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, his/her
name shall be inserted;

(b) if the Proponent is a partnership, the full name of the partnership shall be inserted;
(c) if the Proponentis a corporation, the full name of the corporation shall be inserted;

(d) if the Proponent is carrying on business under a name other than his/her own, the business
name and the name of every partner or corporation who is the owner of such business
name shall be inserted.

If a Proposal is submitted jointly by two or more persons, each and all such persons shall
identify themselves in accordance with B8.2.

In Paragraph 3 of Form A: Proposal, the Proponent shall identify a contact person who is
authorized to represent the Proponent for purposes of the Proposal.

Paragraph 11 of Form A: Proposal shall be signed in accordance with the following
requirements:

(a) if the Proponent is a sole proprietor carrying on business in his/her own name, it shall be
signed by the Proponent;
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B8.4.1

B8.5

B9.
B9.1

B9.2
B9.2.1

B9.3

B9.4

B9.5

B9.6

B10.

B10.1

B10.2

B10.2.1

(b) if the Proponent is a partnership, it shall be signed by the partner or partners who have
authority to sign for the partnership;

(c) if the Proponent is a corporation, it shall be signed by its duly authorized officer or officers
and the corporate seal, if the corporation has one, should be affixed,;

(d) if the Proponent is carrying on business under a name other than its own, it shall be signed
by the registered owner of the business name, or by the registered owner's authorized
officials if the owner is a partnership or a corporation.

The name and official capacity of all individuals signing Form A: Proposal should be printed
below such signatures.

If a Proposal is submitted jointly by two or more persons, the word "Proponent” shall mean each
and all such persons, and the undertakings, covenants and obligations of such joint Proponents
in the Proposal and the Contract, when awarded, shall be both joint and several.

FEES (SECTION B)

The Proposal shall include a Fixed Fee for all disciplines and/or phases identified in D4 Scope
of Services.

Adjustments to Fees will only be considered based on increases to the Scope of Services.

The City will not consider an adjustment to the Fees based on changes in the Project
budget or the Final Total Construction Cost.

Notwithstanding C1.1(b), Fees shall include costs for out of town travel, related meals and
accommodations for the duration of the Project and shall not be considered an Allowable
Disbursement.

The Fee Proposal shall also include an allowance for Allowable Disbursements as defined in
C1.1(b), but shall exclude the costs of any materials testing, soils and hazardous materials
investigation during construction.

Notwithstanding C10.1, Fees submitted shall not include the Goods and Services Tax (GST) or
Manitoba Retail Sales Tax (MRST, also known as PST), which shall be extra where applicable.

Payments to Non-Resident Consultants are subject to Non-Resident Withholding Tax pursuant
to the Income Tax Act (Canada).

EXPERIENCE OF PROPONENT AND SUBCONSULTANTS (SECTION C)

Proposals should include:

(a) details demonstrating the history and experience of the Proponent and Subconsultants in
providing programming; design, management of construction and contract administration
services on up to three projects of similar complexity, scope and value.

For each project listed in B10.1(a), the Proponent should submit;

(a) description of the project;

(b) role of the consultant;

(c) project’s original contracted construction cost and final construction cost;

(d) design and construction schedule (anticipated Project schedule and actual project delivery
schedule, showing design and construction separately);

(e) project owner;
(H reference information (two current names with telephone numbers per project).

Where applicable, information should be separated into Proponent and Subconsultant
project listings.
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B10.3

B11.

B11l.1
B11.1.1

B11.2

B11.3

B12.

B12.1

B12.2

B12.3

Bl12.4

B12.5

B13.

B13.1

The Proposal should include general firm profile information, including years in business,
average volume of work, number of employees and other pertinent information for the
Proponent and all Subconsultants.

EXPERIENCE OF KEY PERSONNEL ASSIGNED TO THE PROJECT (SECTION D)

Describe your approach to overall team formation and coordination of team members.

Include an organizational chart for the Project.

Submit the experience and qualifications of the Key Personnel assigned to the Project for
projects of similar complexity, scope and value, including the principals-in-charge, the
Consultants Representative, managers of the key disciplines and lead designers. Include
educational background and degrees, professional recognition, job title, years of experience in
current position, years of experience in design and construction, and years of experience with
existing employer. Roles of each of the Key Personnel in the Project should be identified in the
organizational chart referred to in B11.1.1.

For each person identified, list at least two comparable projects in which they have played a
primary role. If a project selected for a key person is included in B10, provide only the project
name and the role of the key person. For other projects provide the following:

(a) Description of project;

(b) Role of the person;

(c) Project Owner;

(d) Reference information (two current names with telephone numbers per project).

PROJECT UNDERSTANDING AND METHODOLOGY (SECTION E)

Describe your firm’s project management approach and team organization during the
performance of Services, so that the evaluation committee has a clear understanding of the
methods the Proponent will use in the delivery of this Project.

Methodology should be presented in accordance with the Scope of Services identified in D4.

Describe the collaborative process/method to be used by the Key Personnel of the team in the
various phases of the Project.

Proposals should address:

(a) the team’s understanding of the broad functional and technical requirements;

(b) the proposed Project construction budget;

(c) the City's Project methodology with respect to the information provided within this RFP;
and

(d) Synergies that can be incorporated into the project that could either reduce the project
schedule and/or costs.

(e) any other issue that conveys your team’s understanding of the Project requirements.

For each person identified in B11.2, list the percent of time to be dedicated to the Project in
accordance with the Scope of Services identified in D4.

PROJECT SCHEDULE (SECTION F)

Proponents should present a carefully considered Critical Path Method schedule using
Microsoft Project or similar project management software, complete with resource assignments
(key designers), durations (weekly timescale) and milestone dates or events. The schedule
should address each requirement of the Scope of Services.
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B13.2

B14.

B14.1

B14.2

B14.3

B15.

B15.1

B15.2

B15.3

The Proponent’s schedule should include critical dates for review and approval processes by
the City and other organizations anticipated during the design and tendering phases of the
Project. Reasonable times should be allowed for completion of these processes.

DISCLOSURE

Various Persons provided information or services with respect to this Work. In the City’'s
opinion, this relationship or association does not create a conflict of interest because of this full
disclosure. Where applicable, additional material available as a result of contact with these
Persons is listed below.

The Persons are:

(a) Stantec Consulting Ltd.

Additional Material:
(a) City of Winnipeg Underpass Pump Station Condition Assessment

QUALIFICATION

The Proponent shall;

(&) undertake to be in good standing under The Corporations Act (Manitoba), or properly
registered under The Business Names Registration Act (Manitoba), or otherwise properly
registered, licensed or permitted by law to carry on business in Manitoba, or if the
Proponent does not carry on business in Manitoba, in the jurisdiction where the Proponent
does carry on business; and

(b) be financially capable of carrying out the terms of the Contract;

(c) have all the necessary experience, capital, organization, and equipment to perform the
Services in strict accordance with the terms and provisions of the Contract;

(d) have or establish and staff an office in Winnipeg for the duration of the Project.

The Proponent and any proposed Subconsultant (for the portion of the Services proposed to be
subcontracted to them) shall:

(&) be responsible and not be suspended, debarred or in default of any obligations to the City.
A list of suspended or debarred individuals and companies is available on the Information
Connection page at The City of Winnipeg, Corporate Finance, Materials Management
Division website at http://www.winnipeg.ca/matmgt/debar.stm

The Proponent and/or any proposed Subconsultant (for the portion of the Services proposed to
be subcontracted to them) shall:

(a) have successfully carried out services for the programming; design, management of
construction and contract administration for architectural and/or engineering projects of
similar complexity, scope and value; and to those required for this Project; and

(b) be fully capable of performing the Services required to be in strict accordance with the
terms and provisions of the Contract; and

(c) have a written workplace safety and health program, if required, pursuant to The
Workplace Safety and Health Act (Manitoba);

(d) have the knowledge and resources to administer the requirements of The Workplace
Safety and Health Act (Manitoba) during the construction works associated with this
Contract; and

(e) undertake to meet all licensing and regulatory requirements of the appropriate governing
authorities and associations in the Province of Manitoba.
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B15.4

B15.5

B16.
B16.1

B16.2

B16.3

B16.4

B17.

B17.1

B17.2

B18.

B18.1

B18.1.1

B18.1.2

B18.1.3

B18.2

The Proponent shall submit, within three (3) Business Days of a request by the Project
Manager, further proof satisfactory to the Project Manager of the qualifications of the Proponent
and of any proposed Subconsultant.

The Proponent shall provide, on the request of the Project Manager, full access to any of the
Proponent's equipment and facilities to confirm, to the Project Manager’s satisfaction, that the
Proponent's equipment and facilities are adequate to perform the Services.

OPENING OF PROPOSALS AND RELEASE OF INFORMATION
Proposals will not be opened publicly.

After award of Contract, the names of the Proponents and the Contract amount of the
successful Proponent will be available on the Closed Bid Opportunities (or Public/Posted
Opening & Award Results) page at The City of Winnipeg, Corporate Finance, Materials
Management Division website at http://www.winnipeg.ca/matmat/ .

To the extent permitted, the City shall treat all Proposal Submissions as confidential. However,
the Proponent is advised that any information contained in any Proposal may be released if
required by City policy or procedures, by The Freedom of Information and Protection of Privacy
Act (Manitoba), by other authorities having jurisdiction, or by law.

Following the award of Contract, a Proponent will be provided with information related to the
evaluation of its submission upon written request to the Project Manager.

IRREVOCABLE OFFER

The Proposal(s) submitted by the Proponent shall be irrevocable for the time period specified in
Paragraph 10 of Form A: Proposal.

The acceptance by the City of any Proposal shall not release the Proposals of the other
responsive Proponents and these Proponents shall be bound by their offers on such Services
until a Contract for the Services has been duly executed as herein provided, but any offer shall
be deemed to have lapsed unless accepted within the time period specified in Paragraph 10 of
Form A: Proposal.

WITHDRAWAL OF OFFERS

A Proponent may withdraw its Proposal without penalty by giving written notice to the Manager
of Materials at any time prior to the Submission Deadline.

The time and date of receipt of any notice withdrawing a Proposal shall be the time and
date of receipt as determined by the Manager of Materials.

The City will assume that any one of the contact persons named in Paragraph 3 of Form A:
Proposal or the Proponent’s authorized representatives named in Paragraph 11 of Form A:
Proposal, and only such person, has authority to give notice of withdrawal.

If a Proponent gives notice of withdrawal prior to the Submission Deadline, the Manager of
Materials will:

(a) retain the Proposal until after the Submission Deadline has elapsed;

(b) open the Proposal to identify the contact person named in Paragraph 3 of Form A:
Proposal and the Proponent’s authorized representatives named in Paragraph 11 of
Form A: Proposal; and

(c) if the notice has been given by any one of the persons specified in B18.1.3(b), declare
the Proposal withdrawn.

A Proponent who withdraws its Proposal after the Submission Deadline but before its offer has
been released or has lapsed as provided for in B17.2 shall be liable for such damages as are
imposed upon the Proponent by law and subject to such sanctions as the Chief Administrative
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B19.

B19.1

B20.

B20.1

B20.2

B20.3

B21.

B21.1

B21.2

B21.3

B21.4

B21.5

B21.6

Officer considers appropriate in the circumstances. The City, in such event, shall be entitled to
all rights and remedies available to it at law.

INTERVIEWS

The Project Manager may, in his/her sole discretion, interview Proponents during the evaluation
process.

NEGOTIATIONS

The City reserves the right to negotiate details of the Contract with any Proponent. Proponents
are advised to present their best offer, not a starting point for negotiations in their Proposal
Submission.

The City may negotiate with the Proponents submitting, in the City’s opinion, the most
advantageous Proposals. The City may enter into negotiations with one or more Proponents
without being obligated to offer the same opportunity to any other Proponents. Negotiations
may be concurrent and will involve each Proponent individually. The City shall incur no liability
to any Proponent as a result of such negotiations.

If, in the course of negotiations pursuant to B20.2 or otherwise, the Proponent amends or
modifies a Proposal after the Submission Deadline, the City may consider the amended
Proposal as an alternative to the Proposal already submitted without releasing the Proponent
from the Proposal as originally submitted.

EVALUATION OF PROPOSALS

Award of the Contract shall be based on the following evaluation criteria:
(&) compliance by the Proponent with the requirements of the Request for Proposal or

acceptable deviation therefrom: (passffail)
(b) qualifications of the Proponent and the Subconsultants, if any, pursuant to B15:
(pass/fail)
(c) Fees; (Section B) 40%
(d) Experience of Proponent and Subconsultants; (Section C) 20%
(e) Experience of Key Personnel Assigned to the Project; (Section D) 10%
(H Project Understanding and Methodology (Section E) 20%
(g) Project Schedule. (Section F) 10%

Further to B21.1(a), the Award Authority may reject a Proposal as being non-responsive if the
Proposal Submission is incomplete, obscure or conditional, or contains additions, deletions,
alterations or other irregularities. The Award Authority may reject all or any part of any
Proposal, or waive technical requirements or minor informalities or irregularities if the interests
of the City so require.

Further to B21.1(b), the Award Authority shall reject any Proposal submitted by a Proponent
who does not demonstrate, in its Proposal or in other information required to be submitted, that
it is responsible and qualified.

Further to B21.1(c), Fees will be evaluated based on Fees submitted in accordance with B9.

Further to B21.1(d), Experience of Proponent and Subconsultants will be evaluated considering
the experience of the organization on projects of similar size and complexity as well as other
information requested.

Further to B21.1(e), Experience of Key Personnel Assigned to the Project will be evaluated
considering the experience and qualifications of the Key Personnel and Subconsultant
personnel on Projects of comparable size and complexity.
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B21.7  Further to B21.1(f), Project Understanding and Methodology will be evaluated considering your
firm’s understanding of the City’s Project, project management approach and team organization.

B21.8  Further to B21.1(g), Project Schedule will be evaluated considering the Proponent’s ability to
comply with the requirements of the Project.

B21.9  Notwithstanding B21.1(d) to B21.1(g), where Proponents fail to provide a response to B7.2(a) to
B7.2(d), the score of zero may be assigned to the incomplete part of the response.

B21.10 Proposals will be evaluated considering the information in the Proposal Submission and any
interviews held in accordance with B19.

B22. AWARD OF CONTRACT

B22.1  The City will give notice of the award of the Contract, or will give notice that no award will be
made.

B22.2  The City will have no obligation to award a Contract to a Proponent, even though one or all of
the Proponents are determined to be responsible and qualified, and the Proposals are
determined to be responsive.

B22.2.1 Without limiting the generality of B22.2, the City will have no obligation to award a Contract

where:

(a) the prices exceed the available City funds for the Services;

(b) the prices are materially in excess of the prices received for similar services in the
past;

(c) the prices are materially in excess of the City’s cost to perform the Services, or a
significant portion thereof, with its own forces;

(d) only one Proposal is received; or

(e) inthe judgment of the Award Authority, the interests of the City would best be served
by not awarding a Contract.

B22.3  Where an award of Contract is made by the City, the award shall be made to the responsible
and qualified Proponent submitting the most advantageous offer.

B22.4  The City may, at its discretion, award the Contract in phases.

B22.5 Notwithstanding Paragraph 6 of Form A: Proposal and C4, the City will issue a Letter of Intent to
the successful Proponent in lieu of execution of a Contract.

B22.5.1 The Contract documents as defined in C1.1(n)(ii) in their entirety shall be deemed to be
incorporated in and to form a part of the Letter of Intent notwithstanding that they are not
necessarily attached to or accompany said Letter of Intent.

B22.6  The form of Contract with the City of Winnipeg will be based on the Contract as defined in

C1.1(n).

B22.7  Following the award of Contract, a Proponent will be provided with information related to the
evaluation of its Proposal upon written request to the Project Manager.

B22.8 If, after the award of Contract, the Project is cancelled, the City reserves the right to terminate

the Contract. The Consultant will be paid for all Services rendered up to time of termination.
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PART C - GENERAL CONDITIONS

Co. GENERAL CONDITIONS

Co0.1 The General Conditions for Consultant Services (Revision 2010-10-01) are applicable to the
Services of the Contract.

C0.1.1 The General Conditions for Consultant Services are available on the Information
Connection page at The City of Winnipeg, Corporate Finance, Materials Management
Division website at http://www.winnipeg.ca/matmgt/gen_cond.stm.

C0.2 A reference in the Request for Proposal to a section, clause or subclause with the prefix “C”
designates a section, clause or subclause in the General Conditions for Consultant Services.
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PART D - SUPPLEMENTAL CONDITIONS

GENERAL

D1. GENERAL CONDITIONS

D1.1 In addition to the General Conditions for Consultant Services, these Supplemental Conditions
are applicable to the Services of the Contract.

D2. PROJECT MANAGER

D2.1 The Project Manager is:

Mr. Jurgen Friesen, C.E.T.

Water and Waste Engineering Department
Design and Construction Branch
110-1199 Pacific Avenue, R3E 3S8

Email: Jfriesen@winnipeg.ca

Telephone No. 204 986-8063

Facsimile No. 204 986-0032

D2.2 At the pre-commencement meeting, the Project Manager will identify additional personnel
representing the Project Manager and their respective roles and responsibilities for the
Services.

D2.3 Proposal Submissions must be submitted to the address in B7.10

D3. BACKGROUND

D3.1 Route Metro 90 Underpass Pumping Station is located at 250 Parklane Avenue. It consists of a
concrete above ground building containing pump motors, electrical panels, HVAC equipment,
and a standby engine connected to one of the pumps. The concrete wet well has a lower level
with float bulb based pump controls, and an influent weir to protect the pumps, while the
intermediate level is dry and consists of the discharge piping and discharge chamber.

D3.2 Numerous maintenance activities have been performed on the station over the years, including
repairs to the standby generator, communication upgrades, HVAC repairs on unit heaters,
louvers and thermostats, and pump controls and wiring upgrades.

D3.3 The Route Metro 90 Station has a recorded history of having high humidity and hydrogen
sulfide air quality problems within the station.

D3.4 In 2014, Stantec Consulting Ltd completed a “City of Winnipeg Underpass Pump Station
Condition Assessment Report, “for five of the City of Winnipeg Underpass Pumping Stations.
Route Metro 90 was one of the five Underpass Pumping Stations assessed.

D3.5 The detailed condition assessment of the station provided upgrade recommendations for a 25
year capital plan to be implemented to increase and maintain the lifecycle of the facility.

D3.6 A list of the recommendations as compiled from the Stantec Underpass Pump Station Condition
Assessment Report” are in Appendix “A™

D3.7 The City of Winnipeg Water and Waste Department would like to upgrade the Route Metro 90

Underpass Pumping Station based upon:

(@) Recommendations for the Route Metro 90 Underpass Stations as per the City of Winnipeg
Underpass Pump Station Condition Assessment Report
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D3.8

D3.9

DA4.

D4.1

D5.

D5.1

D6.

D6.1

D6.2

D6.3

(b) A Construction Project Budget in the year of 2016/2017 of $500,000.00
(c) Recommendations as per City of Winnipeg Water and Waste Engineering and Wastewater
Services Divisions.

The detailed design stage for this project will largely involve upgrading the electrical and
mechanical components, including instrumentation. Also included will be heating and ventilation
upgrades for the station, as well some structural modifications to the interior and exterior of the
building. Upgrades as itemized and as per the list of recommendations in “Appendix A”".

Typically, the Route Metro 90 UPS is in operation from May 1* until September 1%, and no work
that would restrict the operation of the UPS can be performed at this time.

SCOPE OF SERVICES

The Services required under this Contract shall consist of providing the detailed design,
tendering and contract administration services for work to upgrade the Route Metro 90
Underpass Pumping Stationin accordance with the following:

(a) Pre-Design/ Schematic Design;

(b) Design and Specification Development;
(c) Contract Document Preparation;

(d) Procurement Process;

(e) Construction Services; and

() Post Construction Services.

DEFINITIONS

When used in this Request for Proposal:

(a) “UPS” means Underpass Pumping Station

(b) “RU” means Remote Terminal Unit

(c) “HVAC” means Heating, Ventilation, and Air Conditioning

PRE-DESIGN ENGINEERING

General

(a) These Terms of Reference are supplemental to the Standard Terms and Conditions of
Consultant Services and the “Definition of Standard Consulting Engineering Services”
required by the City of Winnipeg.

(b) The consulting services described herein will be provided for the Water and Waste
Department (the Department).

Orientation Meeting

(a) Attend a mandatory meeting with the Design and Construction and Wastewater Services
Branches of the Department to review project expectations and limits.

Engineering Services

(a) Review electrical, mechanical, process, structural and architectural upgrade
recommendations as City of Winnipeg Underpass Pump Station Assessment Report.

(b) Investigate the facility to collect any additional and current data regarding the electrical
distribution, instrumentation, mechanical and process equipment, nameplate, layout,
heating and ventilation requirements, structural modifications, architectural and civil
context, and existing protection systems.
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Provide recommendations acceptable to the City of Winnipeg - Water & Waste Department
for the Route 90 Metro Underpass upgrades based upon (a) and (b), and an approximate
construction budget of $500,000.00

Develop preliminary Construction Budget consistent with list of upgrade priorities identified
in the City of Winnipeg Underpass Pump Station Condition Assessment Report

Conduct a schematic design study to determine requirements for an adequate ventilation
system.

Develop a clearly defined design based upon the Water and Waste Departments
requirements, as defined by (a) and (b) and (c). The project quality, scope, budget, and
schedule will also be confirmed and refined.

(i) Electrical Instrumentation & Control Design

a) A preliminary electrical site plan, single line diagrams and area electrical plans
identifying all major equipment and building service loads and requirements
shall be developed

b) Standby power requirements for critical plant operations shall also be
assessed and identified

c) Other electrical requirements such as plant light, low voltage power distribution,
security system, telephone/communication system, HVAC power, RTU, level
sensors, detection and alarm systems, etc. shall be identified on electrical plans

d) Associated specifications shall be provided as required to convey quality
information

e) Preliminary area process and instrumentation drawings (P & ID) together with a
preliminary process control narrative for the Project shall be provided.

f) A preliminary instrument list defining all process sensing equipment including
level, flow, pressure and on-line monitoring instrumentation shall be provided.

g) Associated specifications shall be provided as required to convey quality
information

(i)  Building Mechanical
a) Heating and Ventilation design layouts and criteria including a schedule of
equipment shall be prepared to convey the requirements
b) Associated specifications shall be provided as required to convey quality
information
(i)  Process Mechanical
a) Pumps and all associated piping design layouts and criteria including a
schedule of equipment shall be prepared to convey the requirements
b) Associated specifications shall be provided as required to convey quality
information
(iv)  Architectural /Structural Design
a) Based on process and operational requirements and equipment layout, the
design of new rooms envelopes and interior details might be required to be
developed
b) The drawings shall provide preliminary architectural plans and building
elevations. Typical wall sections shall also be shown

¢) Associated specifications shall be provided as required to convey quality
information

During the pre-design phase, the project program will be reviewed in detail and alternative
design solutions discussed, thereby providing a reasonable basis for developing a cost
analysis of the project. Based on a mutually agreed-upon project quality, scope, budget,
and schedule between the Water and Waste Department, Design Consultant, and Capital
Planning and Project Management, pre-design documents will be drafted for review.
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D7. DESIGN AND SPECIFICATION DEVELOPEMENT

D7.1 General

(a) All required technical specifications complete with Form B: Unit Prices, to be included with
the Bid Opportunity’s documents and construction drawings package.

(b) A pre-tender Class 2 estimate must be provided to the Department’s contact person for
review at least fifteen (15) calendar days prior to tendering. The project shall not be
tendered without this review.

(c) Construction drawings are to have a Department drawing number assigned before the
work is tendered. Drawing numbers shall be requested from the Department’s contact
person.

(d) Review and approval of shop drawings submitted by the Contractor and/or Supplier(s).

(e) Digital files of the construction drawings shall be provided to the Department’s contact
person when the work is tendered.

(H Provision of appropriate response to bidders and advice to the Department during the
period of tender call and, subject to acceptance by the Department, issuing addenda to the
Bid Opportunity documents.

(g) Review Bid submissions for completeness and prepare Bid submission tabulation.
(h) If required, arrange for a pre-award meeting(s) with the Department and the lowest
qualified Bidder for which the purpose is:
() To establish that the Contractor has received all addenda.
(i)  To ascertain that the Contractor understands the scope of work in the Bid
Opportunity.
(i)  To determine that the Contractor is capable of meeting the obligations of the
detailed in the Bid Opportunity.

(iv)  To secure advisement by the Contractor of intended methods, materials, stages,
timelines or sequences of the Contract that are of interest to the Department.

(v) To afford the opportunity for each participant to fulfil the obligation of disclosing any
known obstacle(s) to the conduct of the Contract, or of any expectation of significant
revision thereof, if known at that time.

(i) Preparation of a report containing recommendation regarding award of contract and
identifying reasons thereof, including identifying and explaining any variations in cost from
the original engineer’s estimate to the submitted Contract cost.

() Provide the Contractor with assistance in obtaining any required permits necessary for the
commencement of construction.

(k) Coordinate with the Contractor, the Department and other relevant parties any
commissioning activities required before any components of the Station can be put into
active service.

D7.2 Engineering

(&) Design will be required for the following components:

(i) Detailed engineering design and preparation of drawings and specifications for the
construction of works as per conclusions and recommendations agreed upon in the
— D6.3 Pre—Design Engineering Services. Work to be completed as recommended
in D6.3 Pre—Design Engineering Services and in accordance with City of Winnipeg -
Water & Waste Department standards.

(b) Electrical and Instrumentation Engineering

(i) This section identifies certain specific Consultant Service requirements associated
with electrical work and is not intended as a limit to the overall general requirements
for related consultant services

(i)  Design will be required for the following components
a) Shall be as all items classified under the “Electrical” Disciple in Appendix “A”



The City of Winnipeg Supplemental Conditions
RFP No. 904-2015 Page 5 of 10

b) Shall be as per recommendations in the D6.3 Pre—Design Engineering Services

c) Shall mostly likely involve design of new pumping station electrical distribution
, including but not limited to: service entrance switchgear, electrical panels,
circuit breakers and all associated components

d) All electrical and instrumentation design must be designed to operate and
integrate with existing components, i.e. , RTU panel, Scada Systems, , etc. and
pumps in the respective UPS

e) Ensure that equipment identification is consistent with the City of Winnipeg
Water and Waste Identification Standard

f) All electrical code requirements to be satisfied
(i)  The deliverables are to include, but not limited to:
a) Provide design calculations for all electrical design

b) Provide an overview single line drawing of the entire facility on A1 or AO
drawing

¢) Provide comprehensive detailed single line drawings of each process area.
Indicate the arc flash category next to each piece of equipment

d) Provide three line schematics for all switchgear, and specific details within
electrical distribution equipment, such as power meters and voltage monitors

e) Provide detailed panel schedules for all new and revised panels. Indicate loads,
wire sizes, breakers details, etc.

f) Provide arc flash labels for all electrical equipment based upon the arc flash
study, revised to as-constructed. Arc flash labels are to be consistent with City
Standards

g) Provide electrical plan layouts of all equipment and components. Typical
standard of acceptance for the scale is 1:50

h) Provide detailed plan layouts for all electrical rooms. Typical standard of
acceptance for the scale is 1:30

i) Provide cable tray layout plan and section drawings
i) Provide detailed concrete duct bank routing and section drawings as required

k) Provide loop diagrams for all automation monitoring of the normal and essential
power distribution systems. Monitoring is to include all major busses, and
transfer switches.

[) Provide connection diagrams for all interconnections between the transfer
switches and other equipment

m) Provide grounding plan and riser diagrams as required to clearly indicating all
new dedicated grounding conductors within the facility.

n) Provide interior and exterior panel layouts for all new custom electrical panels.
0) Provide a cable schedule of all new electrical cables

p) Provide settings sheet in Word or Pdf format, for all critical equipment such as:
protection relays, electronic trip breakers, variable frequency drives or soft
starters, other critical equipment

g) Provide electrical commissioning and testing forms for the contractor to
complete during commissioning.
(c) Building Mechanical - Heating and Ventilation Engineering
(i) Design will be required for the following components
(i) Shall be as all items classified under the “Building Mechanical” Disciple in
Appendix “A”
a) Shall be as per recommendations in the D6.3 Pre—Design Engineering Services

b) Shall be as per recommendations from D6.4 (d) — “Conduct a Schematic
Design Study to determine requirements for an adequate ventilation system”
¢) Shall most likely involve design of new heaters, fans, dampers, and associated

components
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D7.3

D8.

D8.1

d) Provide humidity control for UPS in all seasons

e) Design to meet the 6 Air Exchanges for main floor ventilation and 12 Air
Exchanges for drywell ventilation

f) All building codes to be satisfied
(d) Process Mechanical
(i) Design will be required for the following components
(i) Shall be as all items classified under the “Process Mechanical” Disciple in
Appendix “A”
(i)  Shall be as per recommendations in the D6.3 Pre—Design Engineering Services
(i)  Might include design and procurement of new pumps and pump discharge
piping
(iv)  All building codes to be satisfied

(e) Architectural/ Structural Design
(i) Design will be required for the following components

a) Shall be as all items classified under the “Architectural/Structural” Disciple in
Appendix “A”

b) New separate electrical rooms with all applicable appurtenances if required
¢) All building codes to be satisfied

() Prepare a Bid Opportunity package to allow contractors to bid on the Work.
(g) Provide a Class 2 capital estimate for the Work.

(h) Answer questions during the bidding period and conduct a contractor site investigation
tour.

(i) Perform bid evaluation and make recommendation for Award.

() Review and approval of Shop Drawing submissions.

(k) Coordinate with the Inspection Authority as the Engineer of Record, as required.
() Seal and Issue drawings for construction.

(m) All building code requirements to be satisfied.

Construction Drawings

(&) All drawings are to be drawn in accordance with The City of Winnipeg Manual for
Production of Construction Drawings and Departmental requirements.

(b) Construction Drawings are to be prepared by the Consultant and will be included by the
Bid Opportunity Documents. Provide digital PDF’s of the Construction Drawings to be
posted on the City of Winnipeg web site for the bidding period.

(c) The Department’s contact person will provide drawing numbers for the construction
drawings prepared by the Consultant.

CONSTRUCTION SERVICES

Non-Resident Services

(a) Personnel with demonstrated experience in the design and contract administration of the
electrical, heating and ventilation, structural, mechanical, and civil components of the
Works are to be assigned to this project.

(b) Consultation with and advice to the Department during the course of construction.

(c) Coordinate and conduct a pre-construction meeting with all other relevant parties in
attendance and provide minutes of meeting to all in attendance and those to be copied.

(d) Review and acceptance of shop drawings and manufacturers’ drawings supplied by the
Contactor or supplier to ensure to the Department that the shop drawings are in
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conformance to the contract Drawings and Specifications, without relieving the Contractor
of his contractual and legal obligations in respect thereof.

(e) Review and report to the Department upon laboratory, shop and other tests conducted
upon materials and /or equipment placed or installed by the Contractor to ensure to the
Department conformance to the contract Drawings and Specifications, without relieving the
Contractor of his contractual and legal obligations in respect thereof.

(H Review and acceptance of O&M manual submissions.

(g) Acceptance of alternate materials and methods, subject to prior acceptance by the
Department, without relieving the Contractor of his contractual and legal obligations in
respect thereof.

(h) Submit monthly contract progress estimates to be processed in a timely fashion in
accordance with the General Conditions of the City of Winnipeg Standard Construction
Specifications.

(i) Provide a detailed monthly “Cost to Complete” report. This report is to include the actual
costs to date, plus projected costs to complete the project including allowances for any
unforeseen cost with explanation and justification. The report shall identify any expected
budget overruns or surpluses.

() Furnish copies to the Department of all significant correspondence relating directly or
indirectly to the project by parties external to the Consultant's Contract Administrator
(Contract Administrator).

(k) Submit to the Department, prior to construction, a report documenting written and
photographic records of, and assessments of the physical condition of adjacent buildings,
facilities, surface conditions and other infrastructure sufficient to equip the Contract
Administrator to provide valid evidence and relevant testimony in settlement of any claim
involving the City by any court of law or by any other party thereto arising from the project.

() Consultant billings are to indicate the fee breakdown for the submitted invoice as well as
the total fees to date.

(m) Billings are to be adjusted to indicate the 2% of the actual construction value holdback until
as-constructed drawings have been submitted. Invoices submitted without this breakdown
will be returned.

(n) Approved allowable disbursements and laboratory testing costs are to be shown as
separate sub-totals from the fee charges.

D8.2 Resident Services

(a) Personnel with demonstrated experience in the design and contract administration of the
electrical, ventilation, structural, mechanical, and civil components of the Works are to be
assigned to this project.

(b) Ensure that Quality Assurance/Quality Control (Qa/Qc) is undertaken to Building Code
requirements and Departmental standards.

(c) Arrange for regular job meetings at the worksite or near the worksite throughout the
duration of the contract work. The meetings are to be attended by the Contract
Administrator or his/her designate as well as the on-site Inspector, the Contractor and the
Department’s contact person.

(d) Minutes of all site meetings shall be recorded and distributed to all in attendance and the
copy list.

(e) Without relieving the Contractor of his contractual and legal obligations in respect thereof,
conduct detailed inspection of construction sufficient to ensure that the Work carried out by
the Contractor is in conformance with the Drawings and Specifications.

() Co-ordination and staging of other works by third parties on the site including, but not
limited to, Hydro, Gas, Communications and other City forces.

(g) Reports are to be promptly made the Department’s contact person regarding unusual or
changed site conditions which may or will result in extra work to the project.
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(h) All extra work to the project must be reviewed and approved by the Department’s contact
person prior to approval being given to the Contractor to undertake the Work.

(i) Extra work to the project shall not exceed 20% of the awarded contract amount to a
maximum of $250,000.00. The Contract Administrator will be responsible to project final
construction costs throughout the duration of the project to ensure the project remains with
the budget allowance.

() Keep a continuous and accurate record of working days and days lost due to inclement
weather or other unforeseen circumstances during the course of construction.

(k) In conjunction with the Department, provision of advance notice to adjacent residents and
businesses who will have public services and/or access disruptions during construction.

()  Arranging for and carrying out testing of materials to ensure conformance with the
Drawings and Specifications, without relieving the Contractor of his contractual and legal
obligations in respect thereof.

D9. PROJECT CLOSEOUT
D9.1 Resident Services will be required to administer both contracts concurrently:
D9.2 Final Inspections and Project Acceptance

(8) As coordinated with the Department’s contact person and the Contractor, provide
inspection of the completed Works to establish the project milestones of Substantial
Performance, Total Performance, and Final Acceptance of the completed project.

(b) Complete and submit record drawings of the completed mechanical, electrical, structural,
and civil works to the Department contact for review within two (2) months of the date of
Substantial Performance of the Work.

(c) Coordinate with the Installation Contractor and Equipment Supplier for all required site
testing and commissioning services.

(d) Coordinate with the Installation Contractor and Equipment Supplier to provide a minimum
of four (4) on-site training sessions to provide instruction to City staff on the safe operation
of all new equipment including recommended maintenance tasks and schedules.

(e) Coordinate with the Installation Contractor and Equipment Supplier to provide five (5) full
sets of all Operation & Maintenance manuals to the City for all newly installed equipment
and devices.

D9.3 Record Drawings

(@) The preliminary record drawing submission is to consist of a drawing transmittal letter to
the Department’s Supervisor of Drafting & Graphic Services, copied to the Department’s
contact person, and along with one (1) complete set of full-size (A1) drawings prints for the
Works

(b) Record drawings are to include all construction details and materials of the competed
works, including the following:
(i)  All construction details,
(i)  Complete materials list for each individual component installed,
(i)  Date of installation of Works (Substantial Performance),
(iv) Installation Contractor.

(c) The reviewed record drawings will be returned with comments (if any) for completion. Once
all revisions have been made, submit one (1) complete set of full size (A1) drawing mylars
for the Works, complete with the preliminary prints with comments, and the digital file for
each as-constructed drawing to the Department’s Supervisor of Drafting & Graphic

Services. The digital drawing file must have the Water and Waste Department drawing
number assigned to that drawing.
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D1o0. OWNERSHIP OF INFORMATION, CONFIDENTIALITY AND NON DISCLOSURE

D10.1  The Contract, all deliverables produced or developed, and information provided to or acquired
by the Consultant are the property of the City and shall not be appropriated for the Consultants
own use, or for the use of any third party.

D10.2  The Consultant shall not make any public announcements or press releases regarding the
Contract, without the prior written authorization of the Project Manager.

D10.3  The following shall be confidential and shall not be disclosed by the Consultant to the media or
any member of the public without the prior written authorization of the Project Manager;
(8 information provided to the Consultant by the City or acquired by the Consultant during the

course of the Work;

(b) the Contract, all deliverables produced or developed; and
(c) any statement of fact or opinion regarding any aspect of the Contract.

D10.4 A Consultant who violates any provision of D10 may be determined to be in breach of Contract.

SUBMISSIONS PRIOR TO START OF SERVICES

D11.

D11.1

D12.

D12.1

D12.2

AUTHORITY TO CARRY ON BUSINESS

The Consultant shall be in good standing under The Corporations Act (Manitoba), or properly
registered under The Business Names Registration Act (Manitoba), or otherwise properly
registered, licensed or permitted by law to carry on business in Manitoba, or if the Consultant
does not carry on business in Manitoba, in the jurisdiction where the Consultant does carry on
business, throughout the term of the Contract, and shall provide the Project Manager with
evidence thereof upon request.

INSURANCE

The Consultant shall procure and maintain, at its own expense and cost, insurance policies with
limits no less than those shown below.

As a minimum, the Consultant shall, without limiting its obligations or liabilities under any other
contract with the City, procure and maintain, at its own expense and cost, the following
insurance policies:

(&) Comprehensive or Commercial General Liability Insurance including:

(i) aninclusive limit of not less than $2,000,000 for each occurrence or accident with a
minimum $2,000,000 Products and Completed Operations aggregate and
$5,000,000 general aggregate;

(i) all sums which the Consultant shall become legally obligated to pay for damages
because of bodily injury (including death at any time resulting therefrom) sustained
by any person or persons or because of damage to or destruction of property
caused by an occurrence or accident arising out of or related to the Services or any
operations carried on in connection with this Contract;

(i)  coverage for Products/Completed Operations, Blanket Contractual, Consultant’s
Protective, Personal Injury, Contingent Employer’s Liability, Broad Form Property
Damage, Employees as Additional Insureds, and Non-Owned Automobile Liability;

(iv)  a Cross Liability clause and/or Severability of Interest Clause providing that the
inclusion of more than one Insured shall not in any way affect the rights of any other
Insured hereunder in respect to any claim, demand, suit or judgment made against
any other Insured;

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and
operated and used or to be used by the Consultant directly or indirectly in the performance
of the Service. The Limit of Liability shall not be less than $2,000,000 inclusive for loss or
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D12.2.1

D12.3

D12.4

D12.5

D12.6

D12.7

D12.8

damage including personal injuries and death resulting from any one accident or
occurrence.

(c) Professional Errors and Omissions Liability Insurance including:
(i) anamount not less than $ 1,000,000 per claim and $ 2,000,000 in the aggregate.

The Consultant’s Professional Errors and Omissions Liability Insurance shall remain in
force for the duration of the Project and for twelve (12) months after total performance.

The policies required in D12.2(a) shall provide that the City is named as an Additional Insured
thereunder and that said policies are primary without any right of contribution from any
insurance otherwise maintained by the City.

The Consultant shall require each of its Subconsultants to provide comparable insurance to that
set forth under D12.2(a) and D12.2(c).

The Consultant shall provide the Project Manager with a certificate(s) of insurance for itself and
for all of its Subconsultants, in a form satisfactory to the City Solicitor, at least two (2) Business
Days prior to the commencement of any Services, but in no event later than the date specified
in C4.1 for the return of the executed Contract. Such Certificates shall state the exact
description of the Services and provide for written notice in accordance with D12.8.

The Consultant may take out such additional insurance as it may consider necessary and
desirable. All such additional insurance shall be at no expense to the City.

All insurance, which the Consultant is required to obtain with respect to this Contract, shall be
with insurance companies registered in and licensed to underwrite such insurance in the
Province of Manitoba.

The Consultant shall not cancel, materially alter, or cause any policy to lapse without providing
at least thirty (30) Calendar Days prior written notice to the City.

SCHEDULE OF SERVICES

D13.

D13.1

D13.2

D14.

D14.1

COMMENCEMENT

The Consultant shall not commence any Services until it is in receipt of a notice of award from
the City authorizing the commencement of the Services.
The Consultant shall not commence any Services until:

(a) the Project Manager has confirmed receipt and approval of:
(i) evidence of authority to carry on business specified in D11;
(i)  evidence of the insurance specified in D12;

(b) the Consultant has attended a meeting with the Project Manager, or the Project Manager
has waived the requirement for a meeting.

CRITICAL STAGES

The Consultant shall achieve critical stages of the Services for this Contract in accordance with
the following requirements:

(a) Final Design completed and accepted by the City by March 1, 2016;

(b) Bid Opportunity closing by June 1, 2016;

(c) Commencement of Construction September 1, 2016;

(d) Substantial Performance by December 1, 2016;

(e) Total Performance by December 31, 2016.
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RECOMMENDATIONS FROM UNDERPASS CONDITION ASSESSMENT

Architectural

Replace cedar shake shingles

Architectural

Repaint main floor interior walls

Architectural

Repaint main floor interior ceiling

Architectural

Replace metal siding

Architectural

Replace insulated metal man doors

Civil

L

Install exterior security lighting

Electrical Install ultrasonic level transmitter

Electrical Replace main distribution panel containing main breaker with new CDP
coordinated with the rest of system. Replace existing CDP with new CDP, c/w coordinated
breakers

Electrical Replace distribution panel #3 and load center (panel A).
Replace relay based control panel with PLC based control panel

Electrical Replace existing lights with LED fixtures

Building Replace natural gas motor and associated components
Mechanical

Building Replace duct heater and controls

Mechanical

Building Replace air supply fan and motor

Mechanical

Building Replace unit heater and controls

Mechanical

Building Replace natural gas piping, water piping and electrical service supply as required
Mechanical

Building Replace duct system

Mechanical

Building Replace both air louvers

Mechanical

Process Replace pumps

Mechanical

Process Replace influent isolation sluice gate

Mechanical

Process Replace pump discharge piping

Mechanical

Structural

Replace wet well 2 hatch on main floor

Structural

Patch the bottom 2 meters of wall reservoir with cementitious slurry to fill surface pitting

Structural

Replace main floor equipment concrete pads

City of Winnipeg Underpass Pump Station Condition Assessment Original Recommendations as per 25 Year

Capital Plan
Q Upgrade next two years

Upgrade 2- 5 Years

Upgrade 6- 10 Years

Longer Term






