



772-2017 ADDENDUM 4

FERMOR AVENUE BRIDGE OVER SEINE RIVER – BRIDGE REHABILITATION, PEDESTRIAN UNDERPASS STRUCTURE AND ROADWORKS FROM ST. ANNE’S ROAD TO ARCHIBALD STREET

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: March 8, 2018
BY: Jeffrey Crang, P.Eng., PTOE
TELEPHONE NO. 204-453-2301

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20160708

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

GENERAL INFORMATION

There are significant proposed changes to the work specified in Part B – Pedestrian-Cyclist Underpass, Part C – Retaining Wall including E30 and associated drawings. The proposed changes will be provided in the next Addendum No. 5. The Bidders are advised that the Submission Deadline in Addendum No. 4 has already been adjusted in advance to accommodate this anticipated change, and no further request for extending the Submission Deadline will be considered.

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, **March 27, 2018**.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D24.3 to read: The Contractor shall not commence the Work on the Site before **May 2, 2018**, and shall commence the Work on Site no later than **May 9, 2018**, as directed by the Contract Administrator and weather permitting.

Revise: D24.5 to read: The City intends to award this Contract by **April 25, 2018**.

PART E – SPECIFICATIONS

Revise: E59.8.3 (a) to read: Application

1.2 mm thick 300 mm wide Bituthene 3000 shall be placed as shown in drawings prior to placement of waterproofing membrane in accordance with the Manufacturer’s requirements