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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 2022 SEWER INSPECTIONS  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, May 25, 2022. 

B2.2 The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 Further to C3.1, the Bidder may view the Site without making an appointment. 

B3.2 The Bidder is advised that the sewers may be located in easements through private property or 
City owned parklands and right-of-ways where a paved access may not exist. It will be the 
Bidder’s responsibility to identify these sewers and arrange for access and to restore any 
surface to private and City owned property.  

B4. ENQUIRIES 

B4.1 All enquiries shall be directed to the Contract Administrator identified in D5.1. 

B4.2 If the Bidder finds errors, discrepancies or omissions in the Tender, or is unsure of the meaning 
or intent of any provision therein, the Bidder shall notify the Contract Administrator of the error, 
discrepancy or omission, or request a clarification as to the meaning or intent of the provision at 
least five (5) Business Days prior to the Submission Deadline. 

B4.3 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Tender will be provided by the Contract Administrator to all 
Bidders by issuing an addendum. 

B4.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Tender will be provided by the Contract 
Administrator only to the Bidder who made the enquiry. 

B4.5 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B4 unless that response or interpretation is provided by the Contract Administrator in writing. 

B4.6 Any enquiries concerning submitting through MERX should be addressed to: 
MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com  

B5. CONFIDENTIALITY 

B5.1 Information provided to a Bidder by the City or acquired by a Bidder by way of further enquiries 
or through investigation is confidential. Such information shall not be used or disclosed in any 
way without the prior written authorization of the Contract Administrator.  The use and 
disclosure of the confidential information shall not apply to information which: 
(a) was known to the Bidder before receipt hereof; or  
(b) becomes publicly known other than through the Bidder; or  
(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

mailto:merx@merx.com
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B5.2 The Bidder shall not make any statement of fact or opinion regarding any aspect of the Tender 
to the media or any member of the public without the prior written authorization of the Contract 
Administrator. 

B6. ADDENDA 

B6.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda 
correcting errors, discrepancies or omissions in the Tender, or clarifying the meaning or intent of 
any provision therein. 

B6.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B6.3 Addenda will be available on the MERX website at www.merx.com.  

B6.4 The Bidder is responsible for ensuring that he/she has received all addenda and is advised to 
check the MERX website for addenda regularly and shortly before the Submission Deadline, as 
may be amended by addendum. 

B6.5 The Bidder shall acknowledge receipt of each addendum in Paragraph 10 of Form A: 
Bid/Proposal.  Failure to acknowledge receipt of an addendum may render a Bid non-
responsive. 

B6.6 Notwithstanding B4, enquiries related to an Addendum may be directed to the Contract 
Administrator indicated in D5.1. 

B7. SUBSTITUTES 

B7.1 The Work is based on the Plant, Materials and methods specified in the Tender. 

B7.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B7.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B7.4 The Bidder shall ensure that any and all requests for approval of a substitute: 
(a) provide sufficient information and details to enable the Contract Administrator to determine 

the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 
(d) certify that, in the case of a request for approval as an approved equal, the substitute will 

fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

http://www.merx.com/
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B7.5 The Contract Administrator, after assessing the request for approval of a substitute, may in 
his/her sole discretion grant approval for the use of a substitute as an “approved equal” or as an 
“approved alternative”, or may refuse to grant approval of the substitute. 

B7.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Bidder who requested approval of the substitute. 

B7.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Bidders.  The Bidder requesting and 
obtaining the approval of a substitute shall be responsible for disseminating information 
regarding the approval to any person or persons he/she wishes to inform. 

B7.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 

B7.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base his/her Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B18. 

B7.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B8. BID COMPONENTS 

B8.1 The Bid shall consist of the following components: 
(a) Form A: Bid/Proposal; 
(b) Form B: Prices; 
(c) Form G1: Bid Bond and Agreement to Bond. 

B8.2 All components of the Bid shall be fully completed or provided, and submitted by the Bidder no 
later than the Submission Deadline, with all required entries made clearly and completely. 

B8.3 The Bid shall be submitted electronically through MERX at www.merx.com. 

B8.3.1 Bids will only be accepted electronically through MERX. 

B8.4 Bidders are advised that inclusion of terms and conditions inconsistent with the Tender 
document, including the General Conditions, will be evaluated in accordance with B18.1(a). 

B9. BID 

B9.1 The Bidder shall complete Form A: Bid/Proposal, making all required entries. 

B9.2 Paragraph 2 of Form A: Bid/Proposal shall be completed in accordance with the following 
requirements: 
(a) if the Bidder is a sole proprietor carrying on business in his/her own name, his/her name 

shall be inserted; 
(b) if the Bidder is a partnership, the full name of the partnership shall be inserted; 
(c) if the Bidder is a corporation, the full name of the corporation shall be inserted; 
(d) if the Bidder is carrying on business under a name other than his/her own, the business 

name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B9.2.1 If a Bid is submitted jointly by two or more persons, each and all such persons shall identify 
themselves in accordance with B9.2. 

http://www.merx.com/
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B9.3 In Paragraph 3 of Form A: Bid/Proposal, the Bidder shall identify a contact person who is 
authorized to represent the Bidder for purposes of the Bid. 

B9.4 Paragraph 13 of Form A: Bid/Proposal shall be signed in accordance with the following 
requirements: 
(a) if the Bidder is a sole proprietor carrying on business in his/her own name, it shall be 

signed by the Bidder; 
(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have 

authority to sign for the partnership; 
(c) if the Bidder is a corporation, it shall be signed by its duly authorized officer or officers; 
(d) if the Bidder is carrying on business under a name other than his/her own, it shall be 

signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B9.4.1 The name and official capacity of all individuals signing Form A: Bid/Proposal should be 
entered below such signatures. 

B9.5 If a Bid is submitted jointly by two or more persons, the word "Bidder" shall mean each and all 
such persons, and the undertakings, covenants and obligations of such joint Bidders in the Bid 
and the Contract, when awarded, shall be both joint and several. 

B10. PRICES 

B10.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B10.1.1 Notwithstanding C12.2.3(c), prices on Form B: Prices shall not include the Manitoba Retail 
Sales Tax (MRST, also known as PST), which shall be extra where applicable. 

B10.1.2 Prices stated on Form B: Prices shall not include any costs which may be incurred by the 
Contractor with respect to any applicable funding agreement obligations as outlined in D33.  
Any such costs shall be determined in accordance with D33. 

B10.2 The quantities listed on Form B: Prices are to be considered approximate only.  The City will 
use said quantities for the purpose of comparing Bids. 

B10.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B10.4 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B10.5 The Bidder shall enter the Total Bid Price from Form B: Prices into the Total Bid Price field in 
MERX. 

B10.5.1 Bidders are advised that the calculation indicated in B18.4 will prevail over the Total Bid 
Price entered in MERX. 

B11. DISCLOSURE 

B11.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B11.2 The Persons are: 
(a) N/A 
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B12. CONFLICT OF INTEREST AND GOOD FAITH 

B12.1 Further to C3.2, Bidders, by responding to this Tender, declare that no Conflict of Interest 
currently exists, or is reasonably expected to exist in the future. 

B12.2 Conflict of Interest means any situation or circumstance where a Bidder or employee of the 
Bidder proposed for the Work has: 
(a) other commitments; 
(b) relationships; 
(c) financial interests; or  
(d) involvement in ongoing litigation; 
that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Bids or award 
of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a Bidder’s 
obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of its participation in the Tender process or the 
Work; or 

(f) has knowledge of confidential information (other than confidential information  disclosed 
by the City in the normal course of the Tender process) of strategic and/or material 
relevance to the Tender process or to the Work that is not available to other bidders and 
that could or would be seen to give that Bidder an unfair competitive advantage. 

B12.3 In connection with its Bid, each entity identified in B12.2 shall: 
(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 

process and the Work; 
(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 

the Tender process, promptly disclose a detailed description of the Conflict of Interest to 
the City in a written statement to the Contract Administrator; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B12.4 Without limiting B12.3, the City may, in its sole discretion, waive any and all perceived, potential 
or actual Conflicts of Interest. The City’s waiver may be based upon such terms and conditions 
as the City, in its sole discretion, requires to satisfy itself that the Conflict of Interest has been 
appropriately avoided or mitigated, including requiring the Bidder to put into place such policies, 
procedures, measures and other safeguards as may be required by and be acceptable to the 
City, in its sole discretion, to avoid or mitigate the impact of such Conflict of Interest. 

B12.5 Without limiting B12.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in its sole discretion: 
(a) disqualify a Bidder that fails to disclose a perceived, potential or actual Conflict  of Interest 

of the Bidder or any of its employees proposed for the Work; 
(b) require the removal or replacement of any employees proposed for the Work that has a 

perceived, actual or potential Conflict of Interest that the City, in its sole discretion, 
determines cannot be avoided or mitigated; 
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(c) disqualify a Bidder or employees proposed for the Work that fails to comply with any 
requirements prescribed by the City pursuant to B12.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Bidder if the Bidder, or one of its employees proposed for the Work, has a 
perceived, potential or actual Conflict of Interest that, in the City’s sole discretion, cannot 
be avoided or mitigated, or otherwise resolved. 

B12.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in its sole discretion. 

B13. QUALIFICATION 

B13.1 The Bidder shall: 
(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 

registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba; and 

(b) be financially capable of carrying out the terms of the Contract; and 
(c) have all the necessary experience, capital, organization, and equipment to perform the 

Work in strict accordance with the terms and provisions of the Contract. 

B13.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 
(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  

A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf 

B13.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 
(a) have successfully carried out work similar in nature, scope and value to the Work; and 
(b) be fully capable of performing the Work required to be in strict accordance with the terms 

and provisions of the Contract; and 
(c) have a written workplace safety and health program if required pursuant to The Workplace 

Safety and Health Act (Manitoba); 
(d) have completed the Accessible Customer Service online training required by the 

Accessibility for Manitobans Act (AMA) (see B13.6 and D8). 
(e) upon request of the Contract Administrator, provide the Security Clearances in accordance 

with PART F - Security Clearance. 

B13.4 The Bidder (not including any proposed Subcontractor) shall : 
(a) have successfully completed over 5000 metres of previous closed-circuit television (CCTV) 

inspection within sewers 1350 mm and larger for condition assessment purposes (CCTV of 
new infrastructure for acceptance purposes shall not be deemed as representative 
experience).  

B13.5 Further to B13.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 
(a) Written confirmation of a safety and health certification meeting SAFE Work Manitoba’s 

SAFE Work Certified Standard (e.g., COR™ and SECOR™) in the form of: 
(i) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or 

Manitoba equivalency) as issued under the Certificate of Recognition (COR) 

https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf
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Program administered by the Construction Safety Association of Manitoba or by the 
Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(ii) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of 
Recognition Program (SECOR™) administered by the Construction Safety 
Association of Manitoba or by the Manitoba Heavy Construction Association’s 
WORKSAFELY™ COR™ Program; or 

(b) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at  http://www.winnipeg.ca/matmgt/.  

B13.6 Further to B13.3(d), the Bidder acknowledges they and all Subcontractors have obtained 
training required by the Accessibility for Manitobans Act (AMA) available at 
http://www.accessibilitymb.ca/training.html for anyone that may have any interaction with the 
public on behalf of the City of Winnipeg. 

B13.7 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B13.8 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B14. BID SECURITY 

B14.1 The Bidder shall include in its Bid Submission bid security in the form of a digital bid bond, in the 
amount of at least ten percent (10%) of the Total Bid Price, and agreement to bond of a 
company registered to conduct the business of a surety in Manitoba, in Form G1: Bid Bond and 
Agreement to Bond, available on The City of Winnipeg, Corporate Finance, Materials 
Management Division website at 
https://www.winnipeg.ca/MatMgt/templates/files/eBidsecurity.pdf. 

B14.2 Bid security shall be submitted in a digital format meeting the following criteria: 
(a) The version submitted by the Bidder must have valid digital signatures and seals; 
(b) The version submitted by the Bidder must be verifiable by the City with respect to the 

totality and wholeness of the bond form, including: the content; all digital signatures and 
digital seals; with the surety company, or an approved verification service provider of the 
surety company. 

(c) The version submitted must be viewable, printable and storable in standard electronic file 
formats compatible with the City, and in a single file. Allowable formats include pdf.  

(d) The verification may be conducted by the City immediately or at any time during the life of 
the bond and at the discretion of the City with no requirement for passwords or fees. 

(e) The results of the verification must provide a clear, immediate and printable indication of 
pass or fail regarding B14.2(b). 

B14.3 Bonds failing the verification process will not be considered to be valid and the bid shall be 
determined to be non-responsive in accordance with B18.1(a). 

B14.4 Bonds passing the verification process will be treated as original and authentic. 

B14.4.1 If the Bidder submits alternative bids, the bid security shall be in the amount of the 
specified percentage of the highest Total Bid Price submitted. 

B14.5 The bid security of the successful Bidder and the next two lowest evaluated responsive and 
responsible Bidders will be released by the City when a Contract for the Work has been duly 

http://www.winnipeg.ca/matmgt/
http://www.accessibilitymb.ca/training.html
https://www.winnipeg.ca/MatMgt/templates/files/eBidsecurity.pdf
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formed with the successful Bidder and the contract securities are furnished as provided herein.  
The bid securities of all other Bidders will be released when a Contract is awarded. 

B14.6 The bid securities of all Bidders will be released by the City as soon as practicable following 
notification by the Contract Administrator to the Bidders that no award of Contract will be made 
pursuant to the Tender. 

B15. OPENING OF BIDS AND RELEASE OF INFORMATION 

B15.1 Bids will not be opened publicly. 

B15.2 Following the Submission Deadline, the names of the Bidders and their Total Bid Prices 
(unevaluated and pending review and verification of conformance with requirements) will be 
available on the MERX website at www.merx.com. 

B15.3 After award of Contract, the name(s) of the successful Bidder(s) and their Contract amount(s) 
will be available on the MERX website at www.merx.com. 

B15.4 The Bidder is advised that any information contained in any Bid may be released if required by 
The Freedom of Information and Protection of Privacy Act (Manitoba), by other authorities 
having jurisdiction, or by law or by City policy or procedures (which may include access by 
members of City Council). 

B15.4.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Bid Submission identified by the Bidder as such in accordance with and by reference to 
Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information and 
Protection of Privacy Act (Manitoba), as amended. 

B16. IRREVOCABLE BID 

B16.1 The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid/Proposal. 

B16.2 The acceptance by the City of any Bid shall not release the Bids of the next two lowest 
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work 
until a Contract for the Work has been duly formed and the contract securities have been 
furnished as herein provided, but any Bid shall be deemed to have lapsed unless accepted 
within the time period specified in Paragraph 11 of Form A: Bid/Proposal. 

B17. WITHDRAWAL OF BIDS 

B17.1 A Bidder may withdraw his/her Bid without penalty at any time prior to the Submission Deadline. 

B18. EVALUATION OF BIDS 

B18.1 Award of the Contract shall be based on the following bid evaluation criteria: 
(a) compliance by the Bidder with the requirements of the Tender, or acceptable deviation 

there from (pass/fail); 
(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B13 (pass/fail); 
(c) Total Bid Price; 
(d) economic analysis of any approved alternative pursuant to B7. 

B18.2 Further to B18.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid is 
incomplete, obscure or conditional, or contains additions, deletions, alterations or other 
irregularities.  The Award Authority may reject all or any part of any Bid, or waive technical 
requirements or minor informalities or irregularities, if the interests of the City so require. 

http://www.merx.com/
http://www.merx.com/
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B18.3 Further to B18.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does 
not demonstrate, in his/her Bid or in other information required to be submitted, that he/she is 
qualified. 

B18.4 Further to B18.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
prices for each item shown on Form B: Prices. 

B18.4.1 Further to B18.1(a), in the event that a unit price is not provided on Form B: Prices, the City 
may determine the unit price by dividing the Amount (extended price) by the approximate 
quantity, for the purposes of evaluation and payment. 

B18.4.2 Bidders are advised that the calculation indicated in B18.4 will prevail over the Total Bid 
Price entered in MERX. 

B19. AWARD OF CONTRACT 

B19.1 The City will give notice of the award of the Contract or will give notice that no award will be 
made. 

B19.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be qualified, and the Bids are determined to be responsive. 

B19.2.1 Without limiting the generality of B19.2, the City will have no obligation to award a Contract 
where: 
(a) the prices exceed the available City funds for the Work; 
(b) the prices are materially in excess of the prices received for similar work in the past; 
(c) the prices are materially in excess of the City’s cost to perform the Work, or a 

significant portion thereof, with its own forces; 
(d) only one Bid is received; or 
(e) in the judgment of the Award Authority, the interests of the City would best be served 

by not awarding a Contract. 

B19.3 If funding for the Work is provided to the City of Winnipeg by the Government of Manitoba 
and/or the Government of Canada, Bidders are advised that the terms of D33 shall immediately 
take effect upon confirmation of such funding, regardless of when funding is confirmed. 

B19.4 Where an award of Contract is made by the City, the award shall be made to the qualified 
Bidder submitting the lowest evaluated responsive Bid, in accordance with B18. 

B19.4.1 Following the award of contract, a Bidder will be provided with information related to the 
evaluation of his/her Bid upon written request to the Contract Administrator. 
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS  

C0.1 The General Conditions for Construction (Revision 2020 01 31) are applicable to the Work of 
the Contract. 

C0.1.1 The General Conditions for Construction are available on the Information Connection page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Tender to a section, clause or subclause with the prefix “C” designates a 
section, clause or subclause in the General Conditions for Construction. 

 

http://www.winnipeg.ca/matmgt/gen_cond.stm


The City of Winnipeg Supplemental Conditions 
Tender No. 299-2022 Page 1 of 22 
 
Template Version: eC2022 03 23  Construction w Contract Security 

 

PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Construction, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. FORM OF CONTRACT DOCUMENTS 

D2.1 Notwithstanding C4.1(c) and C4.4, the Contract Documents will be provided to the Contractor 
electronically and there will be no requirement for execution and return to the City by the 
Contractor. Accordingly, the provisions under C4.4(a) and C4.4(b) are no longer applicable. 

D3. SCOPE OF WORK 

D3.1 The Work to be done under the Contract shall consist of inspections and re-inspections with 
portions of cleaning within the Combined, Wastewater, Land Drainage, Storm Relief and 
Interceptor sewers and their corresponding manholes and control structures located at various 
districts throughout the City of Winnipeg. This Work is for the purpose of obtaining internal video 
to observe and record structural, construction, operational and miscellaneous defects and 
features to enable condition assessment and apply rehabilitation treatment assignments, while 
assessing thoroughness of sewer cleaning operations undertaken under this Contract.  

D3.2 The major components of the Work are as follows: 
(a) Interceptor Sewer Inspection Work Program 

(i) CCTV Inspection of all Interceptor Sewers. 
(ii) Inspection of all manholes and control structures. 
(iii) Cleaning of all combined sewers smaller than 900mm. 
(iv) Cleaning of all wastewater sewers smaller than 450mm. 
(v) Cleaning of all manhole and structures where the host pipe has been cleaned. 

(b) Land Drainage Sewer Inspection Work Program 
(i) CCTV Inspection of all Land Drainage Sewers. 
(ii) Inspection of all manholes and structures. 
(iii) Cleaning of all Land Drainage sewers smaller than 900mm. 
(iv) Cleaning of all manholes and structures where the host pipe has been cleaned. 

(c) Re-Inspection Work Program 
(i) CCTV Inspection of all Re-Inspection Sewers. 
(ii) Inspection of all manholes and control structures. 
(iii) Cleaning of all combined sewers smaller than 900mm. 
(iv) Cleaning of all wastewater sewers smaller than 450mm. 
(v) Cleaning of all manhole and structures where the host pipe has been cleaned. 

(d) Storm Relief Sewer Inspection Work Program 
(i) CCTV Inspection of all Storm Relief Sewers. 
(ii) Inspection of all manholes and control structures. 
(iii) Cleaning of all Storm Relief sewers smaller than 900mm. 
(iv) Cleaning of all manhole and structures where the host pipe has been cleaned. 

(e) Wastewater Inspection Work Program 
(i) CCTV Inspection of all Wastewater Sewers. 
(ii) Inspection of all manholes and control structures. 
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(iii) Cleaning of all wastewater sewers smaller than 450mm. 
(iv) Cleaning of all manhole and structures where the host pipe has been cleaned. 

D3.3 There will be the option of two (2) mutually agreed upon one (1) year extensions. 

D3.3.1 The City may negotiate the extension option with the Contractor within one hundred twenty 
(120) Calendar days of December 31st of the current year. The City shall incur no liability to 
the Contractor as a result of such negotiations. 

D3.3.2 Changes resulting from such negotiations shall become effective upon initiation of the next 
year’s program; changes will not be applied to any year’s program currently underway.  
Changes to the Contract shall not be implemented by the Contactor without written 
approval by the City. 

D3.3.3 The two potential one-year extensions for 2023 and 2024 will be Sewer Inspection 
programs that are expected to be of similar size and scope to the 2022 Contract, however, 
may be adjusted to reflect the lessons learned from previous years and may include the 
use of Multi-Sensor Inspection (MSI) technologies that include LASER, SONAR, and the 
use of Unmanned Aerial Vehicles (UAV). 

D3.3.4 Future programs will depend on available approved capital funds, and there is no 
guarantee of future Work. 

D4. DEFINITIONS 

D4.1 When used in this Tender: 
(a) “AVI”: which stands for Audio Video Interleave, developed by Microsoft© is the acronym 

given to a family of multimedia container formats as part of its video for Windows© 
software. 

(b) “CCTV Inspection” means an operation necessary to complete a high-definition, true-color 
visual inspection for verification of existing internal sewer line conditions. 

(c) “HDD”: Portable Hard Disk Drive. For the purposes of this specification, HDD shall be 
written in accordance with the ISO-9660 Level 2 specifications. 

(d) “MACP” means Manhole Assessment Certification Program which is the accepted 
NASSCO certification program for manhole inspections.  

(e) “MPEG”: which stands for Moving Pictures Expert Group, is the acronym given to a family 
of international standards used for coding audio-visual information in a digital compressed 
format. 

(f) “NASSCO” means “National Association of Sewer Service Companies” which is the 
accepted North American standard for sewer condition coding and assessment.  

(g) “PACP” means Pipeline Assessment Certification Program which is the accepted NASSCO 
certification program for pipeline inspections. 

D5. CONTRACT ADMINISTRATOR 

D5.1 The Contract Administrator is AECOM Canada Ltd., represented by: 
Christopher Mitchell, B.Sc. (Hons) 
Asset Management Specialist 
Telephone No. 204 928 9259 
Email Address chris.mitchell@aecom.com 

D5.2 At the pre-construction meeting, Mr. Mitchell will identify additional personnel representing the 
Contract Administrator and their respective roles and responsibilities for the Work. 
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D6. CONTRACTOR'S SUPERVISOR 

D6.1 At commencement of the Project, the Contractor shall provide the Contract Administrator, the 
experience and qualifications of the following Key Personnel assigned to the Work for the 
duration of the Contract, for projects of similar complexity, scope and value. Include educational 
background, professional recognition, job title, years of experience in current position with 
existing employer: 
(a) Project Manager 
(b) Site Superintendent 

D6.2 As per D6.1, at the pre-construction meeting, the Contractor shall identify his/her designated 
Project Manager and Site Superintendent and any additional personnel representing the 
Contractor and their respective roles and responsibilities for the Work. 

D6.3 The Contractor must communicate in writing to the Contract Administrator all personnel 
changes during the Work to meet the requirements of D6.1.  

D6.4 As per D6.1 the Contractor’s Site Superintendent shall maintain a physical site presence for the 
duration of the Work and provide coordination and support for all crews and Subcontractors 
unless written authorization has been given by the Contract Administrator. 

D7. NOTICES 

D7.1 Except as provided for in C22.4, all notices, requests, nominations, proposals, consents, 
approvals, statements, authorizations, documents or other communications to the Contractor 
shall be sent to the address or facsimile number identified by the Contractor in Paragraph 2 of 
Form A: Bid/Proposal. 

D7.2 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications to the City, except as expressly otherwise required in D7.3 
or elsewhere in the Contract, shall be sent to the attention of the Contract Administrator 
identified in D4.1(a). 

D7.3 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications required to be submitted or returned to the City Solicitor 
shall be sent to the following facsimile number: 
The City of Winnipeg 
Legal Services Department 
Attn:  Director of Legal Services 
Facsimile No.: 204 947-9155  

D8. ACCESSIBLE CUSTOMER SERVICE REQUIREMENTS 

D8.1 The Accessibility for Manitobans Act (AMA) imposes obligations on The City of Winnipeg to 
provide accessible customer service to all persons in accordance with the Customer Service 
Standard Regulation (“CSSR”) to ensure inclusive access and participation for all people who 
live, work or visit Winnipeg regardless of their abilities.   

D8.1.1 The Contractor agrees to comply with the accessible customer service obligations under 
the CSSR and further agrees that when providing the Goods or Services or otherwise 
acting on the City of Winnipeg’s behalf, shall comply with all obligations under the AMA 
applicable to public sector bodies. 

D8.1.2 The accessible customer service obligations include, but are not limited to: 
(a)  providing barrier-free access to goods and services; 
(b) providing reasonable accommodations;    
(c) reasonably accommodating assistive devices, support persons, and support animals; 
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(d) providing accessibility features e.g. ramps, wide aisles, accessible washrooms, power 
doors and elevators; 

(e) inform the public when accessibility features are not available; 
(f) providing a mechanism or process for receiving and responding to public feedback on 

the accessibility of all goods and services; and 
(g) providing adequate training of staff and documentation of same. 

D9. FURNISHING OF DOCUMENTS 

D9.1 Upon award of the Contract, the Contractor will be provided with five (5) complete sets of the 
Tender and drawings, of Architectural E (36” x 48”) size, detailing sewer inspection and flow 
types, asset numbers with upstream and downstream manholes and nodes. Flow types will not 
be separated out onto separate drawings.  If the Contractor requires additional sets of the 
Tender or drawings, they will be supplied to him/her at cost. Electronic Portable Document 
Format (PDF) Drawings will also be supplied to the Contractor upon award via the SharePoint 
site. 

D9.2 As-Built records of the Lift Stations shall be furnished to the Contractor upon completion of 
E1.7. 

SUBMISSIONS 

D10. AUTHORITY TO CARRY ON BUSINESS 

D10.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D11. SAFE WORK PLAN 

D11.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D11.2 The Safe Work Plan should be prepared and submitted in the format shown in the City’s 
template which is available on the Information Connection page at The City of Winnipeg, 
Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/Safety/default.stm  

D11.3 Notwithstanding B13.5 at any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require an updated COR Certificate or Annual Letter of good 
Standing.  A Contractor, who fails to provide a satisfactory COR Certificate or Annual Letter of 
good Standing, will not be permitted to continue to perform any Work. 

D12. INSURANCE 

D12.1 The Contractor shall provide and maintain the following insurance coverage: 
(a) commercial general liability insurance, in the amount of at least two million dollars 

($2,000,000.00) inclusive, with The City of Winnipeg added as an additional insured, with a 
cross-liability clause, such liability policy to also contain contractual liability, unlicensed 
motor vehicle liability, non-owned automobile liability and products and completed 
operations, to remain in place at all times during the performance of the Work and 
throughout the warranty period; 

http://www.winnipeg.ca/matmgt/Safety/default.stm
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(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and 
operated and used or to be used by the Contractor directly or indirectly in the performance 
of the Work.  The Limit of Liability shall not be less than $2,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence. 

D12.2 Deductibles shall be borne by the Contractor. 

D12.3 The Contractor shall provide the City Solicitor with a certificate(s) of insurance, in a form 
satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement of 
any Work but in no event later than the date specified in C4.1 for the return of the executed 
Contract Documents, as applicable. 

D12.4 The Contractor shall not cancel, materially alter, or cause each policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

D13. CONTRACT SECURITY 

D13.1 The Contractor shall provide and maintain the performance bond and the labour and material 
payment bond until the expiration of the warranty period in the form of: 
(a) a performance bond of a company registered to conduct the business of a surety in 

Manitoba, in the form attached to these Supplemental Conditions (Form H1: Performance 
Bond), in the amount of fifty percent (50%) of the Contract Price; and 

(b) a labour and material payment bond of a company registered to conduct the business of a 
surety in Manitoba, in the form attached to these Supplemental Conditions (Form H2: 
Labour and Material Payment Bond), in an amount equal to fifty percent (50%) of the 
Contract Price. 

D13.1.1 Where the contract security is a performance bond, it may be submitted in hard copy or 
digital format.  If submitted in digital format the contract security must meet the following 
criteria: 
(a) the version submitted by the Contractor must have valid digital signatures and seals; 
(b) the version submitted by the Contractor must be verifiable by the City with respect to 

the totality and wholeness of the bond form, including: the content; all digital 
signatures and digital seals; with the surety company, or an approved verification 
service provider of the surety company. 

(c) the version submitted must be viewable, printable and storable in standard electronic 
file formats compatible with the City, and in a single file. Allowable formats include 
pdf.  

(d) the verification may be conducted by the City immediately or at any time during the 
life of the bond and at the discretion of the City with no requirement for passwords or 
fees. 

(e) the results of the verification must provide a clear, immediate and printable indication 
of pass or fail regarding D13.1(b). 

D13.1.2 Digital bonds failing the verification process will not be considered to be valid and may be 
determined to be an event of default in accordance with C18.1.  If a digital bond fails the 
verification process, the Contractor may provide a replacement bond (in hard copy or 
digital format) within seven (7) Calendar Days of the City’s request or within such greater 
period of time as the City in its discretion, exercised reasonably, allows. 

D13.1.3 Digital bonds passing the verification process will be treated as original and authentic. 

D13.2 The Contractor shall provide the City Solicitor with the required performance and labour and 
material payment bonds within seven (7) Calendar Days of notification of the award of the 
Contract by way of an award letter and prior to the commencement of any Work on the Site but 
in no event later than the date specified in C4.1 for the return of the executed Contract 
Documents, if applicable. 
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D13.3 The Contractor shall, as soon as practicable after entering into a contract with a Subcontractor: 
(a) give the Subcontractor written notice of the existence of the labour and material payment 

bond in D13.1(b); and 
(b) post a notice of the bond and/or a copy of that bond in a conspicuous location at the Site of 

the Work. 

D14. SUBCONTRACTOR LIST 

D14.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors whom the Contractor proposes to engage (Form J: Subcontractor List) at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D15. EQUIPMENT LIST 

D15.1 The Contractor shall provide the Contract Administrator with a complete list of the equipment 
which the Contractor proposes to utilize (Form K: Equipment List) at least two (2) Business 
Days prior to the commencement of any Work on the Site but in no event later than the date 
specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D16. DETAILED WORK SCHEDULE 

D16.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
two (2) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract Documents if applicable. 

D16.2 The detailed work schedule shall consist of the following: 
(a) a critical path method (C.P.M.) schedule for the Work; 
(b) a Gantt chart for the Work based on the C.P.M. schedule; 
(c) a Traffic Control Plan that identifies locations and approximate timing locations and 

approximate timing of proposed lane closures and parking restrictions; and 
(d) a detailed deployment schedule for all crews for the Work at each site. 
all acceptable to the Contract Administrator. 

D16.3 Further to D16.2(a), the C.P.M. schedule shall clearly identify the start and completion dates of 
all of the following activities/tasks making up the Work as well as showing those activities/tasks 
on the critical path. 
(a) Reinspection CCTV 
(b) Critical Stage 1 Milestone 
(c) Critical Stage 2 Milestone 
(d) WWS CCTV Inspections 
(e) LDS CCTV Inspections 
(f) Critical Stage 3 Milestone 
(g) All Associated Manhole Inspections 
(h) Substantial Performance Milestone 
(i) Total Performance Milestone. 

D16.4 Further to D16.2(b), the Gantt chart shall show the time on a weekly basis, required to carry out 
the Work of each trade, or specification division.  The time shall be on the horizontal axis, and 
the type of trade shall be on the vertical axis. 
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D17. REQUIREMENT FOR SITE ACCESSIBILITY PLAN 

D17.1 The Contractor shall provide the Contract Administrator with an Accessibility Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than the 
date specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D17.2 The Accessibility Plan shall demonstrate how the Contractor will accommodate the safe passage 
of pedestrians and cyclists in accordance with the Manual of Temporary Traffic Control, the 
Contract Drawings, Staging Plans, and Streets By-Law No. 1481/77 at all times for the duration of 
the Construction. Unless noted in the Contract, the Accessibility Plan must include a written plan 
for the following: 

(a) How the Contractor will maintain at least one crossing in each direction for each 
intersection (one north/south crosswalk and one east/west crosswalk). 

(b) How the Contractor will maintain access to bus stops within the site. 
(c) How the Contractor will maintain access to pedestrian corridors and half signals. 
(d) How the Contractor will maintain cycling facilities. 
(e) How the Contractor will maintain access to residents and businesses unless otherwise 

noted in the Contract. 
(f) Any required detour signage at adjacent crossings to facilitate sidewalk or active 

transportation pathway closures. 

D17.3 The Accessibility Plan may also include figures, sketches, or drawings to demonstrate the 
proposed plan. 

D17.4 The Accessibility Plan shall include written details on how the Contractor intends to review, 
maintain, and document all items related to the Accessibility Plan on-site during Construction, 
including, but not limited to: 

(a) Signage 
(b) Temporary Ramping 
(c) Transit Stops 
(d) Detour Signage 

D17.5 At minimum, the Contractor shall review the site conditions on a daily basis to ensure that all 
features related to the Accessibility Plan are in place. The site review is intended to correct 
deficiencies as a result of unforeseen events such as wind, traffic, or the general public. 
Deficiencies that are direct result of the Contractors actions must be corrected immediately. 

D17.6 Any changes to the Accessibility Plan must be approved by the Contract Administrator. 

D17.7 Upon request from the Contract Administrator, the Contractor shall provide records demonstrating 
that the site has been maintained.  

D17.8 Deficiencies as a direct result of actions by the Contractor that are not immediately corrected 
and/or failure to produce records that demonstrate that the site was maintained in compliance 
with the Accessibility Plan may result in a pay adjustment via the monthly Progress Payment. The 
rate of pay adjustment will be as per the following schedule: 

(a) First Offence – A warning will be issued and documented in the weekly or bi-weekly site 
meeting. 

(b) Second Offence - A field instruction to immediately correct the site will be issued by the 
Contract Administrator. 

(c) Third and subsequent Offences – A pay reduction will be issued in the amount of $250.00 
per instance and per day. 
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SCHEDULE OF WORK 

D18. COMMENCEMENT 

D18.1 The Contractor shall not commence any Work until he/she is in receipt of an award letter from 
the Award Authority authorizing the commencement of the Work. 

D18.2 The Contractor shall not commence any Work on the Site until: 
(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D10; 
(ii) evidence of the workers compensation coverage specified in C6.15; 
(iii) the Safe Work Plan specified in D11; 
(iv) evidence of the insurance specified in D12; 
(v) the contract security specified in D13; 
(vi) the Subcontractor list specified in D14; 
(vii) the equipment list specified in D15; 
(viii) the detailed work schedule specified in D16;  
(ix) the Requirement for Site Accessibility Plan in D17; 
(x) the direct deposit application form specified in D30; and 
(xi) the Security Clearances specified in F1. 

(b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or 
the Contract Administrator has waived the requirement for a pre-construction meeting. 

D18.3 The Contractor shall commence the Work on the Site within seven (7) Working Days of receipt 
of the award letter. 

D19. WORK BY OTHERS 

D19.1 Further to C6.25, the Contractor’s attention is directed to the fact that other Contractors, the 
personnel of Utilities and the staff of the City may be working within the project limit, approach 
roadway, adjacent roadways or right-of-way. The activities of these agencies may coincide with 
the Contractors execution of Work and it will be the Contractor’s responsibility to cooperate to 
the fullest extent with other personnel working in the area, and such cooperation is an obligation 
of the Contractor under the terms of Contract. 

D20. WORKING DAYS 

D20.1 Further to C1.1(tt), the Contract Administrator’s determination of whether or not atmospheric 
and Site conditions are such that a Working Day is deemed to have elapsed may be based at 
one time on one type of work while at another time a Working Day may be based on another 
type of work.  When more than one type of major work is involved, the quantity of equipment 
that must be able to work in order to meet the requirements of a Working Day may vary 
considerably from that specified in the General Conditions. 

D20.2 In the event that incidental work is behind schedule which, in the opinion of the Contract 
Administrator, should have been or could have been carried out by the Contractor in conjunction 
with or immediately following work of a major type, the City hereby reserves the right to charge 
Working Days on the incidental work until such time as it is up to schedule. 

D20.3 When the major type of work involves restoration of the site to the condition it was prior to 
rainfall, Working Days shall not be charged. 

D20.4 The Contract Administrator will furnish the Contractor with a daily record for each major type of 
work showing various information concerning the equipment, the time it worked, could have 
worked and Working Days charged.  This report is to be signed each day by an authorized 
representative of the Contractor. 
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D20.5 Further to D22, D22.1(c) and D24, the Contractor will be permitted one (1) suspension of on-site 
construction, agreed with the Contract Administrator, after the completion of all Critical Stages 
to allow a delay within the Contract until a period after Fall Drawdown of the Red River at St. 
Andrew’s Lock and Dam, as necessary. This delay is to allow a return to Site where conditions 
are conducive to facilitate maximum exposure and inspection that meets the intent of the 
Contract and CW2145 for the Storm Relief System and the Land Drainage System that is 
directly attributed to the River. Working Days will not be charged during site suspension period 
where the Site must be made secure, roadways completely operational, and all existing facilities 
and work in progress be protected from weather or other potentially harmful effects. Changes to 
Contract Critical Stages or completion dates resulting from suspension of Working Days, will not 
be considered.  

D20.5.1 Working Days will be assessed for every day except for the following: 
(a) As per D18.3 Days prior to the Contractor starting work on a stage of the Contract. 

Failure of the Contractor to commence work as indicated, in the opinion of the 
Contract Administrator, may result in the assessment of Working Days equivalent to 
the estimated costs incurred to the City; 

(b) Days not worked due to Force Majeure. 

D21. HOURS OF WORK 

D21.1 All Work shall be carried out between the hours of 07:00 and 22:00 Monday to Friday and 
between 09:00 and 21:00 Saturday. 

D21.2 No Work shall be performed outside the hours stated in D21.1 or on Sunday or Statutory or 
Civic holidays without written permission from the Contract Administrator. Approval will only be 
granted if it is in the best interests of the City to do so. Any Work for Saturday, Sunday or 
holidays will be counted as a Working Day. 

D22. CRITICAL STAGES 

D22.1 The Contractor shall achieve critical stages of the Work in accordance with the following 
requirements: 
(a) Critical Stage 1 – CCTV video inspections for 48,000m of Re-Inspection sewers having all 

post processed data and corresponding sewer defect coding completed and submitted to 
the Contract Administrator within fifty five (55) Working Days of the commencement of the 
Work as specified in D18; 

(b) Critical Stage 2 – Six hundred and fifteen (615) associated Reinspection Work Type 
Panoramo manhole inspections having all post processed data and corresponding 
manhole defect coding completed and submitted to the Contract Administrator within 
seventy (70) Working Days of the commencement of the Work as specified in D18; and 

(c) Critical Stage 3 – 100% of all Sewer Inspection Work Types having all post processed data 
and corresponding sewer defect coding completed and submitted to the Contract 
Administrator within one hundred eight (108) Working Days of the commencement of the 
Work as specified in D18. 

D23. SUBSTANTIAL PERFORMANCE 

D23.1 The Contractor shall achieve Substantial Performance within one hundred twenty-three (123) 
consecutive Working Days of the commencement of the Work as specified in D18. 

D23.2 When the Contractor considers the Work to be substantially performed, the Contractor shall 
arrange, attend and assist in the inspection of the Work with the Contract Administrator for 
purposes of verifying Substantial Performance.  Any defects or deficiencies in the Work noted 
during that inspection shall be remedied by the Contractor at the earliest possible instance and 
the Contract Administrator notified so that the Work can be reinspected. 
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D23.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 

D24. TOTAL PERFORMANCE 

D24.1 The Contractor shall achieve Total Performance within one hundred thirty-three (133) 
consecutive Working Days of the commencement of the Work as specified in D18. 

D24.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance.  Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be reinspected. 

D24.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D25. LIQUIDATED DAMAGES 

D25.1 If the Contractor fails to achieve Critical Stages, Substantial Performance or Total Performance 
in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the 
City the following amounts per Working Day for each and every Working Day following the days 
fixed herein for same during which such failure continues: 
(a) Critical Stage 1 - three hundred fifty dollars ($350.00); 
(b) Critical Stage 2 - three hundred fifty dollars ($350.00); 
(c) Critical Stage 3 - one thousand six hundred dollars ($1600.00); 
(d) Substantial Performance - three hundred fifty dollars ($350.00); 
(e) Total Performance - three hundred fifty dollars ($350.00). 

D25.2 The amounts specified for liquidated damages in D25.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve critical stages, Substantial 
Performance or Total Performance by the days fixed herein for same. 

D25.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

D26. COVID-19 SCHEDULE DELAYS 

D26.1 The City acknowledges that the schedule for this Contract may be impacted by the COVID-19 
pandemic. Commencement and progress of the Work shall be performed by the Contractor with 
due consideration to the health and safety of workers and the public, directives from health 
authorities and various levels of government and in close consultation with the Contract 
Administrator. 

D26.2 If the Contractor is delayed in the performance of the Work by reason of the COVID-19 
pandemic, the Work schedule may be adjusted by a period of time equal to the time lost due to 
such delay and costs related to such delay will be determined as identified herein. 

D26.3 A minimum of seven (7) Calendar Days prior to the commencement of Work, the Contractor 
shall declare whether COVID-19 will affect the start date. The Contractor shall provide sufficient 
evidence that the delay is directly related to COVID-19, including but not limited to evidence 
related to availability of staff, availability of Material or work by others. 

D26.4 For any delay related to COVID-19 and identified after Work has commenced, the Contractor 
shall within seven (7) Calendar Days of becoming aware of the anticipated delay declare the 
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additional delay and shall provide sufficient evidence as indicated in D26.3. Failure to provide 
this notice will result in no additional time delays being considered by the City. 

D26.5 The Work schedule, including the durations identified in D22 to D24 where applicable, will be 
adjusted to reflect delays accepted by the Contract Administrator. No additional payment will be 
made for adjustment of schedules except where seasonal work, not previously identified in the 
Contract, is carried over to the following construction season. 

D26.6 Where Work not previously identified is being carried over solely as a result of delays related to 
COVID-19, as confirmed by the Contract Administrator, the cost of temporary works to maintain 
the Work in a safe manner until Work recommences, will be considered by the Contract 
Administrator. Where the Work is carried over only partially due to COVID-19, a partial 
consideration of the cost of temporary works will be considered by the Contract Administrator. 

D26.7 Any time or cost implications as a result of COVID-19 and in accordance with the above, as 
confirmed by the Contract Administrator, shall be documented in accordance with C7. 

CONTROL OF WORK 

D27. JOB MEETINGS 

D27.1 Regular weekly job meetings will be held at the Site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, one representative of the City and 
one representative of the Contractor.  Each representative shall be a responsible person 
capable of expressing the position of the Contract Administrator, the City and the Contractor 
respectively on any matter discussed at the meeting including the Work schedule and the need 
to make any revisions to the Work schedule.  The progress of the Work will be reviewed at each 
of these meetings. 

D27.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever he/she deems it necessary. 

D28. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D28.1 Further to C6.26, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D29. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D29.1 Further to B13.5, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require updated proof of compliance, as set out in B13.5.  

MEASUREMENT AND PAYMENT 

D30. PAYMENT 

D30.1 Further to C12, the City shall make payments to the Contractor by direct deposit to the 
Contractor’s banking institution, and by no other means. Payments will not be made until the 
Contractor has made satisfactory direct deposit arrangements with the City. Direct deposit 
application forms are at https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf. 

https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf
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WARRANTY 

D31. WARRANTY 

D31.1 Warranty is as stated in C13. 

D31.2 The Contractor shall maintain backup copies of all video and inspection data for the duration of 
the Warranty Period. 

DISPUTE RESOLUTION 

D32. DISPUTE RESOLUTION 

D32.1 The entire text of C21.4 is deleted, and amended to read: “Intentionally Deleted” 

D32.1 The entire text of C21.5 is deleted, and amended to read: 
(a) If Legal Services has determined that the Disputed Matter may proceed in the Appeal 

Process, the Contractor must, within ten (10) Business Days of the date of the Legal 
Services Response Letter, submit his written Appeal Form, in the manner and format set 
out on the City’s Materials Management Website, to the Chief Administrative Officer, and to 
the Contract Administrator. The Contractor may not raise any other disputes other than the 
Disputed Matter in his Appeal Form. 

D32.2 Further to C21, prior to the Contract Administrator’s issuance of a Final Determination, the 
following informal dispute resolution process shall be followed where the Contractor disagrees 
with any opinion, determination, or decision of the Contract Administrator (“Dispute”): 
(a) In the event of a Dispute, attempts shall be made by the Contract Administrator and the 

Contractor’s equivalent representative to resolve Disputes within the normal course of 
project dealings between the Contract Administrator and the Contractor’s equivalent 
representative. 

(b) Disputes which in the reasonable opinion of the Contract Administrator or the Contractor’s 
equivalent representative cannot be resolved within the normal course of project dealings 
as described above shall be referred to a without prejudice escalating negotiation process 
consisting of, at a minimum, the position levels as shown below and the equivalent 
Contractor representative levels: 
(i) The Contract Administrator; 
(ii) Supervisory level between the Contract Administrator and applicable Department 

Head; 
(iii)  Department Head. 

D32.3 Names and positions of Contractor representatives equivalent to the above City position levels 
shall be determined by the Contractor and communicated to the City at the pre-commencement 
or kick off meeting.  

D32.4 As these negotiations are not an adjudicative hearing, neither party may have legal counsel 
present during the negotiations. 

D32.5 Both the City and the Contractor agree to make all reasonable efforts to conduct the above 
escalating negotiation process within twenty (20) Business Days, unless both parties agree, in 
writing, to extend that period of time. 

D32.6 If the Dispute is not resolved to the City and Contractor’s mutual satisfaction after discussions 
have occurred at the final escalated level as described above, or the time period set out in 
D32.5, as extended if applicable, has elapsed, the Contract Administrator will issue a Final 
Determination as defined in C1.1(v), at which point the parties will be governed by the Dispute 
Resolution process set out in C21. 
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THIRD PARTY AGREEMENTS 

D33. FUNDING AND/OR CONTRIBUTION AGREEMENT OBLIGATIONS 

D33.1 In the event that funding for the Work of the Contract is provided to the City of Winnipeg by the 
Government of Manitoba and/or the Government of Canada, the following terms and conditions 
shall apply, as required by the applicable funding agreements. 

D33.2 Further to D33.1, in the event that the obligations in D33 apply, actual costs legitimately 
incurred by the Contractor as a direct result of these obligations (“Funding Costs”) shall be 
determined by the actual cost to the Contractor and not by the valuation method(s) outlined in 
C7.4.  In all other respects Funding Costs will be processed in accordance with Changes in 
Work under C7.   

D33.3 For the purposes of D33: 
(a) “Government of Canada” includes the authorized officials, auditors, and representatives 

of the Government of Canada; and 
(b) “Government of Manitoba” includes the authorized officials, auditors, and 

representatives of the Government of Manitoba. 

D33.4 Modified Insurance Requirements   

D33.4.1 If not already required under the insurance requirements identified in D12, the Contractor 
will be required to provide wrap-up liability insurance in an amount of no less than two 
million dollars ($2,000,000) inclusive per occurrence.  Such policy will be written in the joint 
names of the City, Contractor, Consultants and all sub-contractors and sub-consultants 
and include twelve (12) months completed operations. The Government of Manitoba and 
its Ministers, officers, employees, and agents shall be added as additional insureds. 

D33.4.2 If not already required under the insurance requirements identified in D12, the Contractor 
will be required to provide builders’ risk insurance (including boiler and machinery 
insurance, as applicable) providing all risks coverage at full replacement cost, or such 
lower level of insurance that the City may identify on a case-by-case basis, such as an 
installation floater. 

D33.4.3 The Contractor shall obtain and maintain third party liability insurance with minimum 
coverage of two million dollars ($2,000,000.00) per occurrence on all licensed vehicles 
operated at the Site.  In the event that this requirement conflicts with another licensed 
vehicle insurance requirement in this Contract, then the requirement that provides the 
higher level of insurance shall apply. 

D33.4.4 Further to D12.3, insurers shall provide satisfactory Certificates of Insurance to the 
Government of Manitoba prior to commencement of Work as written evidence of the 
insurance required. The Certificates of Insurance must provide for a minimum of thirty (30) 
days’ prior written notice to the Government of Manitoba in case of insurance cancellation.   

D33.4.5 All policies must be taken out with insurers licensed to carry on business in the Province of 
Manitoba. 

D33.5 Indemnification By Contractor 

D33.5.1 In addition to the indemnity obligations outlined in C17 of the General Conditions for 
Construction, the Contractor agrees to indemnify and save harmless the Government of 
Canada and the Government of Manitoba and each of their respective Ministers, officers, 
servants, employees, and agents from and against all claims and demands, losses, costs, 
damages, actions, suit or other proceedings brought or pursued in any manner in respect 
of any matter caused by the Contractor or arising from this Contract or the Work, or from 
the goods or services provided or required to be provided by the Contractor, except those 
resulting from the negligence of any of the Government of Canada’s or the Government of 
Manitoba’s Ministers, officers, servants, employees, or agents, as the case may be. 
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D33.5.2 The Contractor agrees that in no event will Canada or Manitoba, their respective officers, 
servants, employees or agents be held liable for any damages in contract, tort (including 
negligence) or otherwise, for: 
(a) any injury to any person, including, but not limited to, death, economic loss or 

infringement of rights; 
(b) any damage to or loss or destruction of property of any person; or   
(c) any obligation of any person, including, but not limited to, any obligation arising from a 

loan, capital lease or other long term obligation; 

in relation to this Contract or the Work. 

D33.6 Records Retention and Audits 

D33.6.1 The Contractor shall maintain and preserve accurate and complete records in respect of 
this Contract and the Work, including all accounting records, financial documents, copies of 
contracts with other parties and other records relating to this Contract and the Work during 
the term of the Contract and for at least six (6) years after Total Performance. Those 
records bearing original signatures or professional seals or stamps must be preserved in 
paper form; other records may be retained in electronic form.  

D33.6.2 In addition to the record keeping and inspection obligations outlined in C6 of the General 
Conditions for Construction, the Contractor shall keep available for inspection and audit at 
all reasonable times while this Contract is in effect and until at least six (6) years after Total 
Performance, all records, documents, and contracts referred to in D33.6.1 for inspection, 
copying and audit by the City of Winnipeg, the Government of Manitoba and/or the 
Government of Canada and their respective representatives and auditors, and to produce 
them on demand; to provide reasonable facilities for such inspections, copying and audits, 
to provide copies of and extracts from such records, documents, or contracts upon request 
by the City of Winnipeg, the Government of Manitoba, and/or the Government of Canada 
and their respective representatives and auditors, and to promptly provide such other 
information and explanations as may be reasonably requested by the City of Winnipeg, the 
Government of Manitoba, and/or the Government of Canada from time-to-time. 

D33.7 Other Obligations 

D33.7.1 The Contractor consents to the City providing a copy of the Contract Documents to the 
Government of Manitoba and/or the Government of Canada upon request from either 
entity. 

D33.7.2 If the Lobbyists Registration Act (Manitoba) applies to the Contractor, the Contractor 
represents and warrants that it has filed a return and is registered and in full compliance 
with the obligations of that Act, and covenants that it will continue to comply for the 
duration of this Contract. 

D33.7.3 The Contractor shall comply with all applicable legislation and standards, whether federal, 
provincial, or municipal, including (without limitation) labour, environmental, and human 
rights laws, in the course of providing the Work. 

D33.7.4 The Contractor shall properly account for the Work provided under this Contract and 
payment received in this respect, prepared in accordance with generally accepted 
accounting principles in effect in Canada, including those principles and standards 
approved or recommended from time-to-time by the Chartered Professional Accountants of 
Canada or the Public Sector Accounting Board, as applicable, applied on a consistent 
basis. 

D33.7.5 The Contractor represents and warrants that no current or former public servant or public 
office holder, to whom the Value and Ethics Code for the Public Sector, the Policy on 
Conflict of Interest and Post Employment, or the Conflict of Interest Act applies, shall 
derive direct benefit from this Contract, including any employment, payments, or gifts, 
unless the provision or receipt of such benefits is in compliance with such codes and the 
legislation. 
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D33.7.6 The Contractor represents and warrants that no member of the House of Commons or of 
the Senate of Canada or of the Legislative Assembly of Manitoba is a shareholder, director 
or officer of the Contractor or of a Subcontractor, and that no such member is entitled to 
any benefits arising from this Contract or from a contract with the Contractor or a 
Subcontractor concerning the Work. 
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FORM H1: PERFORMANCE BOND 
(See D13) 

 
KNOW ALL MEN BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
(hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
(hereinafter called the "Surety"), are held and firmly bound unto THE CITY OF WINNIPEG (hereinafter called 
the "Obligee"), in the sum of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada to be paid to the Obligee, or its successors or assigns, for the payment of which 
sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for  
 
 
 
TENDER NO. 299-2022 
 
2022 SEWER INSPECTIONS  
 
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall: 
 
(a) carry out and perform the Contract and every part thereof in the manner and within the times set 

forth in the Contract and in accordance with the terms and conditions specified in the Contract; 
(b) perform the Work in a good, proper, workmanlike manner; 
(c) make all the payments whether to the Obligee or to others as therein provided; 
(d) in every other respect comply with the conditions and perform the covenants contained in the 

Contract; and 
(e) indemnify and save harmless the Obligee against and from all loss, costs, damages, claims, and 

demands of every description as set forth in the Contract, and from all penalties, assessments, 
claims, actions for loss, damages or compensation whether arising under "The Workers 
Compensation Act", or any other Act or otherwise arising out of or in any way connected with the 
performance or non-performance of the Contract or any part thereof during the term of the Contract 
and the warranty period provided for therein; 

 
THEN THIS OBLIGATION SHALL BE VOID, but otherwise shall remain in full force and effect.  The Surety 
shall not, however, be liable for a greater sum than the sum specified above. 
 
AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal, and that nothing 
of any kind or matter whatsoever that will not discharge the Principal shall operate as a discharge or release 
of liability of the Surety, any law or usage relating to the liability of Sureties to the contrary notwithstanding. 
 
IN WITNESS WHEREOF the Principal and Surety have signed and sealed this bond the 
 
_______ day of ____________________ , 20____ . 
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SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 
 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 
 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM H2: LABOUR AND MATERIAL PAYMENT BOND  
 (See D13) 

 
KNOW ALL MEN BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
his/its heirs, executors, administrators, successors or assigns (hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
his/its heirs, executors, administrators, successors or assigns (hereinafter called the "Surety"), are held and 
firmly bound unto THE CITY OF WINNIPEG (hereinafter called the "Obligee"), for the use and benefit of 
claimants as herein below defined, in the amount of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada, for the payment whereof we, the Principal and the Surety jointly and severally 
bind ourselves firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for   
 
 
 
TENDER NO. 299-2022 
 
2022 SEWER INSPECTIONS  
 
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall promptly make 
payment to all claimants as hereinafter defined, for all labour, service and material used or reasonably 
required for use in the performance of the Contract, then this obligation shall be void, otherwise it shall remain 
in full force and effect subject, however, to the following conditions: 
 
(a) A claimant is defined as one having a direct contract with the Principal for labour, service and 

material, or any of them, used or reasonably required for use in the performance of the contract, 
labour, service and material being construed to include that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental of equipment (but excluding rent of equipment where the rent 
pursuant to an agreement is to be applied towards the purchase price thereof) directly applicable to 
the Contract; 

(b) The above-named Principal and Surety hereby jointly and severally agree with the Obligee that every 
claimant as herein defined, who has not been paid in full before the expiration of a period of ninety 
(90) days after the date on which the last of such claimant’s work, labour or service was done or 
performed, or materials were furnished by such claimant, may sue on this bond, prosecute the suit 
to final judgment for such sum or sums as may be justly due claimant, and have execution thereon;   

(c) No suit or action shall be commenced hereunder by any claimant 
(i) unless claimant shall have given written notice to the Principal and the Surety above-

named, within one hundred and twenty (120) days after such claimant did or 
performed the last of the work, labour or service, or furnished the last of the materials 
for which said claim is made, stating with substantial accuracy the amount claimed 
and the name of the party to whom the materials were furnished, or for whom the 
work, labour or service was done or performed.  Such notice shall be served by 
mailing the same by registered mail to the Principal, and Surety, at any place where 
an office is regularly maintained for the transaction of business, or served in any 
manner in which legal process may be served in the Province of Manitoba; 
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(ii) after the expiration of one (1) year following the date on which Principal ceased work 
on said Contract; including work performed under the guarantees provided in the 
Contract;  

(iii) other than in a court of competent jurisdiction in the Province of Manitoba. 
 

(d) The amount of this bond shall be reduced by and to the extent of any payment or payments made in 
good faith hereunder, inclusive of the payment by Surety of mechanics liens which may be filed of 
record against said improvement, whether or not claim for the amount of such lien be presented 
under and against this bond. 

 
(e) The Surety shall not be liable for a greater sum than the specified penalty of this bond.  
 
 
The Principal and Surety hereby agree that The Guarantors’ Liability Act (Manitoba) shall apply to this 
Bond.  
 
 
IN TESTIMONY WHEREOF, the Principal has hereunto set its hand affixed its seal, and the Surety has 
caused these presents to be sealed and with its corporate seal duly attested by the authorized signature of 
its signing authority this  
 
_______ day of ____________________ , 20____ . 
 
 
 
SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 
 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 
 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM J: SUBCONTRACTOR LIST 
(See D14) 

2022 SEWER INSPECTIONS  

Name Address 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 

____________________________________________________________________________________ 
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FORM K: EQUIPMENT 
(See D15) 

2022 SEWER INSPECTIONS  

1. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
2. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
3. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
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FORM K: EQUIPMENT 
(See D15) 

2022 SEWER INSPECTIONS  

4. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
5. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
6. Category/type:  
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
 
Make/Model/Year: _____________________________________ Serial No.: ___________________________ 
 
Registered owner: _________________________________________________________________________ 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in its entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/Spec/Default.stm . 

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Tender shall govern over The City of 
Winnipeg Standard Construction Specifications. 

E1.3 CW 2140-R4 (May 2016) Sewer and Manhole Cleaning 

E1.4 CW 2145-R5 (June 2021) Sewer and Manhole Inspection 

E1.5 Bidders are reminded that requests for approval of substitutes as an approved equal or an 
approved alternative shall be made in accordance with B7. In every instance where a brand 
name or design specification is used, the City will also consider approved equals and/or 
approved alternatives in accordance with B7. 

E1.6 The following are applicable to the Work: 
 
 
Appendix No. Appendix Title 
A Work Program  
B Fugitive Emission Material Safety Data Sheet – Hydrogen Sulphide Gas 
C Sample Non-Disclosure Agreement 
D SD-019 – Backflow Prevention Arrangement for Water Supply From a Hydrant 

 
Drawing No. Drawing Name/Title 
  
 2022 Sewer Inspections – Map Sheet Key Plan 
SI-01 2022 Sewer Inspections - Map 1 
SI-02 2022 Sewer Inspections - Map 2 
SI-03 2022 Sewer Inspections - Map 3 
SI-04 2022 Sewer Inspections - Map 4 
SI-05 2022 Sewer Inspections - Map 5 
SI-06 2022 Sewer Inspections - Map 6 
SI-07 2022 Sewer Inspections - Map 7 
SI-08 2022 Sewer Inspections - Map 8 
SI-09 2022 Sewer Inspections - Map 9 
SI-10 2022 Sewer Inspections - Map 10 
SI-11 2022 Sewer Inspections - Map 11 
SI-12 2022 Sewer Inspections - Map 12 
SI-13 2022 Sewer Inspections - Map 13 
SI-14 2022 Sewer Inspections - Map 14 
SI-15 2022 Sewer Inspections - Map 15 

 

E1.7 Further to the provided drawings in E1.6, historical drawings and other pertinent information is 
available to interested parties that include all affected lift stations. In order to receive the 
document(s), a written request shall be submitted to the Project Manager. A signed non-

http://www.winnipeg.ca/matmgt/Spec/Default.stm
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disclosure agreement form will be required prior to issuance of the document(s). A sample non-
disclosure agreement has been included in Appendix C for reference. Upon receipt of the 
written request and signed non-disclosure agreement form, the requested document(s) will be 
provided.  

GENERAL REQUIREMENTS 

E2. CONFINED SPACE ENTRY 

E2.1 The Contractor shall be aware that Hydrogen Sulphide Gas is present in all underground 
structures connected to the City’s sewer systems and has been known to accumulate in 
concentrations sufficient to cause serious harm or death to personnel who are not using 
adequate Personal Protective Equipment. 

E2.2 The Contractor’s attention is drawn to the Province of Manitoba Workplace Safety and Health 
Act (‘the Act”), and the Regulations and Guidelines there-under pertaining to Confined Entry 
Work and in particular the requirements for conducting hazard/risk assessments and providing 
personal protective equipment (PPE). 

E2.2.1 Further to E2.2, the Contractor shall use an approved and properly maintained Supplied Air 
Breathing Apparatus when entering and working in sewers, manholes and catch basins. 

E2.2.2 Refer to “Appendix B – Fugitive Emissions Data Sheet” for hydrogen sulphide gas. 

E3. WATER SUPPLY 

E3.1 Refer to specifications CW 1120, section 3.14, CW 2140. 

E4. SITE CONDITIONS 

E4.1 The City of Winnipeg is located near the geographic center of North America. The City’s 
geographical location results in highly variable seasonal temperatures that may affect 
construction. During the winter, ground freezes to about 2.5 meters depth and the impact of low 
temperatures must be considered for construction methods, equipment operation and rates of 
production. It is anticipated that an output of 1,100m of sewer inspections per Day shall be 
completed in the field, coded and post processed.  

E4.2 The Contract Administrator shall communicate to the Bidder, in good time during the Contract, 
all other City and third-party projects or events that may occur in the area and concurrently to 
the Work. The successful Bidder will be required to adjust the cleaning and inspection program 
and operations away from the affected locations as necessary. 

E5. SUBMITTALS 

E5.1 Further to CW 2145, Clause 3.21: 

E5.1.1 In-pipe Inspection Emergency Plan 
(a) The Contractor shall submit an Emergency Plan that outlines proposed methods for 

recovering in-line inspection equipment that has become lodged, lost or uncontrollable 
within the sewer network. For information, the Contractor’s attention is called to 
Clauses 3.21 and 4.7 of CW 2145. 

E5.1.2 Manhole Inspection Sample Inspection Report 
(a) Provide a sample report of a manhole inspection, including digital data files, of an 

actual manhole performed by each device to be used on this Contract for review at 
least two (2) weeks before beginning the manhole inspection work. 

(b) Submit two (2) copies of the data to the Contract Administrator. Provide the 
appropriate viewing software, associated image and point cloud data and associated 
files to enable the interactive review of the inspection of the sample inspection for 
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each device to be used as part of the submittal where viewing software will be 
provided at no additional cost to the Contract Administrator. The Contract 
Administrator will review the inspections for completeness and accuracy of content, to 
ensure that the required information is provided, and the image quality is acceptable. 
If the Contract Administrator determines that the image or data are defective or not of 
adequate quality, the Contractor shall re-perform the MACP inspection at the 
Contractor’s expense. 

(c) Submit one MACP (version 7.0.0 or newer) compliant Microsoft Access, manhole 
inspection Databases containing inspection and defect information. Manhole condition 
coding shall be submitted as a MACP.mdb file accordingly. Name the MACP 
database according to the following file specification: [Contractor Name]_[Contract 
Number]_MACP_Submittal ##.mdb. 

(d) Submit a pdf copy of the manhole inspection logs to the Contract Administrator. Logs 
shall record defects according to NASSCO’s MACP. 

(e) Submit sample observation photos in the sample submittal. 
(f) Clearly identify the equipment make, model and serial number for the sample and all 

submittals. 
(g) Demonstrate the resolution of each camera using the recording resolution specified 

herein. 
(h) No inspection work is to be performed until the sample inspection report has been 

accepted by the Contract Administrator. 
(i) Inspection reports shall be completed within two (2) weeks of the completion of a work 

area or intermittent submittals as approved by the Contract Administrator. 
(j) Submit copies of current NASSCO MACP certifications for all Inspectors and 

Reviewers who shall perform the Contracted Work in accordance with NASSCO 
requirements having attained and retained their MACP certifications.  

(k) Submit a written description of procedures to be used to the Contract Administrator, 
including product literature for all digital video equipment including, but not limited to 
side scanning post processed and point cloud data and reader software. 

E6. SEWER CLEANING 

E6.1 This specification amends and supplements specification CW 2140. 

E6.2 Types of Cleaning shall be undertaken in accordance with this specification in order to be able 
to conduct a NASSCO compliant inspection, include Sewer Cleaning, Removal of Excessive 
Grease and/or Roots, Solid Debris Cutting, Removing Intruding Sewer Taps for all sewer 
diameter ranges and flow types identified below:  
(a) Further to Clause 3.5.2, the Contractor shall remove 95% of all loose floating, solid or 

semi-solid debris for: 
(i) All Wastewater Sewers smaller than 450mm; 
(ii) All Interceptor (CS), Land Drainage, Re-Inspection, and Storm Relief Sewers 

smaller than 900mm. 
(b) Further to Clause 3.5.2, the following sewers shall be inspected without pre-cleaning 

unless directed otherwise by the Contract Administrator. Where cleaning is required for the 
completion of the inspections, cleaning will be in accordance to E5: 
(i) All Wastewater Sewers 450mm and greater; 
(ii) All Interceptor (CS), Land Drainage, Reinspection and Storm Relief Sewers 900mm 

and greater. 

E6.3 Further to Section 3.5, the Contractor shall clean the sewer pipe using the step-cleaning method 
or similar described in this Contract for the entire length of the pipe using a high-pressure water 
jetter to remove loose or settled debris and shall operate the equipment so that the pressurized 
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nozzle continues to move at all times.  The pressurized nozzle shall be turned off or reduced 
anytime it is stationary or delayed in order to prevent damage to the sewer. 

E6.4 Further to Section 3.5 the cleaning process shall be carried out using the step-cleaning method 
or similar using the appropriate carrying capacity of each jetter nozzle for the respective sewer 
pipe height and shape. This means that the Contractor shall clean an initial portion of the pipe 
for a length appropriate to the carrying capacity of each jetter nozzle, sewer pipe height and 
shape and level of debris encountered, pulling back debris to the manhole. The Contractor shall 
then clean successive increments of pipe in the same way, each time pulling the displaced 
debris in solution back over increments of pipe previously cleaned.  The Contractor will 
complete the cleaning using the step method approach through the entire segment of the 
pipeline with a high-pressure water jetter to ensure the sewer is adequately cleaned to complete 
the work. All sediments and residual wastes shall be evacuated from each successive 
downstream manhole as the cleaning progresses. 
(a) Under no circumstances shall sewage or solids removed from the sewer line be dumped 

onto streets, catch basins, storm drains, or receiving waters. 
(b) All materials removed shall be properly disposed at a landfill licensed to receive the 

applicable wastes. 
(c) During the final cleaning pass, the CCTV inspection camera shall be mobilized to inspect 

the sewer segment while the jet nozzle pulls water away from the camera, drawing any 
water level down to maximize the exposure of the sewer pipe circumference. 

E6.5 In the event the Contractor is unable to completely perform CCTV inspection or cleaning from 
both directions due to obstructions (with the exception of a cross bore or collapse), the 
Contractor must inform the Contract Administrator of this immediately. Upon approval by the 
Contract Administrator, the Contractor shall have the obstructions removed using specialty 
cleaning equipment capable of removing the obstruction and simultaneously viewing the 
cleaning activity from the same vantage point in order to view the cleaning operation and not 
cause any damage to the host pipe.  

E6.6 During all sewer cleaning operations, satisfactory precautions shall be taken to protect the 
sewer lines from damage that might be inflicted by the improper use of cleaning equipment.  
Whenever hydraulically propelled cleaning tools which depend upon water pressure to provide 
their cleaning force or any tools which retard the flow of water in the sewer line are used, 
precautions shall be taken to ensure that the water pressure created does not cause any 
damage or flooding to public or private property being served by the sewer segment involved. 

E6.7 Further to Section 3.5, the Contractor shall remove the upstream manhole cover during sewer 
cleaning. 

E6.8 The Contractor is wholly responsible for determining if the line is adequately cleaned to perform 
the televising inspection.   

E6.9 Further to Clause 3.5.10, the Contractor shall be made aware of the locations on the Drawings 
labelled as Synergen Trouble Spots. These locations are recorded in the City’s database as 
areas which require regular maintenance. 

E6.10 Further to Section 3.5, the distance required for the nozzle to travel in the sewer shall be limited 
to one manhole-to-manhole sewer section unless approved by the Contract Administrator. 

E6.11 Further to Clause 3.9.2, no decanting shall occur within 3 sewer sections upstream of a lift 
station. If decanting is required, it shall be done immediately downstream of the lift station. 

E6.12 Cleaning of sewers not meeting E6 requirements shall be rejected. The Contract Administrator 
shall instruct the Contractor to remobilize, reclean and reinspect the asset as per the 
specifications to the satisfaction of the Contract Administrator unless the Contractor can 
demonstrate site limitations and conditions that prevent adequate cleaning. Additional costs 
incurred by the Contractor associated with the recleaning and reinspection shall be the 
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responsibility of the Contractor. Accepted cleaning and corresponding inspection shall be paid 
as per Clause 4.1. 

E7. MISCELLANEOUS SEWER CLEANING 

E7.1 Miscellaneous sewer cleaning is deemed additional efforts in excess of the requirements set out 
in CW2140 and E6; examples may be the removal of hardened concrete or bituminous asphalt 
found within the sewer pipe. Perform Miscellaneous Sewer Cleaning only as required by the 
Contract Administrator.  

E7.2 Clean sewers and other unforeseen locations using all equipment, personnel, traffic control and 
supporting vehicles, activities and operations employed in the performance of the Work. 

E7.3 Miscellaneous sewer cleaning will be measured on a time basis and paid for at the Contract 
Unit Price for “Miscellaneous Sewer Cleaning”. The amount to be paid will be the total number 
of hours spent cleaning Miscellaneous Sewers and other miscellaneous locations in this 
Contract, accepted and measured by the Contract Administrator. Time spent for debris disposal 
and mobilization/demobilization to and from the site will be included in the Contract Unit Price 
for “Miscellaneous Sewer Cleaning”. 

E8. REMOVAL OF INTRUDING SEWER TAPS 

E8.1 Further to Section 3.12 removal of intruding sewer taps shall be performed, as directed by the 
Contract Administrator, where the intruding tap prevents passage of the camera or inspection 
platform. Special precautions should be exercised during the grinding operation to assure 
unnecessary damage does not occur to the tap given the conditions of the sewer main and tap. 
Contractor shall complete the work as follows:  
(a) Contractor shall cut and remove intruding sewer taps from the sewer at the locations 

identified by the Contract Administrator from the sewer inspection. 
(b) Contractor shall leave intruding sewer taps finished smooth and within 15 millimetres of the 

inside surface of the sewer. 
(c) Contractor shall monitor the entire intruding sewer tap removal process and while the 

cutting equipment is travelling within the pipe to reach the work area by CCTV. 
(d) Inspect the entire sewer section in accordance with CW2145 after completion of intruding 

sewer tap removal. 

E8.2 Measurement will be on a unit basis and paid for at the Contract Unit Price for “Removal of 
Intruding Sewer Taps”. The number of units to be paid for will be the total amount of intruding 
sewer taps removed in accordance with this Specification, accepted and measured by the 
Contract Administrator. 

E9. REMOVAL OF EXCESSIVE GREASE AND/OR ROOTS 

E9.1 Further to Section 3.15 grease and or roots that cannot be removed through typical cleaning 
efforts shall be cut and removed from the sewer as directed by the Contract Administrator 
where excessive grease and root intrusion prevents passage of the camera or inspection 
platform.  Special precautions should be exercised during the cleaning operation to assure 
removal of visible roots from the joint area. 

E9.2 Further to Clause 3.5.4, grease shall be removed and paid for as described in E9.8. 

E9.3 The Contractor may remove of excessive grease and / or roots using:  
(a) mechanical devices such as expanding root cutters and hydraulic procedures such as 

high-pressure jet cleaners. 
(b) hydraulically driven saw, grinder or blade cutters; however 
(c) Flushing the sewer or the use of “spin nozzles” to remove grease will not be permitted. 
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E9.4 Remove grease and or roots to within 15 millimetres of the inside surface of the sewer. 

E9.5 Monitor the entire removal operation and while the removal equipment is travelling within the 
pipe to reach the work area by closed circuit television (CCTV). 

E9.6 Further to Clause 3.11.1, roots will not be considered as solid debris and shall be removed and 
paid for as described in E6. 

E9.7 The removal of grease and or roots from within a single manhole-to-manhole sewer segment 
will be considered as one (1) pay item regardless of the amount of grease and or roots removed 
from within that sewer segment. 

E9.8 Measurement will be on a unit basis and paid for at the Contract Unit Price for “Removal of 
Excessive Grease and or Roots per Sewer Segment”. The number of units to be paid for will be 
the total amount of manhole-to-manhole sewer segments in which grease and or roots have 
been removed in accordance with this Specification, accepted and measured by the Contract 
Administrator. 

E10. SOLID DEBRIS CUTTING 

E10.1 Refer to specifications section 3.3.3 and 3.3.11, CW 2140. 

E11. LIFT STATION CLEANING 

E11.1 For the purpose of the Work, Lift Station Cleaning shall include Wet Well Chamber cleaning as 
identified by the Contract Administrator. 

E11.2 The Proponent can request As-Built records of the Lift Stations during the Bid Process and will 
be supplied by the Contract Administrator. Further consultation will be required prior to cleaning 
activities with City Operations.   
(a) Newton Diversion and Flood Combined Station 
(b) Hawthorne Lift and Flood Combination Station 
(c) Irving Place Lift Station 
(d) Larchdale Lift Station 
(e) Fort Rouge Park Flood Pumping Station 
(f) Jessie Lift Station and Flood Pump Station 
(g) Chataway Lift and Flood Combined Station 
(h) Tuxedo Lift Station 
(i) D’Arcy Lift Station 
(j) Cockburn Lift Station 
(k) Notre Dame Lift Station 
(l) King Edward Lift Station 
(m) Hart Lift Station 

E11.3 The Contractor shall review the health and safety implications and need of accessing the Lift 
Stations to carry out the Work. The Contractor shall provide a Lift Station Access Heath and 
Safety Risk Assessment for review by the City via the Contract Administrator prior to Work 
being approved to go ahead.    

E11.4 Perform Lift Station Cleaning as required by the Contract Administrator. 

E11.5 Clean Lift Stations using all equipment, personnel, traffic control and supporting vehicles, 
activities and operations employed in the performance of the Work. 
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E11.6 Lift Station Cleaning will be measured on a time basis and paid for at the Contract Unit Price for 
“Lift Station Cleaning”. The amount to be paid will be the total number of hours spent cleaning 
Lift Station Wet Well Chambers and other associated Lift Station Appurtenances in this 
Contract, accepted and measured by the Contract Administrator. Time spent for debris disposal 
and mobilization/demobilization to and from the site will be included in the Contract Unit Price 
for “Lift Station Cleaning”. 

E12. MANHOLE CLEANING 

E12.1 This specification amends and supplements specification CW 2140. 

E12.2 High Flow Conditions: 
(a) The Contractor shall attempt cleaning and inspection at times that facilitate obtaining the 

maximum visible image above the flow surface which are typically at the diurnal low flow 
periods each day or at night. Work that cannot be completed due to excess water levels 
shall be coordinated with the Contract Administrator. 

(b) If manhole chambers are observed to be surcharged the Contractor shall communicate the 
observation to the Contract Administrator via the SharePoint Site under “Manholes of 
Concern”.  

(c) The Contract Administrator, Contractor shall collaborate to determine if there is a hydraulic 
or operational restriction within the area.  

(d) If hydraulic overload is determined by the Contract Administrator, cleaning and inspection 
shall take place during a low diurnal period, such as nighttime to ensure a full cleaning and 
inspection of the chamber is completed.  

(e) If an operational issue exists within the Contracted Work, the cleaning of associated 
sewers shall be completed to alleviate and reduce flow. Otherwise, the Contract 
Administrator will instruct whether an incomplete inspection be carried out of the 
surcharged manhole chamber. 

(f) If an operational issue exists outside of the Contracted Work, the cleaning of associated 
sewers shall be reviewed by the Contract Administrator to alleviate and reduce flow. 
Additional assets cleaned will be paid as per Clause 4.1.1 with additional time 
consideration made by the Contract Administrator. Otherwise, the Contract Administrator 
will instruct whether an incomplete inspection be carried out of the surcharged manhole 
chamber. 

E12.3 Further to Clause 3.5.7, all manhole cleaning shall commence in the upper chimney component 
of the manhole moving loose debris, gravel, ragging etc. to the lower cone and wall components 
and to the benching and channel regardless of the method chosen to clean the sections. 
Cleaning shall include the trapping and removal of all sediments and residual wastes from the 
invert of the manhole as the cleaning progresses. Any debris moved into the associated 
(predominant) mainline sewers shall be subsequently cleaned where:  
(a) The intent of manhole cleaning is to remove foreign material such as bricks, rocks, dirt, 

grease, settled deposits (sand and grit), solids, fine roots, and other debris using multiple 
passes using a cleaning wand associated with the high-pressure water jetter equipment 
and extraction of deleterious material in order to be able to conduct a NASSCO compliant 
inspection. 

(b) The Contractor shall evaluate if the manhole is adequately cleaned to justify scanning 
inspection work after cleaning.  The Contractor is wholly responsible for determining if the 
chamber is adequately cleaned to complete the scanning inspection.   

(c) During all manhole cleaning operations, satisfactory precautions shall be taken to protect 
the manhole chamber from damage that might be inflicted by the improper use of cleaning 
equipment.  Whenever hydraulically propelled or pressurized cleaning tools which depend 
upon water pressure to provide their cleaning force or any tools which retard the flow of 
water in the manhole chamber are used, precautions shall be taken to ensure that the 
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water pressure created does not cause any damage or flooding to the manhole or to public 
or private property being served by the manhole or surrounding sewers involved. 

(d) The Contractor shall operate the vacuum hose local to the outgoing channel and pipe in 
such a manner that solids and debris are trapped and removed. No silts, sand, gravel, 
debris, etc., shall be allowed to pass into the downstream pipe.  

(e) The cleaning and inspection submittal shall be rejected if the inspection observes debris 
within the interconnecting mainline sewers that are identified to be cleaned under this 
Contract by the Contract Administrator. The Contractor shall be instructed to revisit, re-
clean and re-inspect the asset at no additional cost.  

(f) Under no circumstances shall sewage or solids removed from the manhole be dumped 
onto streets, catch basins, storm drains, or receiving waters. 

(g) All materials removed shall be properly disposed at a landfill licensed to receive the 
applicable wastes. 

E12.4 Cleaning of manholes not meeting E12 requirements shall be rejected. The Contract 
Administrator shall instruct the Contractor to remobilize, reclean and reinspect the asset as per 
the specifications to the satisfaction of the Contract Administrator unless the Contractor can 
demonstrate site limitations and conditions that prevent adequate cleaning. Additional costs 
incurred by the Contractor associated with the recleaning and reinspection shall be the 
responsibility of the Contractor.  

E12.5 Accepted cleaning and corresponding inspection shall be paid as per Clause 4.5.1. 

E13. MISCELLANEOUS MANHOLE CLEANING 

E13.1 For the purpose of the Work, Miscellaneous Manholes include; access manholes, control 
structures, flush tank and overflow chambers, as identified on the drawings and as listed in 
Form B: Prices. 

E13.2 Miscellaneous manhole cleaning is deemed additional efforts in excess of the requirements set 
out in CW2140 and E12; examples may be the removal of hardened concrete or bituminous 
asphalt found within the manhole channel. Perform Miscellaneous Manhole Cleaning only as 
required by the Contract Administrator. 

E13.3 Clean manholes using all equipment, personnel, traffic control and supporting vehicles, 
activities and operations employed in the performance of the Work. 

E13.4 Miscellaneous manhole cleaning will be measured on a unit basis and paid for at the Contract 
Unit Price for “Miscellaneous Manhole Cleaning”. The amount to be paid will be the total 
number of Miscellaneous Manholes cleaned in this Contract, accepted and measured by the 
Contract Administrator. Time spent for debris disposal and mobilization/demobilization to and 
from the site will be included in the Contract Unit Price for “Miscellaneous Manhole Cleaning”. 

E14. SEWER INSPECTION 

E14.1 This specification amends and supplements specification CW 2145. 

E14.2 All open access structures or manholes will be attended at all times, and all access control 
structures or manholes that are sealed or bolted to control odours or entry of extraneous water 
or for security reasons will require permissions prior to opening by the Contract Administrator 
and in turn by City Operations. The Contractor shall liaise with the Contract Administrator to 
ensure that sealed or bolted chambers have been adequately sealed or bolted, post inspection.  

E14.3 Where drop connections are observed, the camera shall pan and zoom into the “Tap” 
connection to observe defects and provide comment within the remarks column of the Tap entry 
using NASSCO’s order of severity rules. 
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E14.4 Further to Section 3.7.4, operators failing to provide copies of their NASSCO certification and / 
or meet the accuracy requirements on two occasions will not be permitted to code on the 
remainder of the Contract until they can demonstrate to the Contract Administrator that they can 
code in accordance with the requirements of the NASSCO PACP and MACP version 7.0.0 of 
the manual or greater. 

E14.5 Further to Section 3.13, a paper or “hard copy” of the inspection reports are not required and 
the following digital format submissions shall be provided: 
(a) The Contractor shall maintain backup copies of all digital video and inspection data 

submissions for the duration of the Warranty Period as stated in C13. 
(b) The Contractor shall supply separately two (2) duplicated, 2.5 inch portable HDD’s, 

complete with all operating software, power adaptors and USB cables, containing all video 
inspections, post-processed data, inspection PACP and MACP defect coded reports and 
coding data to the City upon completion of the project.  

(c) All HDD’s shall be sized appropriately to accommodate all above mentioned files and have 
dual USB 3.0 (preferable) and (a minimum) USB 2.0 compatibility with a minimum data 
transfer rate of 480 MB/s. 

(d) The Contractor shall submit within one (1) week of sewer inspection the sewer inspection 
deliverables as per E14 to the project SharePoint site under the “2022 Inspections” link.  In 
the event the SharePoint site is non-functional, communication to the Contract 
Administrator shall be made to ensure compliance, otherwise the Contractor shall submit a 
separate HDD to the Contract Administrator. 

E14.6 The Contract drawings are based on information contained in the City’s GIS database.  If the 
Contractor has trouble interpreting the drawings, or if they believe them to be wrong, the 
Contract Administrator shall be approached for assistance/clarification. 

(a) The Contractor shall assist the Contract Administrator in making any required 
measurements for the correction of errors found on the Drawings. 

E14.7 Replace Clause 3.11.1 with:  

E14.7.1 Capture the inspections in digital format in colour from the live video source on HDD to the 
following minimum requirements.  
(a) For sewer diameters less than 1800mm in height the minimum camera lens and 

recording requirements will be: 
(i) XDVD MPEG-2 or MPEG-4 format (MPEG-4 preferred).  
(ii) Picture Size: NTSC 720 x 480 (or greater) @ 29.97 frames per second.  
(iii) Data/Bit Rate: 6.0 Mbit/sec. 

(b) For sewer diameters 1800mm in height and larger, the minimum camera lens and 
recording requirements will be: 
(i) XDVD MPEG-2 or MPEG-4 format (MPEG-4 preferred).  
(ii) Picture Size: 1024x768 (or greater) @ 29.97 (minimum) frames per second.  
(iii) Data/Bit Rate: 6.0 Mbit/sec. 

(c) The use of Side Wall Scanning technologies resolution shall be at a level of resolution 
as per E14.7 to ensure pipe wall loss clarity is provided within the imagery. Viewing 
software shall be provided at no cost to the City or the Contract Administrator to 
ensure the user has full autonomy when viewing the sewer pipe. Pre-recorded video 
shall also be submitted for Side Wall Scanning technologies in addition to specialty 
autonomous viewing software and data. No water droplets, debris marks or similar 
shall exist on the lens that would cause image blur or inhibit the clear and 
uninterrupted view of the pipe during the inspection. Side Wall Scanning technology 
platforms shall be used having sufficient illumination within given diameters as per the 
camera manufacturer’s recommendations. 
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E14.7.2 Further to Clause 3.8 and E14.7 video imagery must not contain black or other coloured or 
other erroneous columns or bands where formatting of lesser resolution camera lens 
recordings have been resized to meet the Picture Size requirements of this specification. 
Video will be reviewed by the Contract Administrator with the potential for rejection if these 
bands or columns are observed. 

E15. MANHOLE INSPECTION 

E15.1 This specification amends and supplements specification CW 2145. 

E15.2 Identified manholes for cleaning and inspection are contained within Appendix 1 of this 
specification.  

E15.3 Inspection of manholes will use side scanning imagery and point cloud collection equipment 
only to NASSCO MACP Level 2 inspections for the purposes of assessing thoroughness of 
cleaning, observing and recording structural and service defects and construction features of 
existing manhole and control structure assets and to verify new and rehabilitated sewer 
construction prior to acceptance. 

E15.4 The Contractor shall submit within three (3) weeks of manhole inspection the manhole 
inspection deliverables as per E15 to the project SharePoint site under the “2022 Inspections” 
link.  In the event the SharePoint site is non-functional, communication to the Contract 
Administrator shall be made to ensure compliance, otherwise the Contractor shall submit a 
separate HDD to the Contract Administrator. 

E15.5 Replace Clause 3.6 with: 
(a) Perform NASSCO MACP V7.0.0 or greater manhole condition Level 2 inspection and 

coding in general accordance with E15 of this specification and with the following additional 
requirements. 

(b) The following fields shall be used when completing the “Header” details in the manhole 
inspection header form. By default, Field 5 the “Owner” is City of Winnipeg and Field 6, the 
“Customer” will be the Contract Administrator for 299-2022, AECOM.  
(i) Field 38 – 43 data shall be collected using a hand-held GPS device to achieve 

Nearest (N) or sub-meter (M) accuracies dependent upon available satellite 
coverage.  

E15.6 Further to Section 3.6, Field 34-37 of the Measurements section shall be measured in whole 
numbers and expressed in millimetres. 

E16. SEWERS LOCAL TO SCHOOLS 

E16.1 Sewers adjacent to schools have been identified where further coordination will be required for 
lane closures and / or temporary use of school facilities are noted but not limited to the table 
below: 

ASSET ID STREET 

S-MA00001179 SCOTIA ST 

S-MA00001180 SCOTIA ST 

S-MA00001181 FORREST AV 

S-MA40002603 KINGSFORD PL 

E17. SEWERS LOCAL TO LIFT STATIONS 

E17.1 Sewers upstream of Lift Stations may have different degrees of access, exposure limits and 
inspection success, due to a range of restricted platform access, flows retained within the 
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network based incoming flow and forward pumped flows. No hydraulic analysis has been 
undertaken however the control or timing of inspection will likely be during nighttime, during low 
flow environments to maximise visible imagery of the pipe.   

E17.2 Also contained in the table are assets located within grounds local to Water Pump Stations that 
may have access issues or further coordination with Water Services to enable inspection.   

E17.3 Sewers labelled as being local to existing lift stations include but not limited to the following: 

ASSET ID STREET 

S-MA70016984 BUS RAPID TRANSIT 

S-MA40002177 KILDONAN DR 

E18. SEWER INSPECTION EQUIPMENT 

E18.1 Sewer Inspection Equipment 

E18.1.1 In-Line sewer inspection equipment shall be comprised of a self-propelled track-mounted 
platform bearing multiple inspection sensors / technologies that can undertake 
simultaneous remote inspection in sewers of all diameter ranges. 

E18.1.2 In areas where a self-propelled track-mounted platform is not possible to use during the 
inspections, the inspections shall be performed using a float or skid system. The 
Contractor shall notify the Contract Administrator prior to the use of a float or skid platform, 
tethered by use of flusher hosing capable at distances stated in E18.2.1(b). 

E18.2 In-Line CCTV Inspection Platform 

E18.2.1 Minimum requirements of the in-line inspection platform that meets the intent of B13.8, that 
include: 
(a) Independently controlled drive tracks that enable the platform to manoeuvre around 

bends and climb over debris up to 300mm in height. 
(b) Operable under partially or fully submerged flow conditions, for distances up to 600m 

upstream or downstream from a single access point. 
(c) Operable in sewers of various cross-section, and constructed of standard pipe 

materials including brick, clay, concrete, PVC, HDPE, and steel. 
(d) Tethered to facilitate the conveyance and extraction of the platform from the sewer, 

without causing damage to the sewer infrastructure, in the event the equipment fails 
or otherwise becomes uncontrollable within the sewer. 

(e) Equipped with sufficient high intensity lighting to illuminate the sewer for visual 
inspection at the widest horizontal viewing angle and the pipe’s side periphery. 
(i) Lighting for the camera shall be waterproof and suitable to allow a clear picture 

of the entire periphery of the pipe. The camera shall be operative and provide a 
clear picture in 100 percent humidity conditions. 

(ii) An unclear picture due to excessive lighting (image flare), the lack of lighting or 
the presence of fog, steam, or excessive humidity will be considered 
unsatisfactory.  The Contractor is responsible for identifying and implementing 
corrective actions to obtain suitable video quality, such as using fans or 
ventilation systems to dissipate the fog or by the heating of incoming air to 
mitigate fog.  

(iii) Light heads shall be changed upon the request of the Contract Administrator.  
(f) A blurred picture due to fats, oil or grease or a failure in one or all of the primary 

colour additives, Red, Green, Blue (RGB) visuals will be considered unsatisfactory. 
The Contractor is responsible for identifying and implementing corrective actions to 
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obtain suitable video quality, such as cleaning the sewer mainline, having the camera 
lens cleaned prior to reinspection of the mainline. 

(g) The Contractor is responsible for presenting issues regarding questionable video 
quality immediately to the attention of the Contract Administrator.  

E18.3 Hand Held Camera Use 

E18.3.1 Further to Section 3.17 and subject to E18.2.1 a hand held waterproof “Go Pro” © or 
alternative approved by the Contract Administrator may be used to perform inspections 
within the large diameter (1800mm in height or larger) Land Drainage System (LDS) 
Inspections where current debris levels exceed E18.2.1 inhibiting traditional CCTV 
inspections in accordance with the following: 
(a) Camera to be waterproof and of similar quality or better as per Section 3.11; 
(b) Handheld adequate intrinsically safe even lighting shall be used and panned 

simultaneously with the camera as necessary;  
(c) A measuring device shall be used in accordance with CW2145 to facilitate defect 

positioning. The laser pointing device with paint sprayed chainage distances shall be 
applied above the spring line at 2m intervals on the interior pipe wall face for distance 
correlation. 

(d) Operator shall attempt to maintain a camera position center to the pipe, walking 
downstream, pausing to pan observed defects and cross referenced with the distance 
attained using zoom functions as necessary, centering the camera back to the forward 
observing position to continue the survey; and 

(e) Attempt to complete the inspection for the entire LDS pipe to the downstream node. 

E18.3.2 Handheld Inspections will be measured on a length basis for each LDS and paid for at the 
Contract Unit Price for the pipes corresponding diameter range within the “Sewer 
Inspections” section. Length to be paid for will be the total steel tape measured length of 
Sewer inspected in accordance with this specification, accepted and measured by the 
Contract Administrator. 

E18.3.3 No confined space entry shall be completed without Contract Administrators approval. The 
Contractor shall review the health and safety implications and need of accessing the LDS 
asset to carry out the Work. The Contractor shall provide a LDS Person Entry Heath and 
Safety Risk Assessment for review by the City via the Contract Administrator prior to Work 
being approved to go ahead. 

E19. DIGITAL PANORAMIC MANHOLE INSPECTION 

E19.1 Notwithstanding CW 2145, inspect manholes using digital panoramic manhole inspection 
system such as the IBAK PANORAMO SI, RST Helix or equivalent shall meet the following 
criteria: 
(a) The inspection camera system must be 100% digital, having submitted software that will 

provide and allow the autonomous viewing of the chamber to facilitate the Condition 
Assessment process. Any analog or NTSC video camera will be deemed unacceptable. 

(b) Perform manhole condition coding in accordance with the requirements of the NASSCO 
MACP V7.00 or greater. 

(c) Perform condition coding using operators who are certified in accordance with the National 
Association of Sewer Service Companies (NASSCO) having attained and retained their 
“Manhole Assessment Certification Program” (MACP) certification.  

(d) Operators failing to meet the accuracy requirements on two occasions will not be permitted 
to code on the remainder of the contract until they can demonstrate to the Contract 
Administrator that they can code in accordance with the requirements of the NASSCO 
MACP V7.0.0 manual or greater. 
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(e) The inspection camera system must have two independently or simultaneously controlled 
digital cameras, one facing in the downward direction and one facing in the upward 
direction. Each camera must have a minimum of 185 degree field of view. 

(f) The inspection camera system must provide sufficient illumination of the interior of the 
manhole to obtain proper exposure without introducing any motion blur. The light shall be 
positioned to distribute the light evenly onto the structure walls. The lighting must be able 
to illuminate manholes without the need of any auxiliary lighting having a recommended 
contrast set to less than 1.5. 

(g) The inspection system shall produce individual images or frames with no more than 0.001 
inches (0.025mm) of movement during image or frame exposure to produce crisp, clear 
images. Inspections showing evidence of corrupt or erroneous imagery, scratched lenses 
or protective glass plate or similar due to poor handling and application shall be rejected. 

(h) The inspection camera must provide a minimum of 3000 line of vertical resolution in the 
side view and a minimum of 500 lines in the perspective view. 

(i) Contractor is responsible for reviewing collected data, coding observations, however the 
City must have the ability to view the digital film file in the way that the contractor can view 
them, including full control of the virtual pan and tilt. 

(j) The digital film files will be captured to a “High Quality” setting that must include an 
unfolded view of the manhole with a minimum of 3000 lines of vertical resolution, providing 
all front, back and wrapped images that will be, at a minimum height and width of 
1040x1040 pixels, to a resolution of 96 dots per inch. Latest 4k technologies will also be 
reviewed for acceptance. 

(k) The digital film files must include the capability to produce a three dimensional 
representation of the manhole structure. This data shall be used to perform geometric 
measurements. This file shall be exportable to common CAD programs for further analysis. 

(l) The digital file files must include a distortion-free virtual pan and tilt allowing the review of 
the manhole structure from any angle from any depth. The virtual pan and tilt must be able 
to view 360 degrees in any direction. The virtual pan and tilt must consist of views from the 
top and bottom camera, any virtual pan and tilts that artificially create this view from a 
single camera will be deemed unacceptable due to distorted images on the direct side 
view. 

(m) The virtual pan and tilt and unfolded views must be able to be viewable by the City with all 
the required executable software included for each disc and HDD at no additional cost to 
the Contract Administrator or the City of Winnipeg. 

(n) The Contractor shall provide the database. 
(o) The inspection system must descend to the lowest point within the manhole chamber to a 

depth that will facilitate accurate perpendicular measurements using the software’s 
measuring tools to occur.  

(p) Any inspection exhibiting an incomplete descent having a distance greater than one (1) 
metre above the invert or water level resulting to data interpolation, will be rejected unless 
appurtenances or obstructions are present within the chamber and accepted by the 
Contract Administrator.  

(q) All chambers that exhibit weir wall or spill pipe weir levels as observed within the field or 
identified, but not limited to control structures or manholes identified within the Construction 
Drawings, must be recorded as an MGO and its measurement from manhole rim to weir 
crest recorded within the remarks field.  

(r) Further to Clause 3.11.5 provide file names within the 360Player.exe software, manholes 
to be in alpha numeric order to ensure efficient reference. 

(s) Manhole condition coding shall be submitted to the Contract Administrator as per E14.5(b).  

E19.2 Further to Clause 3.17.8: 
(a) A skilled and NASSCO MACP certified technician or supervisor who shall be located at the 

control panel in the mobile data collection studio shall control the operation of the digital 
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panoramic inspection equipment. Perform manhole inspections in accordance with the 
following: 
(i) From the top to the bottom of the manhole. 
(ii) From the manhole frame to the center line elevation of the existing sewer. 
(iii) Ensure the frame of the manhole is clearly visible at the start of the inspection. 
(iv) Provide a chalk or dry-erase-board placed adjacent to the manhole cover, within the 

inspection imagery, noting the Date, Contract #, Manhole Asset ID # and physical 
measurement of manhole rim to invert dimension. 

(v) Provide a second chalk or dry-erase-board placed adjacent to the manhole cover, 
within the inspection imagery, using an arrow to indicate where North is located. 

(vi) Spray paint a mark (with a colour consistent for the duration of the project and a 
different color to the North point) indicating the 6 o’clock position that is in reference 
to the first outgoing pipe (taken from north in a clockwise direction, as per NASSCO 
MACP requirements) visible on the surface and within the manhole frame.  Plastic 
templates placed on the surface may also be used to represent the North point and 
the 6 o’clock position. 

(vii) Block ambient light during the inspection to minimize problems related to lens flare 
and poor contrast. Latest technologies now incorporate sun shields; where possible, 
ensure image capture surrounding the above ground environments for site 
familiarisation / orientation is completed. 

(viii) Inspect the manhole to the lowest depth that will facilitate accurate perpendicular 
measurements using the software’s measuring tools. Depth distances shall be 
provided in millimetres as per E15.5. 

(ix) Complete all steel tape or calibrated footage counter measurements pertinent to 
mandatory MACP Level 2 measurements that are located at or around the cover 
and frame area. In accordance with NASSCO MACP standards, the Contractor shall 
measure the rim to invert using a steel tape or calibrated footage counter from the 
surface to validate the measurement available from the panoramic scan.  

(x) No confined space entry shall be completed without Contract Administrators 
approval. 

E20. MANHOLES WITH LIMITED ACCESS 

E20.1 Manholes are defined as per E13.1. 

E20.2 Manholes with limited access are those that have different degrees of access issues, ranging 
from no vehicular access to full vehicular access. In addition, some manholes are located on 
private property and require coordination with the individual landowners to facilitate establishing 
access and, in some cases, may be subject to certain regulatory requirements while working on 
the owner’s property (e.g. work within a railway right-of-way).  

E20.2.1 While the City of Winnipeg has right of entry to all locations along the Sewer Network, the 
Contractor shall comply with all regulatory requirements associated with work required to 
be carried out on all property not owned by the City of Winnipeg and all reasonable 
requests and requirements of private landowners. 

E20.2.2 All coordination to establish access, for the performance of all Work, and for any 
restoration required post-inspection to re-establish conditions to a condition equal to or 
better than their pre-inspection condition shall be provided by the Contractor.  

E20.3 Manholes labelled as having Limited Access include but not limited to the following: 

ASSET ID STREET 

S-MH60009034 BUS RAPID TRANSIT 

S-MH60009044 BUS RAPID TRANSIT 
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S-MH60009037 BUS RAPID TRANSIT 

S-MH60009040 BUS RAPID TRANSIT 

S-MH60009047 BUS RAPID TRANSIT 

S-MH60018459 BUS RAPID TRANSIT 

S-MH70042586 BUS RAPID TRANSIT 

S-MH70042587 BUS RAPID TRANSIT 

S-MH70042588 BUS RAPID TRANSIT 

S-MH70042589 BUS RAPID TRANSIT 

S-MH70042590 BUS RAPID TRANSIT 

E21. FLUSH TANK MANHOLES 

E21.1 Flush tank chambers exist where chamber access is restricted due to its configuration, weirs 
and apparatus. Inspections downstream of the chambers have limited access and may be 
configured with 90° bends that may only allow push camera technologies to facilitate a complete 
inspection. Limited, to no access from the downstream location may available due to the 
possibility of tee configurations, thus presenting a challenging inspection and as such are 
itemised separately. 

E21.2 The following flush tank manholes have been identified for cleaning and inspection: 

ASSET ID STREET 

S-MH00001023 BALLARD CR 

S-MH00000953 KINGSBURY AV 

S-MH00000961 BURRIN AV 

S-MH60007513 HUGO ST N 

S-MH60007541 SCOTLAND AV 

S-MH60007553 HUGO ST N 

S-MH60007580 MULVEY AV 

S-MH60007611 DUDLEY AV 

S-MH60007662 NASSAU ST N 

S-MH60007771 DON AV 

S-MH60007837 DUDLEY AV 

S-MH60009118 DORCHESTER AV 

S-MH60007843 DUDLEY AV 

S-MH60007866 GARWOOD AV 

S-MH60007886 WARSAW AV 
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ASSET ID STREET 

S-MH60008305 COCKBURN ST N 

S-MH60007949 MCMILLAN AV 

S-MH60008065 DORCHESTER AV 

S-MH60010232 HECTOR AV 

S-MH60008970 GERTRUDE AV 

S-MH60008228 FLEET AV 

S-MH60009993 CARTER AV 

S-MH60010014 WEATHERDON AV 

S-MH60008254 SCOTLAND AV 

S-MH60008977 OSBORNE ST 

S-MH60008267 LORETTE AV 

S-MH60009037 BUS RAPID TRANSIT 

E21.3 Flush tank manhole inspections will be measured on a unit basis and paid for at the Contract 
Unit Price for “Fluish Tank Manhole Inspections”. The amount to be paid will be the total number 
of Flush Tank Manholes inspected in this Contract, accepted and measured by the Contract 
Administrator. 

E21.4 If identified and approved for inspection, flush tank leads inspections will be measured on a unit 
basis and paid for at the Contract Unit Price for “Fluish Tank Lead Inspections”. The amount to 
be paid will be the total metres of Flush Tank Leads inspected in this Contract, accepted and 
measured by the Contract Administrator. 

E22. INSPECTIONS – GENERAL 

E22.1.1 Further to Clause 3.19.2, incomplete inspections for sewer and manhole inspections shall 
be communicated via the SharePoint Site under the “Incomplete Inspections” page, 
indicating the date and time of the attempt, reasoning, efforts and actions set out by 
Section 3.19. This will be reviewed with the Contract Administrator on a weekly basis for 
City, Contract Administrator and/or Contractor action to remedy the incompleteness for the 
goal of completing a full inspection. 

E22.1.2 An “empty header” or “0-m MSA” inspection shall be completed for sewer segment that 
cannot be inspected for reasons such as high flow, depths or velocities, inaccessibility to 
the sewer due to inaccessible or unlocated access structures, heavy debris, and at the 
Contract Administrator’s direction, etc.  The inspection form header and detail sections 
shall comply with NASSCO PACP guidelines populating all required header fields. The 
contractor will abandon the survey at a distance of 0-m inspected and provide a general 
comment that describes the reason that the inspection cannot be conducted in the 
Additional Information field.  An “empty header” inspection shall also be created for 
reversal inspections that cannot be completed noting reasons for non-completion.  The 
Contractor shall record at least one photo documenting conditions preventing the 
inspection of the pipe segment. Empty header records shall be included in the PACP 
database as submitted by the contractor with adjoining segments. Comments to be 
included within the header Field 59 to provide further information regarding the incomplete 
inspection attempt.  
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E22.1.3 Further to Section 3.19.2, incomplete Surveys that are due to GIS error reporting shall also 
be communicated via the SharePoint Site under the “GIS Error - Merged Assets” and “GIS 
Error – All Others” indicating which host sewer was used for the inspection, detailing all 
other assets that are merged into the host inspection.  

E22.1.4 Further to Section 3.19.2 and E12.2, manholes identified being in a surcharged 
environment (standing water) or in imminent failure shall be communicated via the 
SharePoint Site under the “Manholes of Concern” page, indicating the issues observed in 
the inspection. Incomplete manhole inspections will not be communicated within the 
“Manholes of Concern” page. 

E22.1.5 Further to Section 3.22.1, clear water infiltration observations shall also be communicated 
via the SharePoint Site under the “Water Infiltration” page, providing asset number, 
location, date and time of the observation, description with attached screen captures to 
help facilitate Section 3.19. 

E23. EXISTING CONDITIONS 

E23.1 Re-Inspection 
(a) Inspections for 94,470m of combined sewers and 1,725m wastewater sewers, located 

mainly in the Armstrong, Hawthorne, Jessie, and Newton sewer districts, make up the full 
inventory for Critical Stage 1 and 2. 

(b) The sewers are located within City of Winnipeg right-of-ways, though the possibility some 
may be located on unmade and private property exists. 

(c) Cleaning of 85% of Re-Inspection assets shall take place. 
(d) Most assets were previously inspected between 10 and 20 years ago. 

E23.2 Land Drainage Sewers (LDS) 
(a) Inspection of 10,310m of previously uninspected LDS sewers located predominantly in the 

D’Arcy and Tuxedo sewer districts. 
(b) Cleaning of 79% of LDS sewers shall take place. 
(c) Hydraulic modelling of these sewers has not taken place, but there is no anticipated river 

water surcharge during Normal Summer Water Levels. 
(d) The sewers are located within City of Winnipeg right-of-ways, though the possibility some 

may be located on unmade and private property exists. 
(e) The LDS exhibit markedly different flow patterns relating directly with weather conditions 

and attenuated flow levels from local ditches or watercourses that will present potential 
water level and flow issues, but it is expected that in-line inspections are feasible under dry 
weather flow conditions but are under the influence of river levels and are not likely gated. 
The Contractor shall carry out CCTV inspections at times that facilitate obtaining the 
maximum visible image above the flow surface.  

(f) The LDS system services road and ditches, conveying rainfall and snow melt runoff and, 
as with all other pipe conveyance flow types, is subjected to infiltration and exfiltration. 
Operational issues will see debris runoff from the highway and other environments that will 
lead to inconsistent debris build up having obstructions or blockages of foreign objects that 
could be hard to clean or traverse. Cleaning shall however take place for 76% of the LDS 
inventory and for the remaining 24%, for sewers 900mm diameter and larger, will not be 
cleaned and shall require traversing over existing debris levels. 

E23.3 Wastewater Sewers (WWS) 
(a) Inspection of 10,570m of previously uninspected WWS located primarily in the Regent 

Square, Kildonan Place, and Harbour View North sewer districts. 
(b) Cleaning of 83% of WWS shall take place. 
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(c) The sewers are located within City of Winnipeg right-of-ways, shopping mall parking lots, 
and other busy and private areas. 

E23.4 Storm Relief Sewers (SRS) 
(a) Inspection only of 1,300m of SRS located in the Transcona, Jessie and River sewer 

districts. 
(b) The SRS identified in Transcona may now be functioning as a LDS system due to sewer 

network upgrades in the Transcona area. 
(c) The sewers are located within City of Winnipeg right-of-ways, though the possibility some 

may be located on unmade and private property exists. 

E24. TRAFFIC CONTROL AND MAINTENANCE OF ACCESS 

E24.1 Further to Section 3.7 of CW 1130 of the General Requirements the Contractor shall be 
responsible to redirect and maintain traffic with appropriate signing in accordance with The City 
of Winnipeg, "Manual of Temporary Traffic Control in Work Areas on City Streets” at all times.  
The “Manual of Temporary Traffic Control in Work Areas on City Streets” can be found online 
at:( https://winnipeg.ca/publicworks/transportation/pdf/2019-
ManualOfTemporaryTrafficControl.pdf). 

E24.2 Work shall not be carried out on Regional Streets between 07:00 to 09:00 hours and 15:00 to 
18:00 hours Monday to Friday unless approved by the Contract Administrator.  

E24.3 Should the City of Winnipeg require that Work on Regional Streets be carried out at night, on 
Sundays or on public holidays, the Contractor shall comply without additional compensation 
being considered to meet these requirements. 

E24.4 Regional Streets are listed in the Appendix of the City’s Manual of Temporary Traffic Control 
which is available at https://winnipeg.ca/publicworks/transportation/pdf/2019-
ManualOfTemporaryTrafficControl.pdf 

E24.5 Further to Section 3.8 of CW 1130 of the General Requirements parking restriction signing on 
Regional Streets will be done by The City of Winnipeg, Traffic Services Branch. 

E24.6 The Contractor will be responsible for parking restriction signing required to perform the Work 
on non-regional and local residential streets. “No Parking” signs will be provided for the 
Contractor’s use. 

E24.7 Erect signs no sooner than 24 hours before the Work commences at a particular location. 

E24.8 Record the license plate numbers of vehicles already parked within the limits where the parking 
restriction signs are placed and fax the information to Winnipeg Police Services, Traffic Branch 
at 986-6998. 

E24.9 Promptly remove parking restriction signs once the Work at that location is completed.  Signs 
shall not be left in place over a weekend if no Work will be done at that location. 

E24.10 Return signs immediately upon completion of the Work. 

E24.11 Further to Section 3.6 of CW 1130 of the General Requirements, maintain safe pedestrian 
crossing at intersections at all times.  Only one pedestrian crossing at an intersection is to be 
blocked at any one time.  If more than one pedestrian crossing is blocked at an intersection at 
the same time the Contractor shall provide flag persons to safely escort pedestrians across the 
intersection. 

E24.12 Do not park company or private vehicles inside the signed work zone in a manner that will block 
sightlines for vehicles and pedestrians approaching and crossing intersections. 

https://winnipeg.ca/publicworks/transportation/pdf/2019-ManualOfTemporaryTrafficControl.pdf
https://winnipeg.ca/publicworks/transportation/pdf/2019-ManualOfTemporaryTrafficControl.pdf
https://winnipeg.ca/publicworks/transportation/pdf/2019-ManualOfTemporaryTrafficControl.pdf
https://winnipeg.ca/publicworks/transportation/pdf/2019-ManualOfTemporaryTrafficControl.pdf
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E24.13 If, in the opinion of the Contract Administrator, the placement of the Contractor’s equipment 
creates an inordinate effect on pedestrian and (or) vehicular traffic, the Contractor shall relocate 
equipment until favourable traffic conditions return. 

E24.14 Time taken with establishing lane closures for all non-regional streets, but not including any 
permits or fees associated with acquiring access, shall be paid for under the Provisional Item 
O.2, where the Contractor shall provide an hourly rate, applied monthly having an upset limit of 
$60,000. 

E25. NOTICES TO RESIDENTS 

E25.1 Further to CW 2140 Section 3.5 and CW 2145, the Contractor shall deliver notices provided by 
the Contract Administrator to residents on the affected sewer lines by 16:00 hours 2 days prior 
to the use of flushing equipment for either sewer cleaning or sewer inspection.  

E25.2 The notices will be in effect for a 3-day period which the Contractor will indicate with dates 
stamped on the envelope.  The Contractor shall make every effort to complete the affected 
sewer lines within the notification window. 

E25.3 The Contractor shall update the project SharePoint site, under the “Notices to Residents” page. 
for each day on which letters to residents were delivered. Access and initial training to the 
project SharePoint site will be provided by AECOM. SharePoint will be used for project 
information sharing purposes as specified in E27. 

E25.4 All costs associated with delivering notices shall be included in the price bid for “Sewer 
Cleaning” and “Sewer Inspection” and no separate measurement or payment will be made. 

E26. DAMAGE TO CITY AND PRIVATE PROPERTY 

E26.1 All damage to City and private property caused by cleaning or inspection operations is the 
responsibility of the Contractor. The Contractor shall repair all damaged property to the 
satisfaction of the Contract Administrator. All costs associated with these repairs shall be at the 
Contractors own expense.  

E26.2 Notify the Contract Administrator immediately when damage to property occurs. 

E26.3 The Contractor shall provide written reports to the Contract Administrator for each property 
attended for investigation of damage. Reports shall include photographs of all damage, dates 
and times, verbal or written agreements with property owner and all actions taken or proposed 
to rectify the damage. Reports shall be submitted to the Contract Administrator within 24 hours 
of attending the property. 

E26.4 Sewers may be located in easements through private property or City owned parklands and 
right-of-ways where no paved access may exist. It will be the Contractors responsibility to 
identify these sewers and arrange for access and to restore any surface damage to private and 
City owned property to the satisfaction of the Contract Administrator 

E26.5 Sewer backup or “blow-back” on private property resulting from cleaning or inspection activities 
is not acceptable and shall be avoided at all costs. It is expected that where this possibility 
exists the Contractor shall take appropriate measures such as making modifications to cleaning 
equipment and/or taking additional time to clean such sewers. 

E26.5.1 Clean-up of affected residences shall be done by cleaning professionals. Under no 
circumstances are cleaning equipment operators to enter residences unless they are neat 
and presentable, and the Contract Administrator has received a Criminal Record Search 
for that individual. 

E26.5.2 Where actual sewage or “grey water” has flooded private property, the Contractor shall 
immediately clean and disinfect all affected areas as well as flush all weeping tile. The 
Contractor shall immediately hire an independent IICRC certified water damage or flood 
restoration contractor to assess any damage to contaminated building materials such as 
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drywall, insulation, carpets, weeping tile or sub-floors, and immediately make any required 
repairs. 

E26.5.3 If a residence is uninhabitable as a result of a sewer back-up the Contractor shall pay for 
reasonable hotel accommodations and meals for all affected residents. 

E26.6 The Contractor shall provide the Contract Administrator with a local 24-hour contact number to 
arrange for immediate clean-up and repair of private property. 

E27. PROJECT INFORMATION SHARING 

E27.1 Project information sharing will be done using Microsoft SharePoint 2013, referred to herein as 
SharePoint. SharePoint is a web-based collaboration tool that allows designated users to view, 
upload, and edit information depending on permissions granted. 

E27.2 SharePoint will be used by all stakeholders (WWD, AECOM, and the Contractor) to effectively 
centralize and manage project information such as, but not limited to; Uploading and Video 
Storage, Daily Reports, Weekly Reports, Progress Payments, Meeting Minutes, Schedule, 
Construction Progress, Alerts, Site Trouble Spots, Letters to Residents, Complaints Reporting, 
Urgent Repairs, Hydrant Locations, Notices to Residents, Incomplete Inspection Records, 
Water Infiltration Notification etc. 

E27.3 Access and permissions will be granted by AECOM as approved by WWD. Initial training and 
support on the use of SharePoint will be provided by AECOM. 

E28. PROJECT DELIVERABLES 

E28.1 CCTV Sewer and Panoramo Manhole Inspections shall include the following information: 
(a) The Contractor shall submit formal NASSCO PACP and MACP compliant Sewer and 

Manhole Inspection Reports as specified in E14.5(d) and E15.4 respectively, in digital 
(PDF) format, that summarizes all inspection activities and includes all inspection data in 
their raw format, along with any software viewing packages required, free of charge to the 
City and Contract Administrator, to view or utilize the video and raw data as per E18 and 
E19. 
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PART F - SECURITY CLEARANCE 

F1. SECURITY CLEARANCE 

F1.1 Each individual proposed to perform the following portions of the Work: 
(a) any Work on private property; 
(b) communicating with residents and homeowners in person or by telephone; 

F1.1.1 Each Individual shall be required to obtain a Police Information Check from the police 
service having jurisdiction at his/her place of residence. Or 
(a) Sterling BackCheck – for existing account holders, log into your account to send 

individual invitations to employees requiring security clearance.  For those that do not 
have an account, click on the following link to open an account:  
https://forms.sterlingbackcheck.com/partners/platform2-
en.php?&partner=winnipegcity; or 

(b) Commissionaires (Manitoba Division), forms to be completed can be found on the 
website at: https://www.commissionaires.ca/en/manitoba/home; or 

(c) FASTCHECK Criminal Record & Fingerprint Specialists, forms to be completed can 
be found on the website at: https://myfastcheck.com   

F1.2 Prior to the award of Contact, and during the term of the Contract if additional or replacement 
individuals are proposed to perform Work, the Contractor shall supply the Contract 
Administrator with a Police Information Check obtained not earlier than one (1) year prior to the 
Submission Deadline, or a certified true copy thereof, for each individual proposed to perform 
such Work. 

F1.3 Any individual for whom a Police Information Check is not provided, or for whom a Police 
Information Check indicates any convictions or pending charges related to property offences or 
crimes against another person will not be permitted to perform any Work specified in F1.1. 

F1.4 Any Police Information Check obtained thereby will be deemed valid for the duration of the 
Contract subject to a repeated records search as hereinafter specified. 

F1.5 Notwithstanding the foregoing, at any time during the term of the Contract, the City may, at its 
sole discretion and acting reasonably, require an updated Police Information Check.  Any 
individual who fails to provide a satisfactory Police Information Check as a result of a repeated 
Police Information Check will not be permitted to continue to perform any Work specified in 
F1.1. 

https://forms.sterlingbackcheck.com/partners/platform2-en.php?&partner=winnipegcity
https://forms.sterlingbackcheck.com/partners/platform2-en.php?&partner=winnipegcity
https://www.commissionaires.ca/en/manitoba/home
https://myfastcheck.com/

