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PART B - BIDDING PROCEDURES 

B1. CONTRACT TITLE 

B1.1 2022 Point Douglas Ward Local Street Renewals & New NW Hydro Corridor AT Pathway  

B2. SUBMISSION DEADLINE 

B2.1 The Submission Deadline is 12:00 noon Winnipeg time, May 5, 2022. 

B2.2 The Contract Administrator or the Manager of Materials may extend the Submission Deadline 
by issuing an addendum at any time prior to the time and date specified in B2.1. 

B3. SITE INVESTIGATION 

B3.1 Further to C3.1, the Bidder may view the Site without making an appointment. 

B4. ENQUIRIES 

B4.1 All enquiries shall be directed to the Contract Administrator identified in D4.1. 

B4.2 If the Bidder finds errors, discrepancies or omissions in the Tender, or is unsure of the meaning 
or intent of any provision therein, the Bidder shall notify the Contract Administrator of the error, 
discrepancy or omission, or request a clarification as to the meaning or intent of the provision at 
least five (5) Business Days prior to the Submission Deadline. 

B4.3 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a 
correction to or a clarification of the Tender will be provided by the Contract Administrator to all 
Bidders by issuing an addendum. 

B4.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not 
require a correction to or a clarification of the Tender will be provided by the Contract 
Administrator only to the Bidder who made the enquiry. 

B4.5 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to 
B4 unless that response or interpretation is provided by the Contract Administrator in writing. 

B4.6 Any enquiries concerning submitting through MERX should be addressed to: 
MERX Customer Support 
Phone: 1-800-964-6379 
Email: merx@merx.com  

B5. CONFIDENTIALITY 

B5.1 Information provided to a Bidder by the City or acquired by a Bidder by way of further enquiries 
or through investigation is confidential. Such information shall not be used or disclosed in any 
way without the prior written authorization of the Contract Administrator.  The use and 
disclosure of the confidential information shall not apply to information which: 
(a) was known to the Bidder before receipt hereof; or  
(b) becomes publicly known other than through the Bidder; or  
(c) is disclosed pursuant to the requirements of a governmental authority or judicial order. 

B5.2 The Bidder shall not make any statement of fact or opinion regarding any aspect of the Tender 
to the media or any member of the public without the prior written authorization of the Contract 
Administrator. 

mailto:merx@merx.com
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B6. ADDENDA 

B6.1 The Contract Administrator may, at any time prior to the Submission deadline, issue addenda 
correcting errors, discrepancies or omissions in the Tender, or clarifying the meaning or intent of 
any provision therein. 

B6.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the 
Submission Deadline, or provide at least two (2) Business Days by extending the Submission 
Deadline. 

B6.3 Addenda will be available on the MERX website at www.merx.com. 

B6.4 The Bidder is responsible for ensuring that he/she has received all addenda and is advised to 
check the MERX website for addenda regularly and shortly before the Submission Deadline, as 
may be amended by addendum. 

B6.5 The Bidder shall acknowledge receipt of each addendum in Paragraph 10 of Form A: 
Bid/Proposal.  Failure to acknowledge receipt of an addendum may render a Bid non-
responsive. 

B6.6 Notwithstanding B4, enquiries related to an Addendum may be directed to the Contract 
Administrator indicated in D4. 

B7. SUBSTITUTES 

B7.1 The Work is based on the Plant, Materials and methods specified in the Tender. 

B7.2 Substitutions shall not be allowed unless application has been made to and prior approval has 
been granted by the Contract Administrator in writing. 

B7.3 Requests for approval of a substitute will not be considered unless received in writing by the 
Contract Administrator at least five (5) Business Days prior to the Submission Deadline. 

B7.4 The Bidder shall ensure that any and all requests for approval of a substitute: 
(a) provide sufficient information and details to enable the Contract Administrator to determine 

the acceptability of the Plant, Material or method as either an approved equal or 
alternative; 

(b) identify any and all changes required in the applicable Work, and all changes to any other 
Work, which would become necessary to accommodate the substitute; 

(c) identify any anticipated cost or time savings that may be associated with the substitute; 
(d) certify that, in the case of a request for approval as an approved equal, the substitute will 

fully perform the functions called for by the general design, be of equal or superior 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance; 

(e) certify that, in the case of a request for approval as an approved alternative, the substitute 
will adequately perform the functions called for by the general design, be similar in 
substance to that specified, is suited to the same use and capable of performing the same 
function as that specified and can be incorporated into the Work, strictly in accordance with 
the proposed work schedule and the dates specified in the Supplemental Conditions for 
Substantial Performance and Total Performance. 

B7.5 The Contract Administrator, after assessing the request for approval of a substitute, may in 
his/her sole discretion grant approval for the use of a substitute as an “approved equal” or as an 
“approved alternative”, or may refuse to grant approval of the substitute. 

http://www.merx.com/
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B7.6 The Contract Administrator will provide a response in writing, at least two (2) Business Days 
prior to the Submission Deadline, to the Bidder who requested approval of the substitute. 

B7.6.1 The Contract Administrator will issue an Addendum, disclosing the approved materials, 
equipment, methods and products to all potential Bidders.  The Bidder requesting and 
obtaining the approval of a substitute shall be responsible for disseminating information 
regarding the approval to any person or persons he/she wishes to inform. 

B7.7 If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use 
the approved equal in place of the specified item. 

B7.8 If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder 
bidding that approved alternative may base his/her Total Bid Price upon the specified item but 
may also indicate an alternative price based upon the approved alternative.  Such alternatives 
will be evaluated in accordance with B18. 

B7.9 No later claim by the Contractor for an addition to the Total Bid Price because of any other 
changes in the Work necessitated by the use of an approved equal or an approved alternative 
will be considered. 

B8. BID COMPONENTS 

B8.1 The Bid shall consist of the following components: 
(a) Form A: Bid; 
(b) Form B: Prices; 
(c) Form G1: Bid Bond and Agreement to Bond.  

B8.2 All components of the Bid shall be fully completed or provided, and submitted by the Bidder no 
later than the Submission Deadline, with all required entries made clearly and completely. 

B8.3 The Bid shall be submitted electronically through MERX at www.merx.com. 

B8.3.1 Bids will only be accepted electronically through MERX. 

B8.4 Bidders are advised that inclusion of terms and conditions inconsistent with the Tender 
document, including the General Conditions, will be evaluated in accordance with B18.1(a). 

B9. BID 

B9.1 The Bidder shall complete Form A: Bid/Proposal, making all required entries. 

B9.2 Paragraph 2 of Form A: Bid/Proposal shall be completed in accordance with the following 
requirements: 
(a) if the Bidder is a sole proprietor carrying on business in his/her own name, his/her name 

shall be inserted; 
(b) if the Bidder is a partnership, the full name of the partnership shall be inserted;  
(c) if the Bidder is a corporation, the full name of the corporation shall be inserted; 
(d) if the Bidder is carrying on business under a name other than his/her own, the business 

name and the name of every partner or corporation who is the owner of such business 
name shall be inserted. 

B9.2.1 If a Bid is submitted jointly by two or more persons, each and all such persons shall identify 
themselves in accordance with B9.2. 

B9.3 In Paragraph 3 of Form A: Bid/Proposal, the Bidder shall identify a contact person who is 
authorized to represent the Bidder for purposes of the Bid. 

http://www.merx.com/
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B9.4 Paragraph 13 of Form A: Bid/Proposal shall be signed in accordance with the following 
requirements: 
(a) if the Bidder is a sole proprietor carrying on business in his/her own name, it shall be 

signed by the Bidder; 
(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have 

authority to sign for the partnership;  
(c) if the Bidder is a corporation, it shall be signed by its duly authorized officer or officers; 
(d) if the Bidder is carrying on business under a name other than his/her own, it shall be 

signed by the registered owner of the business name, or by the registered owner's 
authorized officials if the owner is a partnership or a corporation. 

B9.4.1 The name and official capacity of all individuals signing Form A: Bid/Proposal should be 
entered below such signatures. 

B9.5 If a Bid is submitted jointly by two or more persons, the word "Bidder" shall mean each and all 
such persons, and the undertakings, covenants and obligations of such joint Bidders in the Bid 
and the Contract, when awarded, shall be both joint and several. 

B10. PRICES 

B10.1 The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B: 
Prices. 

B10.2 The quantities listed on Form B: Prices are to be considered approximate only.  The City will 
use said quantities for the purpose of comparing Bids. 

B10.3 The quantities for which payment will be made to the Contractor are to be determined by the 
Work actually performed and completed by the Contractor, to be measured as specified in the 
applicable Specifications. 

B10.4 Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant 
to the Income Tax Act (Canada). 

B10.5 The Bidder shall enter the Total Bid Price from Form B: Prices into the Total Bid Price field in 
MERX. 

B10.5.1 Bidders are advised that the calculation indicated in B18.4 will prevail over the Total Bid 
Price entered in MERX. 

B10.6 Form B: Prices is organized into Parts: Part 1 of the Work and Part 2 of the Work.  Bidders shall 
provide a total price for each Part and, on the summary sheet, a Total Bid Price consisting of 
the sum of prices for Part 1 and Part 2.  

B11. DISCLOSURE 

B11.1 Various Persons provided information or services with respect to this Work.  In the City’s 
opinion, this relationship or association does not create a conflict of interest because of this full 
disclosure.  Where applicable, additional material available as a result of contact with these 
Persons is listed below.  

B11.2 The Persons are: 
(a) N/A 

B12. CONFLICT OF INTEREST AND GOOD FAITH 

B12.1 Further to C3.2, Bidders, by responding to this Tender, declare that no Conflict of Interest 
currently exists, or is reasonably expected to exist in the future. 
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B12.2 Conflict of Interest means any situation or circumstance where a Bidder or employee of the 
Bidder proposed for the Work has: 
(a) other commitments; 
(b) relationships; 
(c) financial interests; or  
(d) involvement in ongoing litigation; 
that could or would be seen to: 

(i) exercise an improper influence over the objective, unbiased and impartial exercise of 
the independent judgment of the City with respect to the evaluation of Bids or award 
of the Contract; or 

(ii) compromise, impair or be incompatible with the effective performance of a Bidder’s 
obligations under the Contract; 

(e) has contractual or other obligations to the City that could or would be seen to have been 
compromised or impaired as a result of its participation in the Tender process or the Work; 
or 

(f) has knowledge of confidential information (other than confidential information  disclosed by 
the City in the normal course of the Tender process) of strategic and/or material relevance 
to the Tender process or to the Work that is not available to other bidders and that could or 
would be seen to give that Bidder an unfair competitive advantage. 

B12.3 In connection with its Bid, each entity identified in B12.2 shall: 
(a) avoid any perceived, potential or actual Conflict of Interest in relation to the procurement 

process and the Work; 
(b) upon discovering any perceived, potential or actual Conflict of Interest at any time during 

the Tender process, promptly disclose a detailed description of the Conflict of Interest to 
the City in a written statement to the Contract Administrator; and 

(c) provide the City with the proposed means to avoid or mitigate, to the greatest extent 
practicable, any perceived, potential or actual Conflict of Interest and shall submit any 
additional information to the City that the City considers necessary to properly assess the 
perceived, potential or actual Conflict of Interest. 

B12.4 Without limiting B12.3, the City may, in its sole discretion, waive any and all perceived, potential 
or actual Conflicts of Interest. The City’s waiver may be based upon such terms and conditions 
as the City, in its sole discretion, requires to satisfy itself that the Conflict of Interest has been 
appropriately avoided or mitigated, including requiring the Bidder to put into place such policies, 
procedures, measures and other safeguards as may be required by and be acceptable to the 
City, in its sole discretion, to avoid or mitigate the impact of such Conflict of Interest. 

B12.5 Without limiting B12.3, and in addition to all contractual or other rights or rights at law or in 
equity or legislation that may be available to the City, the City may, in its sole discretion: 
(a) disqualify a Bidder that fails to disclose a perceived, potential or actual Conflict  of Interest 

of the Bidder or any of its employees proposed for the Work; 
(b) require the removal or replacement of any employees proposed for the Work that has a 

perceived, actual or potential Conflict of Interest that the City, in its sole discretion, 
determines cannot be avoided or mitigated; 

(c) disqualify a Bidder or employees proposed for the Work that fails to comply with any 
requirements prescribed by the City pursuant to B12.4 to avoid or mitigate  a Conflict of 
Interest; and 

(d) disqualify a Bidder if the Bidder, or one of its employees proposed for the Work, has a 
perceived, potential or actual Conflict of Interest that, in the City’s sole discretion, cannot be 
avoided or mitigated, or otherwise resolved. 
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B12.6 The final determination of whether a perceived, potential or actual Conflict of Interest exists 
shall be made by the City, in its sole discretion. 

B13. QUALIFICATION 

B13.1 The Bidder shall: 
(a) undertake to be in good standing under The Corporations Act (Manitoba), or properly 

registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba; and 

(b) be financially capable of carrying out the terms of the Contract; and 
(c) have all the necessary experience, capital, organization, and equipment to perform the 

Work in strict accordance with the terms and provisions of the Contract. 

B13.2 The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 
(a) be responsible and not be suspended, debarred or in default of any obligations to the City.  

A list of suspended or debarred individuals and companies is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf 

B13.3 The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be 
subcontracted to them) shall: 
(a) have successfully carried out work similar in nature, scope and value to the Work; and 
(b) be fully capable of performing the Work required to be in strict accordance with the terms 

and provisions of the Contract; and 
(c) have a written workplace safety and health program if required pursuant to The Workplace 

Safety and Health Act (Manitoba); 
(d) have completed the Accessible Customer Service online training required by the 

Accessibility for Manitobans Act (AMA) (see B13.5 and D7). 

B13.4 Further to B13.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract 
Administrator, provide proof satisfactory to the Contract Administrator that the 
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of 
The Workplace Safety and Health Act (Manitoba), by providing: 
(a) Written confirmation of a safety and health certification meeting SAFE Work Manitoba’s 

SAFE Work Certified Standard (e.g., COR™ and SECOR™) in the form of: 
(i) a copy of their valid Manitoba COR certificate and Letter of Good Standing (or 

Manitoba equivalency) as issued under the Certificate of Recognition (COR) 
Program administered by the Construction Safety Association of Manitoba or by the 
Manitoba Heavy Construction Association’s WORKSAFELY™ COR™ Program; or 

(ii) a copy of their valid Manitoba SECOR™ certificate and Letter of Good Standing (or 
Manitoba equivalency) as issued under the Small Employer Certificate of 
Recognition Program (SECOR™) administered by the Construction Safety 
Association of Manitoba or by the Manitoba Heavy Construction Association’s 
WORKSAFELY™ COR™ Program; or 

(b) a report or letter to that effect from an independent reviewer acceptable to the City.  (A list 
of acceptable reviewers and the review template are available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at  http://www.winnipeg.ca/matmgt/.  

B13.5 Further to B13.3(d), the Bidder acknowledges they and all Subcontractors have obtained 
training required by the Accessibility for Manitobans Act (AMA) available at 
http://www.accessibilitymb.ca/training.html for anyone that may have any interaction with the 
public on behalf of the City of Winnipeg.  

https://www.winnipeg.ca/matmgt/Templates/files/debar.pdf
http://www.winnipeg.ca/matmgt/
http://www.accessibilitymb.ca/training.html
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B13.6 The Bidder shall submit, within three (3) Business Days of a request by the Contract 
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder 
and of any proposed Subcontractor. 

B13.7 The Bidder shall provide, on the request of the Contract Administrator, full access to any of the 
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the 
Bidder's equipment and facilities are adequate to perform the Work. 

B14. BID SECURITY 

B14.1 The Bidder shall include in its Bid Submission bid security in the form of a digital bid bond, in the 
amount of at least ten percent (10%) of the Total Bid Price, and agreement to bond of a 
company registered to conduct the business of a surety in Manitoba, in Form G1: Bid Bond and 
Agreement to Bond, available on The City of Winnipeg, Corporate Finance, Materials 
Management Division website at 
https://www.winnipeg.ca/MatMgt/templates/files/eBidsecurity.pdf. 

B14.2 Bid security shall be submitted in a digital format meeting the following criteria: 
(a) The version submitted by the Bidder must have valid digital signatures and seals; 
(b) The version submitted by the Bidder must be verifiable by the City with respect to the 

totality and wholeness of the bond form, including: the content; all digital signatures and 
digital seals; with the surety company, or an approved verification service provider of the 
surety company. 

(c) The version submitted must be viewable, printable and storable in standard electronic file 
formats compatible with the City, and in a single file. Allowable formats include pdf.  

(d) The verification may be conducted by the City immediately or at any time during the life of 
the bond and at the discretion of the City with no requirement for passwords or fees. 

(e) The results of the verification must provide a clear, immediate and printable indication of 
pass or fail regarding B14.2(a). 

B14.3 Bonds failing the verification process will not be considered to be valid and the bid shall be 
determined to be non-responsive in accordance with B18.1(a). 

B14.4 Bonds passing the verification process will be treated as original and authentic. 

B14.4.1 If the Bidder submits alternative bids, the bid security shall be in the amount of the 
specified percentage of the highest Total Bid Price submitted. 

B14.5 The bid security of the successful Bidder and the next two lowest evaluated responsive and 
responsible Bidders will be released by the City when a Contract for the Work has been duly 
formed with the successful Bidder and the contract securities are furnished as provided herein.  
The bid securities of all other Bidders will be released when a Contract is awarded. 

B14.6 The bid securities of all Bidders will be released by the City as soon as practicable following 
notification by the Contract Administrator to the Bidders that no award of Contract will be made 
pursuant to the Tender. 

B15. OPENING OF BIDS AND RELEASE OF INFORMATION 

B15.1 Bids will not be opened publicly. 

B15.2 Following the submission deadline, the names of the Bidders and their Total Bid Prices 
(unevaluated, and pending review and verification of conformance with requirements) will be 
available on the MERX website at www.merx.com. 

B15.3 After award of Contract, the name(s) of the successful Bidder(s) and their Contract amount(s) 
will be available on the MERX website at www.merx.com. 

https://www.winnipeg.ca/MatMgt/templates/files/eBidsecurity.pdf
http://www.merx.com/
http://www.merx.com/
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B15.4 The Bidder is advised that any information contained in any Bid may be released if required by 
The Freedom of Information and Protection of Privacy Act (Manitoba), by other authorities 
having jurisdiction, or by law or by City policy or procedures (which may include access by 
members of City Council). 

B15.4.1 To the extent permitted, the City shall treat as confidential information, those aspects of a 
Bid Submission identified by the Bidder as such in accordance with and by reference to 
Part 2, Section 17 or Section 18 or Section 26 of The Freedom of Information and 
Protection of Privacy Act (Manitoba), as amended. 

B16. IRREVOCABLE BID 

B16.1 The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in 
Paragraph 11 of Form A: Bid/Proposal. 

B16.2 The acceptance by the City of any Bid shall not release the Bids of the next two lowest 
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work 
until a Contract for the Work has been duly formed and the contract securities have been 
furnished as herein provided, but any Bid shall be deemed to have lapsed unless accepted 
within the time period specified in Paragraph 11 of Form A: Bid/Proposal. 

B17. WITHDRAWAL OF BIDS 

B17.1 A Bidder may withdraw his/her Bid without penalty prior to the Submission Deadline. 

B18. EVALUATION OF BIDS 

B18.1 Award of the Contract shall be based on the following bid evaluation criteria: 
(a) compliance by the Bidder with the requirements of the Tender, or acceptable deviation 

therefrom (pass/fail); 
(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B13 (pass/fail); 
(c) Total Bid Price; 
(d) economic analysis of any approved alternative pursuant to B7. 

B18.2 Further to B18.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid is 
incomplete, obscure or conditional, or contains additions, deletions, alterations or other 
irregularities.  The Award Authority may reject all or any part of any Bid, or waive technical 
requirements or minor informalities or irregularities, if the interests of the City so require. 

B18.2.1 Any bid with an apparent imbalance between the unit prices in Part 1 and Part 2 may be 
determined to be non-responsive and rejected by the Award Authority in its sole discretion, 
acting reasonably. 

B18.3 Further to B18.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does 
not demonstrate, in his/her Bid or in other information required to be submitted, that he/she is 
qualified. 

B18.4 Further to B18.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit 
prices for each item shown on Form B: Prices. 

B18.4.1 Further to B18.1(a), in the event that a unit price is not provided on Form B: Prices, the City 
may determine the unit price by dividing the Amount (extended price) by the approximate 
quantity, for the purposes of evaluation and payment. 

B18.4.2 Bidders are advised that the calculation indicated in B18.4 will prevail over the Total Bid 
Price entered in MERX. 
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B19. AWARD OF CONTRACT 

B19.1 The City will give notice of the award of the Contract or will give notice that no award will be 
made. 

B19.2 The City will have no obligation to award a Contract to a Bidder, even though one or all of the 
Bidders are determined to be qualified, and the Bids are determined to be responsive. 

B19.2.1 Without limiting the generality of B19.2, the City will have no obligation to award a Contract 
where: 
(a) the prices exceed the available City funds for the Work; 
(b) the prices are materially in excess of the prices received for similar work in the past; 
(c) the prices are materially in excess of the City’s cost to perform the Work, or a 

significant portion thereof, with its own forces; 
(d) only one Bid is received; or 
(e) in the judgment of the Award Authority, the interests of the City would best be served 

by not awarding a Contract. 

B19.3 Where an award of Contract is made by the City, the award shall be made to the qualified 
Bidder submitting the lowest evaluated responsive Bid, in accordance with B18. 

B19.3.1 Following the award of contract, a Bidder will be provided with information related to the 
evaluation of his/her Bid upon written request to the Contract Administrator. 

B19.4 As noted in D3 and identified in Form B: Prices, the Work of Part 2 will be contingent upon the 
issuance of the signed “Enter to Construct” agreement by Manitoba Hydro. If Part 2 Work is not 
approved by Manitoba Hydro the City shall have the right to eliminate all or any portion of Part 2 
Work in accordance with D2. 
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PART C - GENERAL CONDITIONS 

C0. GENERAL CONDITIONS  

C0.1 The General Conditions for Construction (Revision 2020-01-31) are applicable to the Work of 
the Contract. 

C0.1.1 The General Conditions for Construction are available on the Information Connection page 
at The City of Winnipeg, Corporate Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/gen_cond.stm  

C0.2 A reference in the Tender to a section, clause or subclause with the prefix “C” designates a 
section, clause or subclause in the General Conditions for Construction. 

 

http://www.winnipeg.ca/matmgt/gen_cond.stm


The City of Winnipeg Supplemental Conditions 
Tender No. 40-2022  Page 1 of 21 
 
Template Version: eC2022 03 23 - Const Road Works 

 

PART D - SUPPLEMENTAL CONDITIONS 

GENERAL 

D1. GENERAL CONDITIONS 

D1.1 In addition to the General Conditions for Construction, these Supplemental Conditions are 
applicable to the Work of the Contract. 

D2. FORM OF CONTRACT DOCUMENTS 

D2.1 Notwithstanding C4.1(c) and C4.4, the Contract Documents will be provided to the Contractor 
electronically and there will be no requirement for execution and return to the City by the 
Contractor. Accordingly, the provisions under C4.4(a) and C4.4(b) are no longer applicable. 

D3. SCOPE OF WORK 

D3.1 The Work to be done under the Contract shall consist of two parts: 
(a) Part 1 – Local Street Renewals 
(b) Part 2 – New North West Hydro Corridor Active Transportation Pathway. 

Part 1 – Local Street Renewals 

D3.2 Part 1 – Local Street Renewals shall consist of: 
(a) Concrete Pavement Rehabilitation  

(i) Buller Street – Gilbert Avenue to Manitoba Avenue  
(ii) Manitoba Avenue – Chudley Street to Keewatin Street  
(iii) Tecumseh Street – Alexander Avenue to Pacific Avenue 

(b) Asphalt Pavement Rehabilitation  
(i) Pacific Avenue – Sherbrook Street to Tecumseh Street  

Part 2 – New North West Hydro Corridor Active Transportation Pathway 

D3.3 Part 2 – New North West Hydro Corridor Active Transportation Pathway shall consist of: 
(a) New Multi-Use Pathway Construction  

(i) Northwest Hydro Corridor Pathway – From Church Avenue to Leila Avenue  

D3.4 The City currently has not received issuance of the “Enter to Construct” agreement for Part 2 of 
the Work, but is anticipating receiving issuance from Manitoba Hydro by late May.  Part 2 of the 
Work is contingent upon issuance of this agreement. 

D3.4.1 Further to C7.1, if issuance of agreement is not received, the City shall have the right to 
eliminate all or any portion of Part 2, and the Contract Price will be reduced accordingly. 

D3.4.2 Further to C7.5, C7.5.1, and C7.6, a reduction in the Contract Price pursuant to D3.4.1 
shall not be considered in calculating the aggregate reduction in the Contract Price for 
purposes of C7.5. 

D3.5 The major components of the Work are as follows: 

Part 1 – Local Street Renewals 
(a) Concrete Pavement Rehabilitation  

(i) Removal of existing asphalt;  
(ii) Renewal of existing sidewalk as required;  
(iii) Installation of detectable warning surface tiles; 
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(iv) Removal of existing curb where required; 
(v) Replacing existing catch basins where required; 
(vi) Installing catch pits and drainage connection/sewer service pipes; 
(vii) Full depth concrete repairs of existing slabs and joints; 
(viii) Adjustment of existing pavement and boulevard structures; 
(ix) Construction of new curb; 
(x) Grading of boulevards and placement of topsoil; 
(xi) Installation of pavement repair fabric; 
(xii) Construction of asphalt overlay (average thickness 80mm); 
(xiii) Sodding; and 
(xiv) Reflective crack maintenance. 

(b) Asphalt Pavement Rehabilitation 
(i) Planing of existing asphalt as required; 
(ii) Milling of existing curb as required; 
(iii) Removal of existing curb and gutter as required; 
(iv) Renewal of existing sidewalks as required; 
(v) Renewal of existing 150mm reinforced sidewalk; 
(vi) Installation of detectable warning surface tiles; 
(vii) Replacing existing catch basins as required; 
(viii) Installation of catch pits and drainage connection/sewer service pipes; 
(ix) Adjustment of existing pavement and boulevard structures; 
(x) Grading of boulevards and placement of topsoil; 
(xi) Installation of pavement repair fabric; 
(xii) Construction of asphalt overlay (average thickness 80mm); 
(xiii) Sodding; and 
(xiv) Reflective crack maintenance. 

Part 2 – New North West Hydro Corridor Active Transportation Pathway 
(a) New Multi-Use Pathway  

(i) Supply and install protective timber fence; 
(ii) Installation of protective snow fencing; 
(iii) Stripping and stockpiling topsoil; 
(iv) Excavation; 
(v) Sub-grade compaction; 
(vi) Removal of existing trees; 
(vii) Installation of 300mm corrugated steel culvert; 
(viii) Placement of geotextile fabric; 
(ix) Supplying and Placing Crushed Sub-base Material; 
(x) Supply and placing of Geogrid; 
(xi) Supplying and Placing Base course material; 
(xii) Placement of fill material;  
(xiii) Placement of Pavement Repair Fabric; 
(xiv) Supply and place 75mm Type 1A asphalt; 
(xv) Installation of a rumble strip; 
(xvi) New Sidewalk construction; 
(xvii) Renewal of Sidewalk; 
(xviii) Curb Removal; 
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(xix) Construction of Barrier Curb; 
(xx) Construction of Curb Ramp; 
(xxi) Construction of Modified Barrier Curb; 
(xxii) Installation of detectable warning tile; 
(xxiii) Adjustment of existing manholes and appurtenances; 
(xxiv) Construction of grassed swale; 
(xxv) Grading of boulevards and placement of topsoil; 
(xxvi) Installation of post bollards; 
(xxvii) Installation of benches; and 
(xxviii) Sodding and Seeding. 

D4. CONTRACT ADMINISTRATOR 

D4.1 The Contract Administrator is: 
Richard Weibel, C.E.T. 
Project Coordinator, Public Works, Engineering 
Telephone No. 204-986-4112 
Email Address rweibel@winnipeg.ca 

D4.2 At the pre-construction meeting, the Contract Administrator will identify additional personnel 
representing the Contract Administrator and their respective roles and responsibilities for the 
Work.  

D5. CONTRACTOR'S SUPERVISOR 

D5.1 At the pre-construction meeting, the Contractor shall identify his/her designated supervisor and 
any additional personnel representing the Contractor and their respective roles and 
responsibilities for the Work. 

D5.2 At least two (2) Business Days prior to the commencement of any Work on the site, the 
Contractor shall provide the Contract Administrator with a phone number where the supervisor 
identified in D5.1 or an alternate can be contacted twenty-four (24) hours a day to respond to an 
emergency. 

D6. NOTICES 

D6.1 Except as provided for in C22.4, all notices, requests, nominations, proposals, consents, 
approvals, statements, authorizations, documents or other communications to the Contractor 
shall be sent to the address or facsimile number identified by the Contractor in Paragraph 2 of 
Form A: Bid/Proposal. 

D6.2 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications to the City, except as expressly otherwise required in D6.3 
or elsewhere in the Contract, shall be sent to the attention of the Contract Administrator 
identified in D4. 

D6.3 All notices, requests, nominations, proposals, consents, approvals, statements, authorizations, 
documents or other communications required to be submitted or returned to the City Solicitor 
shall be sent to the following facsimile number: 
The City of Winnipeg 
Legal Services Department 
Attn:  Director of Legal Services 
Facsimile No.: 204-947-9155 
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D7. ACCESSIBLE CUSTOMER SERVICE REQUIREMENTS 

D7.1 The Accessibility for Manitobans Act (AMA) imposes obligations on The City of Winnipeg to 
provide accessible customer service to all persons in accordance with the Customer Service 
Standard Regulation (“CSSR”) to ensure inclusive access and participation for all people who 
live, work or visit Winnipeg regardless of their abilities.   

D7.1.1 The Contractor agrees to comply with the accessible customer service obligations under 
the CSSR and further agrees that when providing the Goods or Services or otherwise 
acting on the City of Winnipeg’s behalf, shall comply with all obligations under the AMA 
applicable to public sector bodies. 

D7.1.2 The accessible customer service obligations include, but are not limited to: 
(a)  providing barrier-free access to goods and services; 
(b) providing reasonable accommodations    
(c) reasonably accommodating assistive devices, support persons, and support animals; 
(d) providing accessibility features e.g. ramps, wide aisles, accessible washrooms, power 

doors and elevators 
(e) inform the public when accessibility features are not available; 
(f) providing a mechanism or process for receiving and responding to public feedback on 

the accessibility of all goods and services; and 
(g) providing adequate training of staff and documentation of same. 

D8. FURNISHING OF DOCUMENTS 

D8.1 Upon award of the Contract, the Contractor will be provided with ‘issued for construction’ 
Contract Documents electronically, including Drawings in PDF formal only. 

SUBMISSIONS 

D9. AUTHORITY TO CARRY ON BUSINESS 

D9.1 The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly 
registered under The Business Names Registration Act (Manitoba), or otherwise properly 
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor 
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on 
business, throughout the term of the Contract, and shall provide the Contract Administrator with 
evidence thereof upon request. 

D10. SAFE WORK PLAN 

D10.1 The Contractor shall provide the Contract Administrator with a Safe Work Plan at least five (5) 
Business Days prior to the commencement of any Work on the Site but in no event later than 
the date specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D10.2 The Safe Work Plan shall be prepared and submitted in the format shown in the City’s template 
which is available on the Information Connection page at The City of Winnipeg, Corporate 
Finance, Materials Management Division website at 
http://www.winnipeg.ca/matmgt/safety/default.stm  

D10.3 Notwithstanding B13.4 at any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require an updated COR Certificate or Annual Letter of good 
Standing.  A Contractor, who fails to provide a satisfactory COR Certificate or Annual Letter of 
good Standing, will not be permitted to continue to perform any Work. 

http://www.winnipeg.ca/matmgt/safety/default.stm


The City of Winnipeg Supplemental Conditions 
Tender No. 40-2022  Page 5 of 21 
 
Template Version: eC2022 03 23 - Const Road Works 

 

D11. INSURANCE 

D11.1 The Contractor shall provide and maintain the following insurance coverage: 
(a) commercial general liability insurance, in the amount of at least five million dollars 

($5,000,000.00) inclusive, with The City of Winnipeg and Manitoba Hydro shall be added 
as an additional insured, with a cross-liability clause, such liability policy to also contain 
contractual liability, unlicensed motor vehicle liability, non-owned automobile liability, broad 
form property damage cover and products and completed operations, to remain in place at 
all times during the performance of the Work and throughout the warranty period; 

(b) if applicable, Automobile Liability Insurance covering all motor vehicles, owned and 
operated and used or to be used by the Contractor directly or indirectly in the performance 
of the Work.  The Limit of Liability shall not be less than $5,000,000 inclusive for loss or 
damage including personal injuries and death resulting from any one accident or 
occurrence; 

(c) an all risks Installation Floater carrying adequate limits to cover all machinery, equipment, 
supplies and/or materials intended to enter into and form part of any installation. 

D11.2 Deductibles shall be borne by the Contractor. 

D11.3 The Contractor shall provide the City Solicitor with a certificate(s) of insurance, in a form 
satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement of 
any Work but in no event later than the date specified in the C4.1 for the return of the executed 
Contract Documents, as applicable. 

D11.4 The Contractor shall not cancel, materially alter, or cause each policy to lapse without providing 
at least thirty (30) Calendar Days prior written notice to the Contract Administrator. 

D12. CONTRACT SECURITY 

D12.1 The Contractor shall provide and maintain the performance bond and the labour and material 
payment bond until the expiration of the warranty period in the form of: 
(a) a performance bond of a company registered to conduct the business of a surety in 

Manitoba, in the form attached to these Supplemental Conditions (Form H1: Performance 
Bond), in the amount of fifty percent (50%) of the Contract Price; and 

(b) a labour and material payment bond of a company registered to conduct the business of a 
surety in Manitoba, in the form attached to these Supplemental Conditions (Form H2: 
Labour and Material Payment Bond), in an amount equal to fifty percent (50%) of the 
Contract Price. 

D12.1.1 Where the contract security is a performance bond, it may be submitted in hard copy or 
digital format.  If submitted in digital format the contract security must meet the following 
criteria: 
(a) the version submitted by the Contractor must have valid digital signatures and seals; 
(b) the version submitted by the Contractor must be verifiable by the City with respect to 

the totality and wholeness of the bond form, including: the content; all digital 
signatures and digital seals; with the surety company, or an approved verification 
service provider of the surety company. 

(c) the version submitted must be viewable, printable and storable in standard electronic 
file formats compatible with the City, and in a single file. Allowable formats include 
pdf.  

(d) the verification may be conducted by the City immediately or at any time during the 
life of the bond and at the discretion of the City with no requirement for passwords or 
fees. 

(e) the results of the verification must provide a clear, immediate and printable indication 
of pass or fail regarding D12.1(b). 
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D12.1.2 Digital bonds failing the verification process will not be considered to be valid and may be 
determined to be an event of default in accordance with C18.1.  If a digital bond fails the 
verification process, the Contractor may provide a replacement bond (in hard copy or 
digital format) within seven (7) Calendar Days of the City’s request or within such greater 
period of time as the City in its discretion, exercised reasonably, allows. 

D12.1.3 Digital bonds passing the verification process will be treated as original and authentic. 

D12.2 The Contractor shall provide the City Solicitor with the required performance and labour and 
material payment bonds within seven (7) Calendar Days of notification of the award of the 
Contract by way of an award letter and prior to the commencement of any Work on the Site but 
in no event later than the date specified in C4.1 for the return of the executed Contract 
Documents, if applicable. 

D12.3 The Contractor shall, as soon as practicable after entering into a contract with a Subcontractor: 
(a) give the Subcontractor written notice of the existence of the labour and material payment 

bond in D12.1(b); and 
(b) post a notice of the bond and/or a copy of that bond in a conspicuous location at the Site of 

the Work. 

D13. SUBCONTRACTOR LIST 

D13.1 The Contractor shall provide the Contract Administrator with a complete list of the 
Subcontractors whom the Contractor proposes to engage (Form J: Subcontractor List) at or 
prior to a pre-construction meeting, or at least two (2) Business Days prior to the 
commencement of any Work on the Site but in no event later than the date specified in the C4.1 
for the return of the executed Contract Documents, if applicable. 

D14. DETAILED WORK SCHEDULE 

D14.1 The Contractor shall provide the Contract Administrator with a detailed work schedule at least 
five (5) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in the General Conditions for the return of the executed Contract 
Documents, as applicable. 

D14.2 If, prior to submitting the Detailed Work Schedule, the Contractor does not receive notification 
pursuant to D17.3 that all or some portion of Part 2 of the Work may be commenced, he/she 
shall complete the Detailed Work Schedule for only Part 1 of the Work assuming that, if all of 
Part 2 is eliminated, the time periods stipulated in D23 for Substantial Performance of the Work 
and in D24 for Total Performance of the Work will be reduced by twenty-five (25)  Working Days 

D14.3 If, after submitting the Detailed Work Schedule, the Contractor receives notification that all or 
any portion of Part 2 of the Work may be commenced, he/she shall submit a revised Detailed 
Work Schedule no later than two (2) Business Days from receipt of the notification. 

D14.4 The detailed work schedule shall consist of the following: 
(a) a Gantt chart for the Work, acceptable to the Contract Administrator. 

D14.5 Further to D14.4(a), the Gantt chart shall show the time on a weekly basis, required to carry out 
the Work of each trade, or specification division.  The time shall be on the horizontal axis, and 
the type of trade shall be on the vertical axis. 

D15. CONSTRUCTION METHOD STATEMENT FOR LARGE DIAMETER WATERMAINS 

D15.1 The Contractor shall provide the Contract Administrator with a construction method statement 
and it shall be approved by the Water and Waste department prior to any work commencing on 
Northwest Hydro Corridor Pathway from Church Avenue to Leila Avenue. For further 
information refer to E19. 
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D15.2 The Contractor shall provide the Contract Administrator with a construction method statement 
and it shall be approved by the Water and Waste department prior to any work commencing on 
Pacific Avenue from Sherbrook Street to Tecumseh Street. For further information refer to E19. 

D16. REQUIREMENTS FOR SITE ACCESSIBILITY PLAN 

D16.1 The Contractor shall provide the Contract Administrator with an Accessibility Plan at least five 
(5) Business Days prior to the commencement of any Work on the Site but in no event later 
than the date specified in C4.1 for the return of the executed Contract Documents, if applicable. 

D16.2 The Accessibility Plan shall demonstrate how the Contractor will accommodate the safe 
passage of pedestrians and cyclists in accordance with the Manual of Temporary Traffic 
Control, the Contract Drawings, Staging Plans, and Streets By-Law No. 1481/77 at all times for 
the duration of the Construction. Unless noted in the Contract, the Accessibility Plan must 
include a written plan for the following: 
(a) How the Contractor will maintain at least one crossing in each direction for each 

intersection (one north/south crosswalk and one east/west crosswalk). 
(b) How the Contractor will maintain access to bus stops within the site. 
(c) How the Contractor will maintain access to pedestrian corridors and half signals. 
(d) How the Contractor will maintain cycling facilities. 
(e) How the Contractor will maintain access to residents and businesses unless otherwise 

noted in the Contract. 
(f) Any required detour signage at adjacent crossings to facilitate sidewalk or active 

transportation pathway closures. 

D16.3 The Accessibility Plan may also include figures, sketches, or drawings to demonstrate the 
proposed plan. 

D16.4 The Accessibility Plan shall include written details on how the Contractor intends to review, 
maintain, and document all items related to the Accessibility Plan on-site during Construction, 
including, but not limited to: 
(a) Signage 
(b) Temporary Ramping 
(c) Transit Stops 
(d) Detour Signage 

D16.5 At minimum, the Contractor shall review the site conditions on a daily basis to ensure that all 
features related to the Accessibility Plan are in place. The site review is intended to correct 
deficiencies as a result of unforeseen events such as wind, traffic, or the general public. 
Deficiencies that are direct result of the Contractors actions must be corrected immediately. 

D16.6 Any changes to the Accessibility Plan must be approved by the Contract Administrator. 

D16.7 Upon request from the Contract Administrator, the Contractor shall provide records 
demonstrating that the site has been maintained.  

D16.8 Deficiencies as a direct result of actions by the Contractor that are not immediately corrected 
and/or failure to produce records that demonstrate that the site was maintained in compliance 
with the Accessibility Plan may result in a pay adjustment via the monthly Progress Payment. 
The rate of pay adjustment will be as per the following schedule: 
(a) First Offence – A warning will be issued and documented in the weekly or bi-weekly site 

meeting. 
(b) Second Offence – A field instruction to immediately correct the site will be issued by the 

Contract Administrator. 
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(c) Third and subsequent Offences – A pay reduction will be issued in the amount of $250.00 
per instance and per day. 

SCHEDULE OF WORK  

D17. COMMENCEMENT 

D17.1 The Contractor shall not commence any Work until he/she is in receipt of an award letter from 
the Award Authority authorizing the commencement of the Work. 

D17.2 The Contractor shall not commence any Work on the Site until: 
(a) the Contract Administrator has confirmed receipt and approval of: 

(i) evidence of authority to carry on business specified in D9; 
(ii) evidence of the workers compensation coverage specified in C6.15; 
(iii) the twenty-four (24) hour emergency response phone number specified in D5.2. 
(iv) the Safe Work Plan specified in D10; 
(v) evidence of the insurance specified in D11; 
(vi) the contract security specified in D12; 
(vii) the subcontractor list specified in D13; 
(viii) the detailed work schedule specified in D14;  
(ix) the direct deposit application form specified in D31; 
(x) the Construction Method Statement for Large Diameter Water Mains specified in 

D15; and 
(xi) the Requirements for Site Accessibility Plan specified in D16. 

(b) the Contractor has attended a pre-construction meeting with the Contract Administrator, or 
the Contract Administrator has waived the requirement for a pre-construction meeting. 

D17.3 The Contractor shall not commence Part 2 of the Work as described in D3 and identified in 
Form B: Prices, unless, he/she has received notification from the Contract Administrator that the 
City has received the signed “Enter to Construct” agreement by Manitoba Hydro. 

D17.4 The Contractor shall commence the Work on the Site within seven (7) Working Days of receipt 
of the award letter. 

D17.5 The City intends to award this Contract by June 24, 2022. 

D18. WORKING DAYS 

D18.1 Further to C1.1(tt);  

D18.1.1 The Contract Administrator will determine daily if a Working Day has elapsed and will 
record his/her assessment.  On a weekly basis the Contract Administrator will provide the 
Contractor with a record of the Working Days assessed for the preceding week.  The 
Contractor shall sign each report signifying that he/she agrees with the Contract 
Administrator’s determination of the Working Days assessed for the report period.  

D18.1.2 Work done to restore the Site to a condition suitable for Work, shall not be considered 
“work” as defined in the definition of a Working Day. 

D18.1.3 When the Work includes two or more major types of Work that can be performed under 
different atmospheric conditions, the Contract Administrator shall consider all major types 
of Work in determining whether the Contractor was able to work in assessing Working 
Days. 

D18.1.4 Saturdays and Sundays will be considered a Working Day if the Contractor is working at 
least seven (7) hours on Site and the Contract Administrator deems that the Contract 
Administrator’s staff is also required on Site. 
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D19. RESTRICTED WORK HOURS 

D19.1 Further to clause 3.10 of CW 1130, the Contractor shall require written permission forty-eight 
(48) hours in advance from the Contract Administrator for any work to be performed between 
2000 hours and 0700 hours, or on Saturdays, Sundays, Statutory Holidays and or Civic 
Holidays. 

D19.2 The following work hour restrictions shall also apply: 
(a) The Contractor shall not be allowed to occupy a Traffic Lane on the Priority 1 Streets 

during Peak Traffic hours between 07:00 – 09:00 and 15:00 – 18:00 Monday through 
Friday. 

D20. WORK BY OTHERS 

D20.1 Further to C6.25, the Contractor’s attention is directed to the fact that other Contractors, the 
personnel of Utilities and the staff of the City may be working within the project limit, approach 
roadway, adjacent roadways or right-of-way. The activities of these agencies may coincide with 
the Contractors execution of work and it will be the Contractor’s responsibility to cooperate to 
the fullest extent with other personnel working in the area, and such cooperation is an obligation 
of the Contractor under the terms of Contract. 

D20.2 Work by others on or near the Site will include but not necessarily be limited to: 
(a) City of Winnipeg Geomatics Branch – Various work on survey monuments; 
(b) City of Winnipeg Traffic Signals Branch – Various intersections along NW Hydro Corridor; 
(c) Manitoba Hydro – New Pathway lighting on NW Hydro Corridor, General work and 

maintenance within the NW Hydro Corridor; 
(d) Bell MTS – manhole adjustments in pavement, pedestal relocations; 
(e) City of Winnipeg Water and Waste Department – emergency repairs and maintenance and 

verifying operation of Water and Waste infrastructure; and 
(f) City of Winnipeg Traffic Services – New traffic signage and line painting. 

D20.3 Further to D20.1 the Contractor shall cooperate and coordinate all activities with all parties 
performing required Work by Others. The Contractor must include and accommodate Work by 
Others identified in D20.2 or additional parties, in their construction schedule as per D14 and 
accommodate the necessary area on Site required for the Work by Others to complete the 
Work. 

D21. SEQUENCE OF WORK 

D21.1 Further to C6.1, the sequence of work shall comply with the following: 

D21.1.1 Providing that the Work on each street is completed in a similar order to the order that the 
Work was commenced in, the Contractor will be permitted to have a maximum of three (3) 
streets under construction at any one time.  Completion of a street means that all of the 
necessary concrete, asphalt including approaches and landscaping Work is completed to 
the satisfaction of the Contract Administrator. 

D21.1.2 Where the Contractor utilizes two (2) or more crews that work independently on the same 
major component of the Work as identified in D3, the Contract Administrator may approve 
an increase to the maximum number of streets under construction at any time. 

D21.1.3 Placing the topsoil and finished grading of all boulevard and median areas shall be 
completed prior to commencing construction of asphaltic concrete overlays as identified in 
Part 1 – Local Street Renewals, including scratch courses. 

D21.1.4 Planning of asphalt pavement on Pacific Avenue is to occur immediately prior to asphalting 
operations. 
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D21.1.5 Installation of the protective timber fencing and snow fencing is to be completed prior to 
construction of the New North West Hydro Corridor AT Pathway. 

D21.1.6 All Works related to topsoil, seed and sod shall not commence within two (2) weeks of 
completion of asphalting on NW Hydro Corridor AT Pathway or as directed by the Contract 
Administrator. 

D21.1.7 Immediately following the completion of the asphaltic concrete works the Contractor shall 
clean up the Site and remove all plant, surplus material, waste and debris, other than that 
left by the City or other Contractors. 

D22. CRITICAL STAGES 

D22.1 The Contractor shall achieve critical stages of the Work in accordance with the following 
requirements: 
(a) Manitoba Avenue – Chudley Street to Keewatin Street 

(i) The Contractor shall not commence the Work on the Site before June 30, 2022 and 
shall complete all Work on Site as outlined in D3 no later than September 6, 2022, 
as directed by the Contract Administrator. 

(b) Tecumseh Street – Alexander Avenue to Pacific Avenue 
(i) The Contractor shall not commence the Work on the Site before June 30, 2022 and 

shall complete all Work on Site as outlined in D3 no later than September 6, 2022, 
as directed by the Contract Administrator. 

(c) Pacific Avenue – Sherbrook Street to Tecumseh Street 
(i) The Contractor shall not commence the Work on the Site before June 30, 2022 and 

shall complete all Work on Site as outlined in D3 no later than September 6, 2022, 
as directed by the Contract Administrator. 

D22.2 When the Contractor considers the Work associated with D22.1  to be completed, the 
Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Completion.  Any defects or deficiencies in the Work 
noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be re-inspected. 

D22.3 The date on which the D22.1  Work has been accepted by the Contract Administrator as being 
completed to the requirements of the Contract is the date on which completion of D22.1  has 
been achieved. 

D23. SUBSTANTIAL PERFORMANCE 

D23.1 The Contractor shall achieve Substantial Performance within Seventy (70) consecutive Working 
Days of the commencement of the Work as specified in D17. 

D23.2 When the Contractor considers the Work to be substantially performed, the Contractor shall 
arrange, attend and assist in the inspection of the Work with the Contract Administrator for 
purposes of verifying Substantial Performance.  Any defects or deficiencies in the Work noted 
during that inspection shall be remedied by the Contractor at the earliest possible instance and 
the Contract Administrator notified so that the Work can be re-inspected. 

D23.3 The date on which the Work has been certified by the Contract Administrator as being 
substantially performed to the requirements of the Contract through the issue of a certificate of 
Substantial Performance is the date on which Substantial Performance has been achieved. 

D24. TOTAL PERFORMANCE 

D24.1 The Contractor shall achieve Total Performance within Seventy-Five (75) consecutive Working 
Days of the commencement of the Work as specified in D17. 
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D24.2 When the Contractor or the Contract Administrator considers the Work to be totally performed, 
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract 
Administrator for purposes of verifying Total Performance.  Any defects or deficiencies in the 
Work noted during that inspection shall be remedied by the Contractor at the earliest possible 
instance and the Contract Administrator notified so that the Work can be re-inspected. 

D24.3 The date on which the Work has been certified by the Contract Administrator as being totally 
performed to the requirements of the Contract through the issue of a certificate of Total 
Performance is the date on which Total Performance has been achieved. 

D25. LIQUIDATED DAMAGES 

D25.1 If the Contractor fails to achieve Critical Stages, Substantial Performance or Total Performance 
in accordance with the Contract by the days fixed herein for same, the Contractor shall pay the 
City the following amounts per Working Day for each and every Working Day following the days 
fixed herein for same during which such failure continues: 
(a) Critical Stage - Manitoba Avenue - Chudley Street to Keewatin Street – Four-Thousand 

dollars ($4000.00) 
(b) Critical Stage - Tecumseh Street – Alexander Avenue to Pacific Avenue – Four-Thousand 

dollars ($4000.00) 
(c) Critical Stage - Pacific Avenue – Sherbrook Street to Tecumseh Street – Four-Thousand 

dollars ($4000.00) 
(d) Substantial Performance – Four-Thousand dollars ($4000.00) 
(e) Total Performance – One-Thousand dollars ($1000.00) 

D25.2 The amounts specified for liquidated damages in D25.1 are based on a genuine pre-estimate of 
the City's losses in the event that the Contractor does not achieve Critical Stages, Substantial 
Performance or Total Performance by the days fixed herein for same. 

D25.3 The City may reduce any payment to the Contractor by the amount of any liquidated damages 
assessed. 

D26. COVID-19 SCHEDULE DELAYS 

D26.1 The City acknowledges that the schedule for this Contract may be impacted by the COVID-19 
pandemic. Commencement and progress of the Work shall be performed by the Contractor with 
due consideration to the health and safety of workers and the public, directives from health 
authorities and various levels of government and in close consultation with the Contract 
Administrator. 

D26.2 If the Contractor is delayed in the performance of the Work by reason of the COVID-19 
pandemic, the Work schedule may be adjusted by a period of time equal to the time lost due to 
such delay and costs related to such delay will be determined as identified herein. 

D26.3 A minimum of seven (7) Calendar Days prior to the commencement of Work, the Contractor 
shall declare whether COVID-19 will affect the start date. The Contractor shall provide sufficient 
evidence that the delay is directly related to COVID-19, including but not limited to evidence 
related to availability of staff, availability of Material or work by others. 

D26.4 For any delay related to COVID-19 and identified after Work has commenced, the Contractor 
shall within seven (7) Calendar Days of becoming aware of the anticipated delay declare the 
additional delay and shall provide sufficient evidence as indicated in D26.3. Failure to provide 
this notice will result in no additional time delays being considered by the City. 

D26.5 The Work schedule, including the durations identified in D19 to D24 where applicable, will be 
adjusted to reflect delays accepted by the Contract Administrator. No additional payment will be 
made for adjustment of schedules except where seasonal work, not previously identified in the 
Contract, is carried over to the following construction season. 
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D26.6 Where Work not previously identified is being carried over solely as a result of delays related to 
COVID-19, as confirmed by the Contract Administrator, the cost of temporary works to maintain 
the Work in a safe manner until Work recommences, will be considered by the Contract 
Administrator. Where the Work is carried over only partially due to COVID-19, a partial 
consideration of the cost of temporary works will be considered by the Contract Administrator. 

D26.7 Any time or cost implications as a result of COVID-19 and in accordance with the above, as 
confirmed by the Contract Administrator, shall be documented in accordance with C7. 

D27. SCHEDULED MAINTENANCE 

D27.1 The Contractor shall perform the following scheduled maintenance in the manner and within the 
time periods required by the Specifications: 
(a) Sod Maintenance as specified in CW 3510-R10; 
(b) Seeded Area Maintenance as specified in CW 3520-R7; and 
(c) Reflective Crack Maintenance as specified in CW 3250-R7. 

D27.2 Determination of Substantial Performance and Total Performance shall be exclusive of 
scheduled maintenance identified herein.  All scheduled maintenance shall be completed prior 
to the expiration of the warranty period.  Where the scheduled maintenance cannot be 
completed during the warranty period, the warranty period shall be extended for such period of 
time as it takes the Contractor to complete the scheduled maintenance. 

CONTROL OF WORK 

D28. JOB MEETINGS 

D28.1 Regular weekly job meetings will be held at the Site.  These meetings shall be attended by a 
minimum of one representative of the Contract Administrator, and one representative of the 
Contractor.  Each representative shall be a responsible person capable of expressing the 
position of the Contract Administrator, and the Contractor respectively on any matter discussed 
at the meeting including the Work schedule and the need to make any revisions to the Work 
schedule.  The progress of the Work will be reviewed at each of these meetings. 

D28.2 The Contract Administrator reserves the right to cancel any job meeting or call additional job 
meetings whenever he/she deems it necessary. 

D29. PRIME CONTRACTOR – THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) 

D29.1 Further to C6.26, the Contractor shall be the Prime Contractor and shall serve as, and have the 
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act 
(Manitoba). 

D30. THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA) – QUALIFICATIONS 

D30.1 Further to B13.4, the Contractor/Subcontractor must, throughout the term of the Contract, have 
a Workplace Safety and Health Program meeting the requirements of The Workplace Safety 
and Health Act (Manitoba). At any time during the term of the Contract, the City may, at its sole 
discretion and acting reasonably, require updated proof of compliance, as set out in B13.4.  

MEASUREMENT AND PAYMENT 

D31. PAYMENT 

D31.1 Further to C12, the City shall make payments to the Contractor by direct deposit to the 
Contractor’s banking institution, and by no other means. Payments will not be made until 
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the Contractor has made satisfactory direct deposit arrangements with the City. Direct 
deposit application forms are at https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf. 

 

WARRANTY 

D32. WARRANTY 

D32.1 Notwithstanding C13.2, the warranty period shall begin on the date of Total  Performance and 
shall expire one (1) years thereafter for all work identified in D3.2, and two (2) years thereafter 
for all work identified in D3.3, unless extended pursuant to C13.2.1 or C13.2.2, in which case it 
shall expire when provided for thereunder. 

D32.2 Notwithstanding C13.2, the Contract Administrator may permit the warranty period for a portion 
or portions of the Work to begin prior to the date of Total Performance if a portion of the Work 
cannot be completed because of unseasonable weather or other conditions reasonably beyond 
the control of the Contractor but that portion does not prevent the balance of the Work from 
being put to its intended use. 

D32.2.1 In such case, the date specified by the Contract Administrator for the warranty period to 
begin shall be substituted for the date specified in C13.2 for the warranty period to begin. 

DISPUTE RESOLUTION 

D33. DISPUTE RESOLUTION 

D33.1 The entire text of C21.4 is deleted, and amended to read: “Intentionally Deleted” 

D33.2 The entire text of C21.5 is deleted, and amended to read: 
(a) If Legal Services has determined that the Disputed Matter may proceed in the Appeal 

Process, the Contractor must, within ten (10) Business Days of the date of the Legal 
Services Response Letter, submit his written Appeal Form, in the manner and format set 
out on the City’s Materials Management Website, to the Chief Administrative Officer, and to 
the Contract Administrator. The Contractor may not raise any other disputes other than the 
Disputed Matter in his Appeal Form. 

D33.3 Further to C21, prior to the Contract Administrator’s issuance of a Final Determination, the 
following informal dispute resolution process shall be followed where the Contractor disagrees 
with any opinion, determination, or decision of the Contract Administrator (“Dispute”): 
(a) In the event of a Dispute, attempts shall be made by the Contract Administrator and the 

Contractor’s equivalent representative to resolve Disputes within the normal course of 
project dealings between the Contract Administrator and the Contractor’s equivalent 
representative. 

(b) Disputes which in the reasonable opinion of the Contract Administrator or the Contractor’s 
equivalent representative cannot be resolved within the normal course of project dealings 
as described above shall be referred to a without prejudice escalating negotiation process 
consisting of, at a minimum, the position levels as shown below and the equivalent 
Contractor representative levels: 

(i) The Contract Administrator; 
(ii) Supervisory level between the Contract Administrator and applicable 

Department Head; 
(iii)  Department Head. 

D33.3.1 Names and positions of Contractor representatives equivalent to the above City position 
levels shall be determined by the Contractor and communicated to the City at the pre-
commencement or kick off meeting.  

https://winnipeg.ca/finance/files/Direct_Deposit_Form.pdf
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D33.3.2 As these negotiations are not an adjudicative hearing, neither party may have legal 
counsel present during the negotiations. 

D33.3.3 Both the City and the Contractor agree to make all reasonable efforts to conduct the above 
escalating negotiation process within twenty (20) Business Days, unless both parties 
agree, in writing, to extend that period of time. 

D33.3.4 If the Dispute is not resolved to the City and Contractor’s mutual satisfaction after 
discussions have occurred at the final escalated level as described above, or the time 
period set out in D33.3.3, as extended if applicable, has elapsed, the Contract 
Administrator will issue a Final Determination as defined in C1.1(v), at which point the 
parties will be governed by the Dispute Resolution process set out in C21. 

THIRD PARTY AGREEMENTS 

D34. FUNDING AND/OR CONTRIBUTION AGREEMENT OBLIGATIONS 

D34.1 Funding for the Work of the Contract is being provided to the City of Winnipeg by the 
Government of Manitoba and/or the Government of Canada and accordingly, as required by the 
applicable funding agreements, the following terms and conditions shall apply. 

D34.2 For the purposes of D34: 
(a) “Government of Canada” includes the authorized officials, auditors, and 

representatives of the Government of Canada; and 
(b) “Government of Manitoba” includes the authorized officials, auditors, and 

representatives of the Government of Manitoba. 

D34.3 Indemnification By Contractor 

D34.3.1 In addition to the indemnity obligations outlined in C17 of the General Conditions for 
Construction, the Contractor agrees to indemnify and save harmless the Government of 
Canada and the Government of Manitoba and each of their respective Ministers, officers, 
servants, employees, and agents from and against all claims and demands, losses, costs, 
damages, actions, suit or other proceedings brought or pursued in any manner in respect 
of any matter caused by the Contractor or arising from this Contract or the Work, or from 
the goods or services provided or required to be provided by the Contractor, except those 
resulting from the negligence of any of the Government of Canada’s or the Government of 
Manitoba’s Ministers, officers, servants, employees, or agents, as the case may be. 

D34.3.2 The Contractor agrees that in no event will Canada or Manitoba, their respective officers, 
servants, employees or agents be held liable for any damages in contract, tort (including 
negligence) or otherwise, for: 
(a) any injury to any person, including, but not limited to, death, economic loss or 

infringement of rights; 
(b) any damage to or loss or destruction of property of any person; or   
(c) any obligation of any person, including, but not limited to, any obligation arising from a 

loan, capital lease or other long term obligation; 
 

in relation to this Contract or the Work. 

D34.4 Records Retention and Audits 

D34.4.1 The Contractor shall maintain and preserve accurate and complete records in respect of 
this Contract and the Work, including all accounting records, financial documents, copies of 
contracts with other parties and other records relating to this Contract and the Work during 
the term of the Contract and for at least six (6) years after Total Performance. Those 
records bearing original signatures or professional seals or stamps must be preserved in 
paper form; other records may be retained in electronic form.  
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D34.4.2 In addition to the record keeping and inspection obligations outlined in C6 of the General 
Conditions for Construction, the Contractor shall keep available for inspection and audit at 
all reasonable times while this Contract is in effect and until at least six (6) years after Total 
Performance, all records, documents, and contracts referred to in D34.4.1 for inspection, 
copying and audit by the City of Winnipeg, the Government of Manitoba and/or the 
Government of Canada and their respective representatives and auditors, and to produce 
them on demand; to provide reasonable facilities for such inspections, copying and audits, 
to provide copies of and extracts from such records, documents, or contracts upon request 
by the City of Winnipeg, the Government of Manitoba, and/or the Government of Canada 
and their respective representatives and auditors, and to promptly provide such other 
information and explanations as may be reasonably requested by the City of Winnipeg, the 
Government of Manitoba, and/or the Government of Canada from time-to-time. 

D34.5 Other Obligations 

D34.5.1 The Contractor consents to the City providing a copy of the Contract Documents to the 
Government of Manitoba and/or the Government of Canada upon request from either 
entity. 

D34.5.2 If the Lobbyists Registration Act (Manitoba) applies to the Contractor, the Contractor 
represents and warrants that it has filed a return and is registered and in full compliance 
with the obligations of that Act, and covenants that it will continue to comply for the 
duration of this Contract. 

D34.5.3 The Contractor shall comply with all applicable legislation and standards, whether federal, 
provincial, or municipal, including (without limitation) labour, environmental, and human 
rights laws, in the course of providing the Work. 

D34.5.4 The Contractor shall properly account for the Work provided under this Contract and 
payment received in this respect, prepared in accordance with generally accepted 
accounting principles in effect in Canada, including those principles and standards 
approved or recommended from time-to-time by the Chartered Professional Accountants of 
Canada or the Public Sector Accounting Board, as applicable, applied on a consistent 
basis. 

D34.5.5 The Contractor represents and warrants that no current or former public servant or public 
office holder, to whom the Value and Ethics Code for the Public Sector, the Policy on 
Conflict of Interest and Post Employment, or the Conflict of Interest Act applies, shall 
derive direct benefit from this Contract, including any employment, payments, or gifts, 
unless the provision or receipt of such benefits is in compliance with such codes and the 
legislation. 

D34.5.6 The Contractor represents and warrants that no member of the House of Commons or of 
the Senate of Canada or of the Legislative Assembly of Manitoba is a shareholder, director 
or officer of the Contractor or of a Subcontractor, and that no such member is entitled to 
any benefits arising from this Contract or from a contract with the Contractor or a 
Subcontractor concerning the Work. 
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FORM H1: PERFORMANCE BOND 
(See D12) 

 
KNOW ALL MEN BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
(hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
(hereinafter called the "Surety"), are held and firmly bound unto THE CITY OF WINNIPEG (hereinafter called 
the "Obligee"), in the sum of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada to be paid to the Obligee, or its successors or assigns, for the payment of which 
sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and 
assigns, jointly and severally, firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for  
 
 
TENDER NO. 40-2022  
 
2022 Point Douglas Ward Local Street Renewals & New NW Hydro Corridor AT Pathway  
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall: 
 
(a) carry out and perform the Contract and every part thereof in the manner and within the times set 

forth in the Contract and in accordance with the terms and conditions specified in the Contract; 
(b) perform the Work in a good, proper, workmanlike manner; 
(c) make all the payments whether to the Obligee or to others as therein provided; 
(d) in every other respect comply with the conditions and perform the covenants contained in the 

Contract; and 
(e) indemnify and save harmless the Obligee against and from all loss, costs, damages, claims, and 

demands of every description as set forth in the Contract, and from all penalties, assessments, 
claims, actions for loss, damages or compensation whether arising under "The Workers 
Compensation Act", or any other Act or otherwise arising out of or in any way connected with the 
performance or non-performance of the Contract or any part thereof during the term of the Contract 
and the warranty period provided for therein; 

 
THEN THIS OBLIGATION SHALL BE VOID, but otherwise shall remain in full force and effect.  The Surety 
shall not, however, be liable for a greater sum than the sum specified above. 
 
AND IT IS HEREBY DECLARED AND AGREED that the Surety shall be liable as Principal, and that nothing 
of any kind or matter whatsoever that will not discharge the Principal shall operate as a discharge or release 
of liability of the Surety, any law or usage relating to the liability of Sureties to the contrary notwithstanding. 
 
IN WITNESS WHEREOF the Principal and Surety have signed and sealed this bond the 
 
_______ day of ____________________ , 20____ . 
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SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 
 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 
 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM H2: LABOUR AND MATERIAL PAYMENT BOND  
 (See D12) 

 
KNOW ALL MEN BY THESE PRESENTS THAT 
 
_____________________________________________________________________________________ 
his/its heirs, executors, administrators, successors or assigns (hereinafter called the "Principal"), and 
 
____________________________________________________________________________________ , 
his/its heirs, executors, administrators, successors or assigns (hereinafter called the "Surety"), are held and 
firmly bound unto THE CITY OF WINNIPEG (hereinafter called the "Obligee"), for the use and benefit of 
claimants as herein below defined, in the amount of 
 
_____________________________________________________________________________________ 
 
________________________________________________ dollars ($________________________.____) 
 
of lawful money of Canada, for the payment whereof we, the Principal and the Surety jointly and severally 
bind ourselves firmly by these presents. 
 
WHEREAS the Principal has entered into a written contract with the Obligee for   
 
 
 
TENDER NO. 40-2022  
 
2022 Point Douglas Ward Local Street Renewals & New NW Hydro Corridor AT Pathway  
 
which is by reference made part hereof and is hereinafter referred to as the “Contract”. 
 
NOW THEREFORE the condition of the above obligation is such that if the Principal shall promptly make 
payment to all claimants as hereinafter defined, for all labour, service and material used or reasonably 
required for use in the performance of the Contract, then this obligation shall be void, otherwise it shall remain 
in full force and effect subject, however, to the following conditions: 
 
(a) A claimant is defined as one having a direct contract with the Principal for labour, service and 

material, or any of them, used or reasonably required for use in the performance of the contract, 
labour, service and material being construed to include that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental of equipment (but excluding rent of equipment where the rent 
pursuant to an agreement is to be applied towards the purchase price thereof) directly applicable to 
the Contract; 

(b) The above-named Principal and Surety hereby jointly and severally agree with the Obligee that every 
claimant as herein defined, who has not been paid in full before the expiration of a period of ninety 
(90) days after the date on which the last of such claimant’s work, labour or service was done or 
performed, or materials were furnished by such claimant, may sue on this bond, prosecute the suit 
to final judgment for such sum or sums as may be justly due claimant, and have execution thereon;   

(c) No suit or action shall be commenced hereunder by any claimant 
(i) unless claimant shall have given written notice to the Principal and the Surety above-

named, within one hundred and twenty (120) days after such claimant did or 
performed the last of the work, labour or service, or furnished the last of the materials 
for which said claim is made, stating with substantial accuracy the amount claimed 
and the name of the party to whom the materials were furnished, or for whom the 
work, labour or service was done or performed.  Such notice shall be served by 
mailing the same by registered mail to the Principal, and Surety, at any place where 
an office is regularly maintained for the transaction of business, or served in any 
manner in which legal process may be served in the Province of Manitoba; 
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(ii) after the expiration of one (1) year following the date on which Principal ceased work 
on said Contract; including work performed under the guarantees provided in the 
Contract;  

(iii) other than in a court of competent jurisdiction in the Province of Manitoba. 
 

(d) The amount of this bond shall be reduced by and to the extent of any payment or payments made in 
good faith hereunder, inclusive of the payment by Surety of mechanics liens which may be filed of 
record against said improvement, whether or not claim for the amount of such lien be presented 
under and against this bond. 

 
(e) The Surety shall not be liable for a greater sum than the specified penalty of this bond.  
 
 
The Principal and Surety hereby agree that The Guarantors’ Liability Act (Manitoba) shall apply to this 
Bond.  
 
 
IN TESTIMONY WHEREOF, the Principal has hereunto set its hand affixed its seal, and the Surety has 
caused these presents to be sealed and with its corporate seal duly attested by the authorized signature of 
its signing authority this  
 
_______ day of ____________________ , 20____ . 
 
 
 
SIGNED AND SEALED 
in the presence of: 
 
 
_______________________________ 
(Witness as to Principal if no seal) 

 
_______________________________________________ 
(Name of Principal) 
 
Per: _________________________________ (Seal) 
 
Per: _________________________________ 
 
 
 
_______________________________________________ 
(Name of Surety) 
 
By:  _________________________________ (Seal) 
 (Attorney-in-Fact) 
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FORM J: SUBCONTRACTOR LIST 
(See D13) 

2022 Point Douglas Ward Local Street Renewals & New NW Hydro Corridor AT Pathway  

Portion of the Work Name Address 

SUPPLY OF MATERIALS 

Surface Works: 

Sub base material 

Base course material 

Imported fill material 

Geotextile fabric / Geogrid  

Detectable warning surface tile 

Concrete 

Pavement repair fabric 

Asphalt 

Topsoil and sod 

Grass Seed 

Post bollards  

Protective timber fence 

Joint Sealant 

 

Underground Works: 

Pre-cast concrete Catch Pit/Catch Basin 

Catch Pit/Catch Basin/Manhole Frames, Covers and Boxes 

Drainage Connection Pipes/Sewer Service Pipes 

Watermain Valve/Service Boxes 

Corrugated Steel Culvert 

 

 

INSTALLATION AND PLACEMENT 

Surface Works: 

Sub base material 

Base course material 

Imported fill material 
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FORM J: SUBCONTRACTOR LIST 
(See D13) 

2022 Point Douglas Ward Local Street Renewals & New NW Hydro Corridor AT Pathway  

Portion of the Work Name Address 

Geotextile fabric / Geogrid 

Detectable warning surface tile 

Concrete 

Pavement repair fabric 

Asphalt 

Topsoil and sod 

Grass Seed 

Post bollards  

Protective fence 

Joint Sealant 

 

Underground Works: 

Pre-cast concrete Catch Pit/Catch Basin 

Catch Pit/Catch Basin/Manhole Frames, Covers and Boxes 

Drainage Connection Pipes/Sewer Service Pipes 

Watermain Valve/Service Boxes 

Corrugated Steel Culvert 
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PART E - SPECIFICATIONS 

GENERAL 

E1. APPLICABLE SPECIFICATIONS AND DRAWINGS 

E1.1 These Specifications shall apply to the Work. 

E1.2 The City of Winnipeg Standard Construction Specifications in its entirety, whether or not 
specifically listed on Form B: Prices, shall apply to the Work. 

E1.2.1 The City of Winnipeg Standard Construction Specifications is available on the Information 
Connection page at The City of Winnipeg, Corporate Finance, Materials Management 
Division website at http://www.winnipeg.ca/matmgt/Spec/Default.stm  

E1.2.2 The version in effect three (3) Business Days before the Submission Deadline shall apply. 

E1.2.3 Further to C2.4(d), Specifications included in the Tender shall govern over The City of 
Winnipeg Standard Construction Specifications. 

E1.3 Bidders are reminded that requests for approval of substitutes as an approved equal or an 
approved alternative shall be made in accordance with B7. In every instance where a brand 
name or design specification is used, the City will also consider approved equals and/or 
approved alternatives in accordance with B7. 

E1.4 The following are applicable to the Work: 
 
 

Drawing No. Drawing Name/Title Drawing 
(Original) Sheet 

Size 
 Cover Sheet   
SE-22-78 BULLER STREET 1+00 TO 2+10 A1 
SE-22-79 BULLER STREET 2+10 TO 2+86 A1 
SE-22-80 MANITOBA AVENUE 1+00 TO 2+10 A1 
SE-22-81 MANITOBA AVENUE 2+10 TO 3+20 A1 
SE-22-82 MANITOBA AVENUE 3+20 TO 4+28 A1 
SE-22-83 TECUMSEH STREET 1+00 TO 1+90 A1 
SE-22-84 PACIFIC AVENUE 1+90 TO 3+00 A1 
SE-22-85 PACIFIC AVENUE 3+00 TO 4+10 A1 
SE-22-86 PACIFIC AVENUE 4+10 TO 5+20 A1 
SE-22-87 PACIFIC AVENUE 5+20 TO 6+27 A1 
5515081-C-01 NORTHWEST HYDRO CORRIDOR PATHWAY 1+534 TO 

1+845 
A1 

5515081-C-02 NORTHWEST HYDRO CORRIDOR PATHWAY 1+845 TO 
2+210 

A1 

5515081-C-03 NORTHWEST HYDRO CORRIDOR PATHWAY 2+210 TO 
2+570 

A1 

5515081-C-04 NORTHWEST HYDRO CORRIDOR PATHWAY 2+570 TO 
2+918 

A1 

5515081-C-05 NORTHWEST HYDRO CORRIDOR PATHWAY 2+918 TO 
3+280 

A1 

5515081-C-06 NORTHWEST HYDRO CORRIDOR PATHWAY 3+280 TO 
3+645 

A1 

5515081-C-07 NORTHWEST HYDRO CORRIDOR PATHWAY 3+645 TO 
4+001 

A1 

5515081-C-08 NORTHWEST HYDRO CORRIDOR PATHWAY CURVE 
TABLE 

A1 

http://www.winnipeg.ca/matmgt/Spec/Default.stm
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E2. MOBILIZATION AND DEMOBILIZATION PAYMENT 

DESCRIPTION 

E2.1 This Specification shall cover all operations relating to the mobilization and demobilization of the 
Contractor to the project location(s). 

E2.2 The Work to be done by the Contractor under this Specification shall include the furnishing of all 
superintendence, overhead, labour, materials, equipment, tools, supplies, and all things 
necessary for and incidental to the satisfactory performance and completion of all Works as 
hereinafter specified. 

E2.3 The inclusion of a payment item for the Work under this Specification shall not release or 
reduce the responsibilities of the Contractor under any other specification in this Contract. 

SCOPE OF WORK 

E2.4 Further to C12 of the General Conditions, where Mobilization and Demobilization is included as 
a bid item, it shall consist of the following, as applicable: 
(a) Mobilization shall include, but not be limited to:  

(i) All activities and associated costs for transportation of the Contractor's personnel, 
equipment, and operating supplies to the site, and/or sites, and/or between sites;  

(ii) Establishment of offices, buildings, other necessary general facilities and equipment 
parking/staging areas for the Contractor's operations at the site or sites;  

(iii) Premiums paid for performance and payment bonds including coinsurance and 
reinsurance agreements as applicable; 

(iv) General cleanup and housekeeping needed maintain a neat and orderly project 
site(s); 

(v) Other job related items. 
(b) Demobilization shall include, but not be limited to:  

(i) All activities and costs for transportation of personnel, equipment, and supplies not 
used in the project from the site, and/or sites, and/or between sites;  

(ii) Disassembly, removal, and site cleanup and restoration of offices, buildings, and 
other facilities assembled on the site and/or sites; 

(iii) Repair of access roads, temporary haul roads, and equipment parking areas leaving 
the project site in the same or better condition than at the start of the project; 

(iv) General cleanup and housekeeping needed to restore a neat and orderly project 
site. 

E2.5 Access to the site, equipment parking, and staging areas are limited to that shown on the 
drawings or as approved by the Contract Administrator. 

MEASUREMENT AND PAYMENT 

E2.6 The lump-sum price for the Mobilization and Demobilization bid item shall not exceed five 
percent (5.00%) of the total bid price for the Contract. 

E2.6.1 Further to B10, B18, C12 and E2.6, should the lump sum price exceed 5% of the Total Bid 
Price the lump sum price will be reduced to 5% of the Total Bid Price, the Total Bid Price 
will be determined using the reduced lump sum price and payment will be based on the 
reduced lump sum price.  

E2.7 Payment for Mobilization:  
(a) 60% of the lump-sum price will be paid to the contractor for Mobilization on the first 

Progress Estimate for the Contract. 

E2.8 Payment for Demobilization:  
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(a) The remaining 40% of the lump-sum price will be paid upon: 
(i) Restoration of the site and/or sites to the satisfaction of the Contract Administrator; 

and 
(ii) Distribution of the Declaration of Total Performance.  

E2.9 Pay Reduction for Accessibility Plan  
(a) The Demobilization payment will be reduced by the number of pay adjustments incurred in 

accordance with D16 and as determined by the Contract Administrator. 

E2.10 Mobilization and Demobilization will be paid only once (to a maximum of 100%), regardless of 
the number of times the Contractor mobilizes to the site and/or sites. 

E3. GEOTECHNICAL REPORT 

E3.1 Further to C3.1, the geotechnical report is provided to aid the Contractor’s evaluation of the 
pavement structure and/or existing soil conditions.  The geotechnical report is contained in 
Appendix ‘A’.  

E4. OFFICE FACILITIES 

E4.1 The Contractor shall supply office facilities meeting the following requirements: 
(a) The field office shall be for the exclusive use of the Contract Administrator. 
(b) The building shall be conveniently located near the site of the Work. 
(c) The building shall have a minimum floor area of 25 square metres, a height of 2.4m with 

two windows for cross ventilation and a door entrance with a suitable lock.  
. 

(d) The building shall be suitable for all weather use.  It shall be equipped with an electric 
heater and air conditioner so that the room temperature can be maintained between either 
16-18oC or 24-25oC. 

(e) The building shall be adequately lighted with fluorescent fixtures and have a minimum of 
three wall outlets. 

(f) The building shall be furnished with one desk, one drafting table, table 3m x 1.2m, one 
stool and a minimum of 8 chairs[(one, two) desk, one drafting table, table 3m X 1.2m, one 
stool, one four drawer legal size filing cabinet, and a minimum of (5,6,8,12,15) chairs]. 

(g) A portable toilet shall be located near the field office building.  The toilet shall have a 
locking door and be for the exclusive use of the Contract Administrator and other personnel 
from the City. 

(h) The field office building and the portable toilet shall be cleaned on a weekly basis 
immediately prior to each site meeting.  The Contract Administrator may request additional 
cleaning when he/she deems it necessary. 

E4.2 The Contractor shall be responsible for all installation and removal costs, all operating costs, 
and the general maintenance of the office facilities. 

E4.3 The office facilities will be provided from the date of the commencement of the Work to the date 
of Substantial Performance. 

E5. PROTECTION OF EXISTING TREES 

E5.1 The Contractor shall take the following precautionary steps to prevent damage from 
construction activities to existing boulevard trees within the limits of the construction area: 
(a) The Contractor shall not stockpile materials and soil or park vehicles and equipment on 

boulevards within 2 metres of trees. 



The City of Winnipeg Specification 
Tender No. 40-2022  Page 4 of 25 
 
Template Version: eC2022 03 23 - Const Road Works 

 

(b) Trees identified to be at risk by the Contract Administrator are to be strapped with 25 x 100 
x 2400mm wood planks, or suitably protected as approved by the Contract Administrator. 

(c) Excavation shall be performed in a manner that minimizes damage to the existing root 
systems.  Where possible, excavation shall be carried out such that the edge of the 
excavation shall be a minimum of 1.5 times the diameter (measured in inches), with the 
outcome read in feet, from the closest edge of the trunk.  Where roots must be cut to 
facilitate excavation, they shall be pruned neatly at the face of excavation. 

(d) Operation of equipment within the dripline of the trees shall be kept to the minimum 
required to perform the work required.  Equipment shall not be parked, repaired, refuelled; 
construction materials shall not be stored, and earth materials shall not be stockpiled within 
the driplines of trees.  The dripline of a tree shall be considered to be the ground surface 
directly beneath the tips of its outermost branches.  The Contractor shall ensure that the 
operations do not cause flooding or sediment deposition on areas where trees are located. 

(e) Work on-site shall be carried out in such a manner so as to minimize damage to existing 
tree branches.  Where damage to branches does occur, they shall be neatly pruned. 

E5.2 All damage to existing trees caused by the Contractor’s activities shall be repaired to the 
requirements and satisfaction of the Contract Administrator and the City Forester or his/her 
designate. 

E5.3 No separate measurement or payment will be made for the protection of trees. 

E5.4 Except as required in clause E5.1(c) and E5.1(e), Elm trees shall not be pruned at any time 
between April 1 and July 31. 

E6. TRAFFIC CONTROL 

E6.1 Further to clauses 3.6, 3.7 and 3.8 of CW 1130: 
(a) Where directed by the Contract Administrator, the Contractor shall construct and maintain 

temporary asphalt ramps to alleviate vertical pavement obstructions such as manholes and 
planing drop-offs to the satisfaction of the Contract Administrator. Payment shall be in 
accordance with CW3410. 

(b) In accordance with the Manual of Temporary Traffic Control on City Streets (MTTC), the 
Contractor (“Construction Agency” in the Manual) shall be responsible for placing, 
maintaining and removing the appropriate temporary traffic control devices as specified by 
the MTTC, the Contract Drawings, Staging Plans and Traffic Management Plans or by the 
Traffic Management Branch of the City of Winnipeg Public Works Department. The 
Contractor shall bear all costs associated with the placement of temporary traffic control 
devices by their own forces or Subcontractor. 

(c) In addition, the Contractor shall be responsible for removing, placing and maintaining all 
regulatory signing including but not limited to: 
(i) Parking restrictions; 
(ii) Stopping restrictions; 
(iii) Turn restrictions; 
(iv) Diamond lane removal; 
(v) Full or directional closures on a Regional Street; 
(vi) Traffic routed across a median; 
(vii) Full or directional closure of a non-regional street where there is a requirement for 

regulatory signs (turn restrictions, bus stop relocations, etc.) to implement the 
closure. 

(d) The Contractor shall remove and stockpile any regulatory signage not required during 
construction such as, but not limited to, parking restrictions, turn restrictions and loading 
restrictions. 
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E6.2 Further to E6.1(c) ,the Contractor shall make arrangement with the Contract Administrator to 
supply regulatory signs as required. 

E6.3 Upon request from the Contract Administrator, the Contractor shall provide records 
demonstrating that the site has been maintained. 

E6.4 Further to E6.1(c) and E6.1(d) the Contractor shall make arrangements with the Traffic Services 
Branch of the City of Winnipeg to reinstall the permanent regulatory signs after the Contract 
Work is complete. The Contractor shall make arrangements to drop off the stockpiled materials 
to Traffic Services at 495 Archibald Street. 

E6.5 Any changes to the approved Traffic Management Plan must be submitted to the Contract 
Administrator a minimum of five (5) Working Days prior to the required change for approval. 

E6.6 If the Contract Administrator determines that the Contractor is not performing Traffic Control in 
accordance with this specification, Traffic Services may be engaged to perform the Traffic 
Control.  In this event the Contractor shall bear costs charged to the project by the Traffic 
Services Branch of the City of Winnipeg in connection with the required Works. 

E7. TRAFFIC MANAGEMENT 

E7.1 Further to clause 3.7 of CW 1130: 

E7.1.1 Northwest Hydro Corridor Pathway from Church Avenue to Leila Avenue. 
(a) Church Avenue to Machray Avenue - Construction access will be limited to the 

following locations:  
(i) New Pathway at Church Avenue 
(ii) New Pathway at Machray Avenue  

(b) Machray Avenue to Huron Avenue - Construction access will be limited to the 
following locations: 
(i) New Pathway at Machray Avenue 
(ii) New Pathway at Huron Avenue 

(c) Huron Avenue to Inkster Boulevard - Construction access will be limited to the 
following locations: 
(i) New Pathway at Huron Avenue 
(ii) New Pathway at Inkster Boulevard 
(iii) One temporary approach off of Duke Street and Atlantic Avenue, to be 

approved by the Contract Administrator. All pavement, curb and boulevard shall 
be restored to original condition. 

(d) Inkster Boulevard to Mapleglen Drive - Construction access will be limited to the 
following locations:  
(i) New Pathway at Inkster Boulevard 
(ii) New Pathway at Mapleglen Drive 
(iii) One temporary approach off of North West corner of Lansdowne Avenue back 

lane, to be approved by the Contract Administrator. All pavement, curb and 
boulevard shall be restored to original condition. 

(e) Mapleglen Drive to Jefferson Avenue - Construction access will be limited to the 
following locations:  
(i) New Pathway at Mapleglen Drive 
(ii) New Pathway at Jefferson Avenue 
(iii) No construction vehicles shall use the parking lot adjacent to the new path at 

950 Jefferson Avenue, for access or staging. 
(f) Jefferson Avenue to Leila Avenue - Construction access will be limited to the following 

locations:  
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(i) New Pathway at Jefferson Avenue 
(ii) New Pathway at Leila Avenue 
(iii) One temporary approach off of North East corner of Beauty Avenue, to be 

approved by the Contract Administrator. All pavement, curb and boulevard shall 
be restored to original condition. 

(iv) New Pathway at Simkin Drive. 
(g) Inkster Boulevard to Leila Avenue - Under no condition shall construction vehicles be 

allowed to cross the 600 Feeder main. Any work East of the 600 feeder main shall be 
accessed from Watson Street and Kingsbury Avenue. See E19. 

E7.1.2 The contractor is responsible for submitting and obtaining approval for all Residential and 
Regional lane closures requests through the Traffic Management Branch.  

E7.1.3 Single lane closures on intersecting and/or adjoining Regional Streets shall only be 
permitted during non-peak periods when required for construction activities when approved 
by the Traffic Management Branch. Storage/parking of materials, equipment or vehicles is 
not permitted on Regional Streets at any time unless approved by the Contract 
Administrator, in consultation with the Traffic Management Branch. 

E7.1.4 The Contractor shall schedule construction activities to meet the following: 
(a) Buller Street, Pacific Avenue and Tecumseh Street: 

(i) At least one lane for local access traffic shall be maintained along this street 
during construction.  At least one intersection on adjacent bays shall be open at 
a time 

(ii) Intersecting local streets and private approach access shall be maintained at all 
times unless joint/slab repairs or planing/paving operations require temporary 
closure. Temporary closures are to be staggered such that consecutive 
intersections are not closed at the same time. 

(iii) Pedestrian access on one side of street to be maintained at all times. 
(b) Manitoba Avenue: 

(i) At least one lane for local access traffic shall be maintained along this street 
during construction.  At least one intersection on adjacent bays shall be open at 
a time 

(ii) Intersecting local streets and private approach access shall be maintained at all 
times unless joint/slab repairs or planing/paving operations require temporary 
closure. Temporary closures are to be staggered such that consecutive 
intersections are not closed at the same time. 

(iii) Pedestrian access on one side of street to be maintained at all times. 
(iv) The Contractor shall be permitted to close slab-at-a-time repairs of the roadway 

provided there is at least 70 metres between repair areas and each repair area 
is no longer than 70 metres; 

E7.1.5 Flag persons may be necessary to maintain the flow of traffic during certain work 
operations. 

E7.1.6 Should the Contractor be unable to maintain pedestrian or vehicular access to a residence 
or business, he/she shall review the planned disruption with the business or residence and 
the Contract Administrator, and take reasonable measures to minimize the impact.  The 
Contractor shall provide a minimum of 24 hours notification to the affected residence or 
business and the Contract Administrator, prior to disruption of access. 

E7.1.7 Pedestrian access at intersecting sidewalks and pathways must be maintained at all times. 

E7.1.8 Any required Residential Street lane closures and/or back alley closures shall be reviewed 
with the Contract Administrator. The Contractor shall provide a minimum of 24 hours 
notification to the Contract Administrator prior to closures. 

E7.1.9 Ambulance/emergency vehicle access must be maintained at all times. 
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E8. REFUSE AND RECYCLING COLLECTION 

E8.1 While access to refuse and/or recycling collection vehicles is restricted, on collection day(s) the 
Contractor shall move all of the affected property owners refuse and/or recycling materials to a 
nearby common area, prior to an established time, in accordance with E8.2 to permit the normal 
collection vehicles to collect the materials.  Immediately following recycling collection the 
Contractor shall return recycling receptacles to the addresses marked on the receptacles.   

E8.2 Collection Schedule: 

Buller Street – Manitoba Avenue to Gilbert Avenue.  

 Collection Day(s): Wednesday  

 Collection Time:  7:00 am 

 Common Collection Area: Back lane collection 

Manitoba Avenue – Keewatin Street to Chudley Street.  

 Collection Day(s): Wednesday  

 Collection Time:  7:00 am 

 Common Collection Area: Back lane collection 

Pacific Avenue  – Tecumseh Street to Sherbrook Street.  

 Collection Day(s): Thursday  

 Collection Time:  7:00 am 

 Common Collection Area: Front street and back lane collection 

Tecumseh Street – Alexander Avenue to Pacific Avenue.  

 Collection Day(s): Thursday  

 Collection Time:  7:00 am 

 Common Collection Area: Front street collection. 

 

E8.3 No measurement or payment will be made for the work associated with this specification. 

E9. PEDESTRIAN SAFETY 

E9.1 During the project, a temporary snow fence shall be installed along the construction areas 
adjacent to Frank Whyte Park, Dobrinsky Park, and all intersecting sidewalk/pathways.  The 
Contractor shall be responsible for maintaining the snow fence in a proper working condition. 
The Contractor must also use proper signage, barricades and temporary fencing, as required, to 
protect and keep pedestrians safely away from all construction areas and open excavations to 
the satisfaction of the Contract Administrator. No measurement for payment shall be made for 
this work. 

E10. WATER OBTAINED FROM THE CITY 

E10.1 Further to clause 3.7 of CW 1120, the Contractor shall pay for all costs, including sewer 
charges, associated with obtaining water from the City in accordance with the Waterworks and 
Sewer By-laws. 
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E11. SURFACE RESTORATIONS 

E11.1 Further to clause 3.3 of CW 1130, when Total Performance is not achieved in the year the 
Contract is commenced, the Contractor shall temporarily repair any Work commenced and not 
completed to the satisfaction of the Contract Administrator.  The Contractor shall maintain the 
temporary repairs in a safe condition as determined by the Contract Administrator until 
permanent repairs are completed.   The Contractor shall bear all costs associated with 
temporary repairs and their maintenance. 

E12. INFRASTRUCTURE SIGNS 

E12.1 The Contractor shall obtain infrastructure signs from the Traffic Services Sign Shop at 421 
Osborne Street.  The Contractor shall mount each sign securely to a rigid backing material 
approved by the Contract Administrator.  The Contractor shall fasten each sign to a suitable 
support and erect and maintain one sign at each street as directed by the Contract 
Administrator.  When the Contract Administrator considers the Work on the street complete, the 
Contractor shall remove and dispose of the signs and supports.   No measurement for payment 
will be made for performing all operations herein described and all other items incidental to the 
work described 

E13. SUPPLY AND INSTALLATION OF PAVEMENT REPAIR FABRIC 

DESCRIPTION 

E13.1 General 

E13.1.1 This specification covers the supply and installation of pavement repair fabrics for 
reinforcement of asphalt layers, distribution of loads, and reducing reflective cracking 
distresses. 

E13.2 Definitions 

E13.2.1 Pavement Repair Fabric composed of fiberglass strands coated with an elastomeric 
polymer and formed into a grid structure. 

E13.2.2 Minimum Average Roll Value (MARV) is Property value calculated as typical minus two 
standard deviations. It shall yield a 97.7 percent degree of confidence that any sample 
taken during quality assurance testing will exceed the value reported. 

E13.2.3 Apertures are the open spaces formed between the interconnected network of longitudinal 
and transverse ribs of a fabric. 

E13.2.4 Type A Pavement Repair Fabric is composed of fiberglass strands coated with an 
elastomeric polymer and formed into a grid structure. It will be used for either localized 
repair reinforcement (i.e. at joints and cracks) or full width asphalt reinforcement to 
minimizes both thermal and stress related reflective cracking.   

E13.2.5 Type B Pavement Repair Fabric is high strength fabric in the cross-machine direction and 
will be used for localized repair reinforcement (i.e. at joints and cracks) where severe 
cracking conditions and heavy loadings are expected.   

E13.3 Referenced Standard Construction Specifications 

E13.3.1 CW 3110 – Sub-Grade, Sub-Base and Base Course Construction 

E13.3.2 CW 3410 – Asphaltic Concrete Pavement Works 

E13.3.3 Approved Products for Surface Works 

MATERIALS 

E13.4 Approved Products 
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E13.4.1 Use only those materials listed as Approved Products for Surface Works. The Approved 
Products are available at the City of Winnipeg, Corporate Finance, Material Management 
Internet site at: 

https://www.winnipeg.ca/finance/findata/matmgt/std_const_spec/current/Docs/Approved_P
roducts_Surface_Works.pdf .   

E13.5 Material Identification 

E13.5.1 Pavement Repair Fabric shall be labelled in accordance with ASTM D4873/D4873M, and 
must clearly show the manufacturer name, product style number and roll number. Products 
without proper identification or labelling, mislabelling, or misrepresentation of materials 
shall be rejected.  

E13.6 Storage and Handling 

E13.6.1 Pavement Repair Fabric rolls shall be elevated off the ground and adequately covered to 
protect them from site construction damage, precipitation, any contamination of dirt or dust 
and any other deleterious materials.  

E13.6.2 Pavement Repair Fabric rolls shall be protected from extended ultraviolet radiation 
including sunlight, chemicals that are strong acids or strong bases, flames including 
welding sparks, excess temperatures, and any other environmental conditions that may 
damage the physical properties of the fabric. 

E13.6.3 Store and handle the Pavement Repair Fabric in accordance with the manufacturer’s 
recommendations. Manufacturer’s data sheets shall include preparation instructions and 
recommendations as well as storage and handling requirements and recommendations. 

E13.7 Certification 

E13.7.1 The Contractor shall provide Manufacturer’s Mill Certificate and MARV Roll Data to the 
Contract Administrator prior to installation. The Certification shall state that the Pavement 
Repair Fabric meets MARV requirements as evaluated under the Manufacturer's quality 
control program. The Certification shall be attested to by a person having legal authority to 
bind the Manufacturer. The Pavement Repair Fabric shall be annually tested by an 
accredited third-party testing facility. 

E13.7.2 The Contractor shall provide a letter to the Contract Administrator stating the product 
name, manufacturer, style number, and other pertinent information to fully describe the 
Pavement Repair Fabric.  

E13.7.3 All testing and data shall be in accordance with approved ASTM standards. Data reported 
in accordance with other standards will not be accepted. 

E13.8 Pavement Repair Fabric Properties 

E13.8.1 Pavement Repair Fabric shall consist of a high strength, fiberglass grid custom knitted and 
coated with an elastomeric polymer and self-adhesive glue with square or rectangular 
opening configurations.  

E13.8.2 The axis with the least strength will be taken as the ultimate strength of the fabric for any 
given property. 

E13.8.3 Type A Pavement Repair Fabric shall meet the requirements in Table CW 3140.1. 
 

Table CW 3140.1 – Type A Pavement Repair Fabric Property Requirements  

https://www.winnipeg.ca/finance/findata/matmgt/std_const_spec/current/Docs/Approved_Products_Surface_Works.pdf
https://www.winnipeg.ca/finance/findata/matmgt/std_const_spec/current/Docs/Approved_Products_Surface_Works.pdf
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Physical Property Machine 
Direction 

Cross-Machine 
Direction Test Method 

Tensile Strength, Minimum 100 kN/m 100 kN/m ASTM D 6637 

Tensile Strength @ 2% Strain, Minimum 80 kN/m 80 kN/m ASTM D 6637 

Secant Stiffness EA at 2% Strain 4,000 kN/m 4,000 kN/m ASTM D 6637 

Elongation at Break, Maximum 3% ASTM D 6637 

Coating Softening Point, Minimum 150 °C ASTM D 36 

Coating Melting Point, Minimum 350 °C ASTM D 276 

Glass Melting Point, Minimum 820 °C ASTM D 338 

Mass/Unit Area, Minimum 420 g/m2 ASTM D 5261 

 

E13.8.4 Type B Pavement Repair Fabric shall meet the requirements in Table CW 3140.2. 
 

Table CW 3140.2 – Type B Pavement Repair Fabric Property Requirements  

Physical Property Machine 
Direction 

Cross-Machine 
Direction Test Method 

Tensile Strength, Minimum 100 kN/m 200 kN/m ASTM D 6637 

Tensile Strength @ 2% Strain, Minimum 80 kN/m 160 kN/m ASTM D 6637 

Secant Stiffness EA at 2% Strain 4,000 kN/m 8,000 kN/m ASTM D 6637 

Elongation at Break, Maximum 3% ASTM D 6637 

Coating Softening Point, Minimum 150 °C ASTM D 36 

Coating Melting Point, Minimum 350 °C ASTM D 276 

Glass Melting Point, Minimum 820 °C ASTM D 338 

Mass/Unit Area, Minimum 420 g/m2 ASTM D 5261 

 

E13.8.5 All physical property requirements are Minimum Average Roll Values (MARV) determined 
in accordance with ASTM 4759. Values not labelled as MARV will not be accepted. 

E13.8.6 Aperture sizes shall be as follows: 
(i) Between 10 mm and 14 mm for pavement repair fabric immediately below or 

within Type 1A asphalt layer. 
(ii) Between 19 mm and 25.4 mm for pavement repair fabric immediately below or 

within Type III asphalt layer. 

E13.8.7 If the fabric has a rectangular aperture size, the smaller dimension shall be used to 
establish the suitable Pavement Repair Fabric. 

CONSTRUCTION METHODS 

E13.9 Pavement Repair Fabric shall not be placed when weather conditions, in the opinion of the 
Contract Administrator, are not suitable for installation including heavy rainfall, extreme cold or 
frost conditions, or extreme heat. 

E13.10 Make all repairs as required prior to placement of Pavement Repair Fabric. Seal cracks and fill 
holes using a method that provides a proper level surface. Receiving surface shall be smooth, 
with the existing cracks pretreated. 
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E13.11 Surfaces shall be mechanically cleaned by sweeping and vacuuming and be free of oil, 
vegetation, sand, dirt, water, gravel, and other contaminants prior to placement of Pavement 
Repair Fabric. 

E13.12 Pavement Repair Fabric placement should not be undertaken if rain is likely to fall prior to 
covering the fabric with an asphalt mat overlay. Pavement Repair Fabric that is placed and will 
not adhere due to moisture shall be removed and replaced at the Contractor’s expense. 

E13.13 Pavement Repair Fabric shall be laid out by mechanical means or by hand using sufficient 
pressure to eliminate ripples. Remove any ripples by pulling the fabric tight. Cutting of the fabric 
may permitted on tight radii to prevent ripples. 

E13.14 Transverse joints shall be overlapped 75 mm or as recommended by the manufacturer, 
whichever is greater. Longitudinal joints shall be overlapped 37.5 mm or as recommended by 
the manufacturer, whichever is greater. 

E13.15 Prior to the asphalt topping placement, the fabric shall be inspected by the Contract 
Administrator for damage during installation. Damaged fabric shall be removed and replaced at 
the Contractor’s expense. 

E13.16 Activate self-adhesive glue by rolling with a rubber coated drum roller or a pneumatic tire roller. 
In no instance shall steel-wheeled or vibratory rollers be used. Rolling shall continue until the 
adhesive is activated and the fabric is bonded to the leveling course. 

E13.17 Roller tires shall be kept clean to the satisfaction of the Contract Administrator.   

E13.18 If bonding of the fabric is not readily achieved, it shall be removed and replaced at the 
Contractor’s expense. 

E13.19 Pavement Repair Fabric shall be laid and rolled over ironworks (e.g., manhole covers). Once 
the fabric has been rolled, those portions covering the ironworks shall be removed by cutting the 
fabric with a utility knife or other methods approved by the Contract Administrator. 

E13.20 Protect the Pavement Repair Fabric until placement of the finished asphalt topping. 

E13.21 Where a tack coat or emulsified asphalt is specified, the approved tack coat/emulsion and dose 
should be used as recommended by the manufacturer in conjunction with the Pavement Repair 
Fabric. Tack coat or emulsified asphalts shall not be diluted. Unless otherwise recommended by 
the manufacturer, apply tack coat or emulsified asphalt at the rate of 0.35 liters per square 
meter of surface area. 

E13.22 Where tack coat or emulsified asphalt is placed prior to the fabric, it must fully cure prior to 
placement of the fabric. Where tack coat or emulsified asphalt is placed after the fabric, it must 
fully cure prior to construction traffic, including paving, travelling on the surface. 

E13.23 Prevent spattering of tack coat or emulsified asphalt when placed adjacent to curbs, gutters, 
structures and other adjacent surfaces. Clean any surfaces where it has been contaminated by 
the tack coat or emulsified asphalt. 

E13.24 Leveling course or overlay layer shall be a minimum thickness of 40 mm. Place and compact 
asphalt over the Pavement Repair Fabric in accordance with CW 3410.   

QUALITY ASSURANCE TESTING 

E13.25 The Contract Administrator shall test the adhesion for pavement repair fabric in field during 
construction is as follows: 

E13.25.1 Place approximately 1 m² of fabric on a prepared surface that is representative of the 
project conditions. 

E13.25.2 Activate self-adhesive glue by rolling with a rubber-tired roller or by applying adequate 
pressure to fully activate the pressure-sensitive adhesive. 
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E13.25.3 Use a calibrated spring balance by inserting the hook of the balance under the centre of 
the fabric and pulling upward until the fabric starts to pull away from the surface. 

E13.25.4 A 9 kg pull is required without pulling the grid free or creating ripples in the fabric. 

E13.26 The minimum frequency shall be one test, then test every 2000 square meters. 

MEASUREMENT AND PAYMENT 

E13.27 Supply and installation of Pavement Repair Fabric will be measured on an area basis and paid 
for at the Contract Unit Price per square metre for “Supply and Install Pavement Repair Fabric”. 
The area to be paid for will be the total number of square metres of Pavement Repair Fabric, 
supplied and installed in accordance with this specification, accepted and measured by the 
Contract Administrator. 

E13.28 Only material placed within the designated limits will be included in the payment for “Supply and 
Install Pavement Repair Fabric”. 

E13.29 No measurement or payment will be made for Pavement Repair Fabric removed and replaced 
due to improper installation or damaged materials. 

E13.30 No measurement or payment will be made for transverse and longitudinal overlap. 

E14. TREE REMOVAL 

DESCRIPTON 

E14.1 The Contractor is to note that the tree removal is to include the removal of the tree as shown on 
the drawings, as well as the root masses associated with the tree. 

CONSTRUCTION METHODS 

E14.2 As per CW 3010. 

MEASUREMENT AND PAYMENT 

E14.3 Tree removal will be paid for at the Contract Unit Price per each for “Tree Removal”, measured 
on a per unit basis, which price shall be payment in full for completing all operations herein 
described and all other items incidental to the work included in this Specification, measured and 
accepted by the Contract Administrator. 

E15. PRUNING OF EXISTING TREES 

DESCRIPTION 

E15.1 Provide all labour, materials, methods, equipment and accessories for pruning of existing trees 
within the limit of Work. 

QUALITY ASSURANCE 

E15.2 Pruning shall be provided by a person with a Manitoba Arborists Certificate with demonstrable 
experience sourcing and Work. 

E15.3 Contact the City of Winnipeg Forestry Branch at 204-986-2004 to arrange an on site meeting to 
review trees to be pruned. Meeting to include the Contract Administrator. 

PRUNING METHODOLOGY 

E15.4 Prune horizontal and vertical within the limits of construction to ensure construction equipment 
can be operated without interfering with trees to remain.  

E15.5 Prune as required to remove dead, broken or damaged limbs. 
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E15.6 Prune back to healthy growth while maintaining balanced crown shape. 

E15.7 Employ clean sharp tools. 

E15.8 Make cuts smooth and flush with outer edge of branch collar near the main stem or branch. 

E15.9 Cuts must be smooth and sloping to prevent accumulation of water on cut. 

E15.10 Do not leave little stumps (“horns”) on trunks or main branches. 

E15.11 Prune according to accepted horticultural practices as outline in “The Pruning Manual”, 
Publication No. 1505-1977 by Agriculture Canada. 

MEASUREMENT AND PAYMENT 

E15.12 No payment shall be made for pruning of existing trees. Pruning of existing trees shall be 
considered incidental to the Work. 

E16. BIRD MIGRATORY SEASON 

E16.1 In addition to the provisions outlined in E11, the Contractor shall provide mitigation measures to 
protect migratory birds. The contractor shall be prohibited to perform any tree removal operation 
during the general nesting periods of migratory birds without approval from the City Urban 
Forestry Branch. The general nesting period in open field habitat is predicted to occur between 
April 15 and September 30 at any year. The City reserves the right to impose any legal actions 
and momentary fines for works that are not in accordance to the requirements of this 
specification.  

E17. SUPPLY AND INSTALLATION OF POST BOLLARDS 

DESCRIPTION  

E17.1 Provide all labour, materials, methods, equipment and accessories for the supply and 
installation of post bollards. 

REFERENCES  

E17.2 Canadian Standards Association (CSA International)  
(a) CSA O141 Softwood Lumber.  
(b) CSA O80, Wood Preservation.  
(c) CSA O80.20, fire-retardant treatment of lumber by pressure processes. 

E17.3 Referenced Standard Details: SCD-105B Post Bollard. See Appendix ‘C’ 

MATERIALS  

E17.4 Post Bollard 
(a) Pressure treated timber c/w sloped top to City of Winnipeg detail SCD-105B.  
(b) Material to be rough pressure treated wood, Alkaline Copper Quaternary (ACQ), moisture 

content 19% or less in accordance with following standards: CAN/CSA-O141; NLGA 
Standard Grading Rules for Canadian Lumber; Forest Stewardship Council (FSC) certified.  

(c) Preservative for above ground use: to CSA-O80 Series, ACQ-C treatment, clear finish. 
Minimum net retention: 4.0 kg/m3.  

(d) Preservative for ground contact: to CSA-O80 Series, ACQ-C treatment, clear finish. 
Minimum net retention: 6.4 kg/m3. 

CONSTRUCTION METHODS  
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E17.5 Review and confirm post bollard locations and orientation with Contract Administrator prior to 
installation.  

E17.6 Install Post Bollards to specifications detailed in SCD-105B Post Bollard. 

E17.7 The grade of the post must be averaged over irregularities in the grade at the site in order to 
ensure a smooth and uniform grade 

E17.8 Set post vertical and backfill with limestone in lifts and tamp thoroughly each lift. Ensure posts 
are plumb 

E17.9 Construct all work as indicated on the Drawings using adequate fastening methods to ensure 
solid durable finished work suitable for the purpose intended.  

E17.10 Re-treat pressure treated wood surfaces exposed by cutting, trimming or boring with liberal 
brush application of clear preservative and fire retardant before installation. Ensure that 
damaged areas such as abrasions, nail and spike holes, area thoroughly saturated with field 
treatment solutions as per CSA-O80 and CSA-O80.20.  

E17.11 Handle and use treated and stained wood in a manner which will avoid damage or field 
fabrication causing alteration in original treatment.  

MEASUREMENT AND PAYMENT  

E17.12 Post Bollards will be measured on a unit basis and paid for at the Contract Unit Price per unit as 
“Supply and Installation of Post Bollard” in accordance with this specification and accepted by 
the Contract Administrator. 

E18. SUPPLY AND INSTALLATION OF TIMBER FENCING 

DESCRIPTION  

E18.1 This specification shall cover the supply and installation of the Timber Fence as shown on the 
drawings and SCD-105F (Modified Detail) and specified herein. 

E18.2 The Work to be done by the Contractor under this Section shall include the furnishing of all 
superintendence, overhead, labour, materials, equipment, tools, supplies and all things 
necessary for and incidental to the satisfactory performance and completion of the Work as 
hereinafter specified. 

REFERENCES  

E18.3 Referenced Standard Details: SCD-105F (Modified Detail) See Appendix ‘D’ 

MATERIALS  

E18.4 Pressure Treated Timbers, Dimension Lumber: To CSA 080, ACQ-C treatment, Green colour, 
NLGA no. 2 and better. Pine. All wood to be free of defects, any warped, checked or bent 
materials will be rejected. 

E18.5 Hardware: to CAD/CSA-G164, for exterior work and acceptable for ACQ treated lumber. All 
hardware to be hot dipped galvanized, size and type to suit application. 

CONSTRUCTION METHODS  

E18.6 Handling and use of treated timber 
(a) Handle and use treated material in a manner that will avoid damage or field fabrication 

causing alteration in original treatment. 
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(b) Treat in field, cuts and damages to surface of treated material with an appropriate, clear 
preservative as described in CSA 080. Ensure that damaged areas such as abrasions nail 
and spike holes, are thoroughly saturated with field treatment solutions as per CSA 080.  

E18.7 All work is to be located and installed in accordance with the Drawings. 

E18.8 Contractor shall confirm proposed location of fencing with Contract Administrator prior to 
fabrication. 

E18.9 Contractor to verify underground utility locations prior construction and report any discrepancies 
to the Contract Administrator immediately. 

E18.10 All wood cuts shall be sanded to remove any burrs. 

E18.11 Treat surfaces of material with wood preservative before installation. 

E18.12 Apply preservative by dipping, or by brush to completely saturate and maintain wet film on 
surface for minimum 3 minute soak into lumber. 

E18.13 Re-treat surfaces exposed by cutting, trimming or boring with liberal brush application of 
preservative before installation. 

E18.14 Treat material as follows : 
(a) Ends of all fence posts that have been cut.  
(b) Ends of wood rails that have been cut. 

E18.15 Do all fastening neatly, evenly, and thoroughly.  Lag bolts shall be countersunk so as not to 
protrude above the face of the wood surface. 

E18.16 Install all members true to line, levels, and elevations. Set plumb and space uniformly. 

E18.17 Build work square, true and accurate to required height, length, and depth with joints closely 
fitted and properly secured. 

E18.18 Use timbers of the longest possible length to minimize joints..  

MEASUREMENT AND PAYMENT  

E18.19 Supply and installation of Timber Fencing will be measured on a length basis and paid for at the 
Contract Unit Price per metre for “Supply and Installation of Timber Fencing”. The length to be 
paid for will be the total number of metres of Timber Fencing  supplied and installed in 
accordance with this specification, accepted and measured by the Contract Administrator. 

E19. OPERATING CONSTRAINTS FOR WORK IN CLOSE PROXIMITY TO CRITICAL WATER 
INFRASTRUCTURE 

E19.1 This Section details operating constraints for all work to be carried out in close proximity to the 
City feeder mains and other critical water infrastructure. Close proximity shall be deemed to be 
any construction activity within a 5 m horizontal offset from the centreline of the feeder main, 
within 5 m of valve chambers and other appurtenances, and any other infrastructure identified 
below. 

E19.2 The following shall be considered critical pipelines and water infrastructure for this project: 

E19.2.1 Pacific Avenue Aqueduct 

E19.2.2 North West Hydro Corridor Active Transportation Pathway Feedermains 

E19.3 General Considerations for Work in Close Proximity to Critical Water Infrastructure: 
(a) feeder mains are a critical component of the City of Winnipeg Regional Water Supply 

System and work in close proximity to feeder mains shall be undertaken with an 
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abundance of caution. Feeder mains cannot typically be taken out of service for extended 
periods to facilitate construction and inadvertent damage caused to the pipe would likely 
have catastrophic consequences;  

(b) work around feeder mains shall be planned and implemented to minimize the time period 
that work is carried out in close proximity to the pipe and to ensure that the pipeline is not 
subjected to excessive construction related loads, including excessive vibrations and/or 
concentrated or asymmetrical lateral loads during backfill placement;  

(c) large diameter pressure pipe generally has limited ability to withstand increased earth and 
live loading. Therefore, every precaution must be undertaken to ensure that applied 
loading during all phases of construction is within accepted loading parameters. PCCP 
typically fails in a non-ductile mode and has the potential to cause extensive consequential 
damage to infrastructure if failure should occur; and,  

(d) construction in close proximity to critical infrastructure shall not commence until both the 
equipment and construction method statements have been submitted, reviewed, and 
accepted by the Contract Administrator.  

E19.4 Submittals 

E19.4.1 Submit proposed construction equipment specifications to the Contract Administrator for 
review a minimum of five (5) Business Days prior to construction. The equipment 
submission shall include:  
(a) Equipment operating and payload weights; 
(b) Equipment dimensions, including: wheel or track base, track length or axle spacing, 
(c) Load distributions in the intended operating configuration. 

E19.4.2 Submit a construction method statement to the Contract Administrator a minimum of five 
(5) Business Days prior to construction. The construction method statement shall contain 
the following minimum information:  
(a) proposed construction plan including excavation locations, haul routes, excavation 

equipment locations, and loading positions;  
(b) excavation plans, including shoring designs, for excavations occurring in close 

proximity to feeder mains (within 5 m horizontal of the pipe’s centerline) where the 
excavation to be extended below the top of the feeder mains embedment zone (150 
mm above the pipe);  

(c) trenchless construction methodology for feeder main crossings, including: installation 
methods, means of grade control, means of confirming clear separation between the 
new LDS and existing feeder main; and,  

(d) any other pertinent information required to accurately describe the construction 
activities in close proximity to the feeder main and permit the Contract Administrator to 
review the proposed construction plans.  

E19.4.3 Incomplete or partial submissions will not be reviewed and will be returned to the 
Contractor for re-submission. 

E19.4.4 Allow five (5) Business Days for review by the Contract Administrator. 

E19.5 Feeder Main Operational Limitations 

E19.5.1 Feeder main shutdowns are scheduled based on a number of factors including water 
demand, weather, reservoir operation, routine maintenance and repair work within the 
regional distribution system, and other factors. The City shall endeavour to make 
requested time periods available to the Contractor to schedule his/her work requiring 
removal of the feeder main from service, without limiting the City’s control over the 
operation of the feeder main to complete other work, maintain adequate water supply and 
storage of water and maintain the integrity of the infrastructure. The City shall reserve the 
right to cancel and/or delay these schedule dates at any time, due to any circumstances 
that could adversely affect the feeder main or water supply including, but not limited to, 
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high water demand, abnormal weather, failures of related water system components, 
and/or security concerns.  

E19.5.2 Scheduling Restrictions: 
(a) Temporary feeder main shutdowns shall be limited to off-peak demand seasons 

(September 15 to May 15) and low demand hours including evening or other low 
demand periods. 

E19.5.3 The Contractor shall provide Notice to the Contract Administrator in writing, a minimum of 
fifteen (15) Business Days prior to requiring the shutdown. The City will endeavour to 
schedule the shutdown as requested.  

E19.6 Pre-Work, Planning and General Execution 

E19.6.1 No work shall commence in close proximity to feeder mains, chambers, and critical 
infrastructure until the equipment specifications and construction method statement have 
been submitted and accepted, and feeder main locations have been clearly delineated in 
the field. Work over feeder mains shall only be carried out with equipment that has been 
reviewed and quantified in terms of its loading implications on the pipe.  

E19.6.2 Contact the City of Winnipeg Water and Waste Department, Construction Services 
Coordinator prior to construction.  

E19.6.3 Locate feeder mains and confirm their position horizontally and vertically at the proposed 
the following locations prior to undertaking work in close proximity to the identified feeder 
mains. Note exact locations to be identified in the field  

E19.6.4 Visually delineate all critical infrastructure identified herein on Site by use of paint, 
staking/flagging, construction fencing, snow fencing, or other suitable methods. 

E19.6.5 Only utilize construction practices and procedures that do not impart excessive vibratory 
loads on feeder mains and chambers or that would cause settlement of the subgrade 
below feeder mains and critical pipelines.  

E19.6.6 Where the existing road structure must be removed, crossing of critical infrastructure shall 
be prohibited from the time the existing roadway structure is removed until the completion 
of granular base construction. At all times prior to completion of final paving; reduce 
equipment speeds to levels that minimize the effects of impact loading to the critical 
infrastructure.  

E19.6.7 Only equipment and construction practices stipulated in the accepted construction method 
statement and the supplemental requirements noted herein may be utilized in close 
proximity to feeder mains, chambers, and other critical infrastructure identified herein.  

E19.6.8 Construction operations should be staged in such a manner as to limit multiple construction 
loads at one time, (e.g., offset crossings sufficiently from each other, rollers should remain 
a sufficient distance behind spreaders to limit loads. A reasonable offset distance is 3 m 
between loads).  

E19.6.9 Granular material, construction material, soil, and/or other material shall not be stockpiled 
on the pipelines or within 5 m of any feeder main, valve chamber, or other critical 
infrastructure identified herein.  

E19.6.10 The Contractor shall ensure that all crew members understand and observe the 
requirements of working near feeder mains, valve chambers, and critical infrastructure. 
Prior to commencement of on-Site work, the Contractor shall jointly conduct an orientation 
meeting with the Contract Administer, all superintendents, foreman, and heavy equipment 
operators to make all workers on the Site fully cognizant of the limitations of altered loading 
on, the ramifications of inadvertent damage to, and the constraints associated with work in 
close proximity to feeder mains and critical pipelines. New personnel introduced after 
commencement of the Project need to be formally orientated as outlined herein. It is 
recommended that restrictions associated with the crossing, consistent with the 
Contractor’s submitted method statement be posted on Site and near the crossing.  
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E19.7 Demolition, Excavation and Shoring 

E19.7.1 Use of pneumatic concrete breakers within 3 m of a feeder main, valve chamber, or critical 
pipeline is prohibited. Pavement shall be full depth sawcut and carefully removed. Use of 
hand held jackhammers for pavement removal will be allowed.  

E19.7.2 Offset excavation equipment a minimum of 3 m from the centerline of critical pipelines 
when undertaking excavations where there is less than 2.4 m of earth cover over the 
pipeline.  

E19.7.3 Utilize only smooth edged excavation buckets, soft excavation, or hand excavation 
techniques where there is less than 1.5 m of earth cover over the pipeline. Where there is 
less than 1.0 m of soil cover above the pipeline, provide full time supervision and complete 
the excavation utilizing hand excavation or soft excavation methods.  

E19.7.4 Equipment should not be allowed to operate while positioned directly over a feeder main or 
critical pipeline except were permitted herein, outlined in the reviewed and accepted 
construction method statement.  

E19.7.5 Excavations within 3 m of the outside edge of a feeder main (hydrovac holes for confirming 
trenchless installations excluded) and which extend below obvert of the feeder main shall 
utilize shoring methods that precludes the movement of native in-situ soils (i.e., a tight 
shoring system).  

E19.7.6 Pre-bore all piles to below the invert of critical infrastructure within 5 m (horizontally) of the 
pipeline’s outside edge.  

E19.7.7 Offset pile driving equipment a minimum of 3 m (horizontally) from the centerline of the 
pipeline during piling operations.  

E19.8 Underground Construction and Trenchless Pipe Installation 

E19.8.1 Install pipes to the grades shown on the Drawings. A minimum clear separation distance 
(outside to outside of pipe wall) of 500 mm shall be maintained between crossing pipes 
and the feeder mains.  

E19.8.2 The Contractor shall locate feeder mains and confirm their position horizontally and 
vertically prior to commencing with any trenchless pipe installations to ensure proper 
clearances are maintained. Under NO circumstances should blind coring proceed across 
feeder mains.  

E19.8.3 The Contractor shall visually confirm the location and alignment of the drill rods or jacking 
pipe (horizontally and vertically) prior to proceeding with the trenchless installation beneath 
the feeder main. It is recommended that the new pipe alignment be confirmed within 2 m of 
the outside of the feeder main pipe but no closer than 0.5 m from the outside edge of the 
pipe.  

E19.8.4 No trenchless methods involving soil displacement (plugs) shall be permitted in the vicinity 
of the feeder main.  

E19.8.5 Pressure grouting or approved alternative methods shall be used to fill voids caused by the 
installation or if the bored hole diameter is greater than the outside diameter of the pipe by 
more than 25 mm.  

E19.8.6 Where excavation is required within the feeder main’s embedment zone, the Contractor 
shall take steps to ensure the granular embedment material sounding the feeder main 
remains stable during the work and the feeder main outside of the excavation is not 
undermined.  

E19.9 Subgrade Construction 

E19.9.1 Subgrade and backfill compaction within 3 m (horizontal) of a critical pipeline or valve 
chamber shall be limited to non-vibratory methods only. Small walk behind vibratory 
packers will be permitted.  
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E19.9.2 Subgrade, sub-base and base course construction shall be kept in a rut free condition at all 
times. Construction equipment is prohibited from crossing pipelines if the grade is 
insufficient to support the equipment without rutting.  

E19.9.3 Subgrade conditions should be inspected by personnel with competent geotechnical 
experience (e.g., ability to adequately visually classify soils and competency of subgrade, 
subbase, and base course materials). In the event of encountering unsuitable subgrade 
materials above the feeder main, proposed design revisions shall be submitted to this 
office for review to obtain approval from the Water and Waste Department relative to any 
change in conditions.  

E19.9.4 Fill material shall not be dumped directly on pipelines but shall be stockpiled outside the 
limits noted in these recommendations and shall be carefully bladed in-place.  

E19.9.5 Only use compaction equipment approved by the Contract Administrator to compact fill 
materials above critical pipelines. Compaction of fill materials shall be completed using 
static methods only, no vibratory compaction will be allowed within the limits noted in these 
recommendations.  

E19.9.6 Construction operations shall be staged to minimize the time period between excavation to 
subgrade and placement of granular subbase materials. Should bare subgrade be left 
overnight, measures shall be implemented to protect the subgrade against inadvertent 
travel over it and to minimize the impact of wet weather.  

E19.10 Subbase and Base Course Construction 

E19.10.1 Subbase or base course materials shall not be dumped directly on pipelines but shall be 
stockpiled outside limits noted in these recommendations and shall be carefully bladed in-
place.  

E19.10.2 Subbase compaction within 3 m horizontal of the centreline of a critical pipeline shall be 
either carried out by static methods (without vibration) or with smaller approved equipment 
such as hand held plate packers or smaller roller equipment.  

E19.11 Paving 

E19.11.1 When constructing asphalt pavements only non-vibratory compaction should be used 
within 3 m (horizontal) of the center of critical pipelines.  

E20. WORKING IN MANITOBA HYDRO RIGHT-OF-WAY 

E20.1 Coordinate with Manitoba Hydro for underground locates and safety watches as required.  

E20.2 Refer to Appendix B – Safe Excavation & Safety Watch Guidelines 

E20.3 Refer to Appendix C – Guidelines for Working Around Hydro Gas Mains  

E21. HYDRO-EXCAVATION 

DESCRIPTION 

E21.1 This specification shall cover the removal of earthen material immediately adjacent to 
underground utilities infrastructure by means of high pressure water spray, and the recovery of 
excavated material by vacuum type means or equivalent method as approved by the Contract 
Administrator. 

EQUIPMENT 

E21.2 Hydro-Excavation equipment shall be capable of maintaining a minimum working pressure of 
10,000 psi, at a rate of flow of 10 to 12 gallons per minute. The unit should be adjustable, so as 
to provide adequate pressure to remove earthen material identified by the Contract 
Administrator. 
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E21.3 Spray head shall be equipped with a rotating type nozzle in order to provide a wider path of cut. 

CONSTRUCTION METHODS 

E21.4 Hydro-Removal of Earthen Material 
(a) Earthen material adjacent to utility entity shall be sprayed with high pressure water so as to 

remove all such material identified by the Contract Administrator. 

E21.5 Recovery of Excavated Material 
(a) The recovery of excavated material shall be done using a vacuum type method, or other 

type method as approved by the Contract Administrator. 
(b) The recovery of material shall follow immediately behind the excavation, to avoid 

excavated areas from filling with excavated material. 
(c) The use of mechanical sweepers will not be allowed. 
(d) Dispose of material in accordance with Section 3.4 of CW 1130-R2. 

MEASUREMENT AND PAYMENT 

E21.6 Hydro-Excavation will be measured on a time basis and paid for at the Contract Unit Price per 
hour for “Hydro-Excavation”. The hours are to be paid for will be the total number of hours of 
hydro-excavation in accordance with this specification, accepted and recorded by the Contract 
Administrator. 

E22. SOFT EXCAVATION TO EXPOSE UNDERGROUND UTILITIES 

DESCRIPTION 

E22.1 This specification covers the soft excavation to expose underground utilities to determine the 
depth of the underground utility and whether it will interfere with the installation of proposed 
Works on site. 

E22.2 These underground utilities include, but are not limited to, Manitoba Hydro cables, MTS cables, 
CPR, existing sewers, and existing watermains. 

MATERIALS 

E22.3 Backfill Material 

E22.4 Backfill material for backfill of shafts after hydro-excavation has been completed shall consist of 
sand as per City of Winnipeg Standard Construction Specification CW 2030.  

CONSTRUCTION METHODS 

E22.5 Prior to commencement of any construction works adjacent to underground utilities, the 
Contractor shall use soft digging or hand excavation to expose the underground utilities.  

E22.6 Once the elevation of the top of the pipe or duct has been determined the resulting excavation 
shall be backfilled with bedding sand to the elevation of the existing ground.  

MEASUREMENT AND PAYMENT 

E22.7 Soft excavation to expose underground utilities will be considered incidental to the Work. No 
measurement and payment will be made within this section. 

E23. WORK NEAR OVERHEAD MANITOBA HYDRO POWER LINES 

E23.1 Description 
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E23.1.1 This Specification shall cover all operations relating to the supply of labour, equipment, 
tools, and material necessary for working near the Manitoba Hydro power lines.  

E23.1.2 The Work to be done by the Contractor under this Specification shall include the furnishing 
of all superintendence, overhead, labour, materials, equipment, tools, supplies, and all 
things necessary for and incidental to the satisfactory performance and completion of all 
works as hereinafter specified.  

E23.2 Construction Methods 

E23.2.1 General 
(a) Further to CW1120, the Contractor is advised that there is a Manitoba Hydro 

overhead power line for the entire length of the Site that will affect construction works. 
These overhead cables must remain live at all times.  

E23.2.2 Safety Watch 
(a) The Contractor is advised that, without a Manitoba Hydro Safety Watch on site 

requiring placement of a rubber blanket over the energized cable, you are not allowed 
to have equipment or non- Manitoba Hydro workers any closer than 3.0 meters of the 
nearest energized cable. The Contractor’s equipment operating slowly and controlled 
and workers may come as close as 1.0 meters to the non-energized cables, without a 
Safety Watch. 

(b) With a Manitoba Hydro Safety Watch in place, Manitoba Hydro will allow slow and 
controlled operation of equipment and non-Manitoba Hydro workers to come as close 
as 1.0 meters to these energized cables. 

(c) Currents costs for Manitoba Hydro to provide a Safety Watch are $82.00 per hour for 
a person with a bucket truck to blanket the cables and observe the work during 
weekdays could be $164.00 per hour and $243.00 per hour on weekends. Three 
hours minimum after normal working hours. 

E23.2.3 Measurement and Payment 
(a) Costs associated with Manitoba Hydro to provide a Safety Watch shall be borne by 

the Contractor. This Work will not be measured or separately paid for. This Work will 
be considered incidental to the Contract. 

E24. SITE FURNISHINGS 

E24.1 Description 

E24.1.1 This specification shall cover the pick-up and installation of benches.   

E24.1.2 The Work to be done by the Contractor under this specification shall include the furnishing 
of all superintendence, overhead, labour, materials, equipment, tools, supplies and all 
other things necessary for and incidental to satisfactory performance and completion of all 
Work as shown on the drawings as specified herein. 

E24.2 Materials 

E24.2.1 All materials supplied under this specification shall be of a type approved by the Contract 
Administrator, and subject to inspection and testing by the Contract Administrator. 
(a) Backed Bench – Tache Style Composite Bench with Arms – galvanized, as per SCD-

121A, Product # 52501067GLV, or substitute in accordance with B7. 

E24.3 Construction Methods 

E24.3.1 All Work is to be located and installed in accordance with the drawings, and associated 
SCDs using approved non-rusting, vandal resistant fasteners to ensure solid, durable, 
finished work suitable for the purpose intended. Fasteners and assembly hardware shall be 
incidental to the Work; 
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E24.3.2 All furnishings and fixtures to be installed plumb and true to correct elevations and location, 
as directed by the Contract Administrator. The Contractor shall confirm proposed locations 
of all site furnishings with Contract Administrator prior to installation; 

E24.3.3 All furnishings and fixtures to be carefully handled so that no parts will be bent, broken or 
otherwise damaged. Hammering is prohibited. 

E24.3.4 Concrete foundations shall be as per Drawings and E25. 

E24.4 Method of Measurement and Basis of Payment 

E24.4.1 Method of Measurement shall be as follows: 
(a) Site Furniture will be measured on a per item basis for the following items for: 

(i) “Pick up and Install benches” on Form B: Prices. 
(b) No separate Measurement shall be made for concrete foundations as these items are 

incidental to the Work herein. 

E24.4.2 Basis of Payment shall be as follows: 
(a) Site Furniture will be paid for at the Contract Unit Prices. The amount to be paid for 

shall be the total number of units, as indicated on Form B: Prices.  This price shall be 
full payment for supplying all labour, equipment and materials, and performing all 
operations herein described and all other items incidental to the Work and as 
accepted by the Contract Administrator. 

(b) No separate Payment shall be made for concrete foundations as these items are 
incidental to the Work herein. 

E25. FOUNDATIONS - SITE FURNISHINGS 

E25.4 General Description 

E25.4.1 All site furnishings are to be set in concrete footings or piles to ensure stability and prevent 
frost heaving as per SCD-121. The current Standard Construction Specifications of the City 
of Winnipeg, CW 2160 –latest revision - Concrete to be used in Underground Works, is to 
be utilized in the installation of the concrete works for all below ground components. 

E25.4.2 The Work to be done by the Contractor under this specification shall include the furnishing 
of all superintendence, overhead, labour, materials, equipment, tools, supplies and all 
other things necessary for and incidental to satisfactory performance and completion of all 
Work as shown on the drawings as specified herein. 

E25.5 Materials 

E25.5.1 The specific concrete requirements shall be: 
(a) Sulphate resistant, Type 50 Cement; 
(b) 28 day compressive strength of 30 Mpa; 
(c) maximum aggregate size of 20 mm, nominal; 
(d) slump 80 +/- 20 mm; 
(e) maximum water/cement ratio 0.49. 

E25.6 Installation 

E25.6.1 All posts and supports shall be centred in the concrete footing such that there is a 
complete collar of concrete around each post and support.  Where posts are not perfectly 
centred there should be a minimum of 51 mm (2”) concrete at any point around the post. 

E25.7 Method of Measurement and Basis of Payment 

E25.7.1 Method of Measurement shall be as follows: 
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(a) Foundations shall be incidental to the Measurement of Site Furnishings in E24 and as 
shown on Form B: Prices. 

E25.7.2 Basis of Payment shall be as follows: 
(a) No separate payment shall be made for Site Furnishings foundations. 

E26. ASPHALT RUMBLE STRIP 

DESCRIPTION 

E26.4 General 

E26.4.1 The Contractor shall construct a milled in rumble strip along the sidewalk/bike paths as 
shown on the drawings or as determined by the contract administrator. 

EQUIPMENT/CONSTRUCTION METHOD 

E26.5 General 

E26.5.1 The Contractor shall provide all equipment and labour necessary for the construction of the 
rumble strips. 

E26.5.2 Rumble strip constructed outside of the tolerances shown on the Plans, or exhibiting any 
defects will be rejected and the Contractor shall be responsible for repairing such work. 

E26.5.3 The milling machine used shall either be equipped with an integral sweeping device 
mounted directly behind the cutter, or a separate sweeping operation shall be conducted 
as construction of the rumble strips progresses.  The Contractor shall pick up and dispose 
of all debris created from the milling operation. 

MEASUREMENT AND PAYMENT 

E26.6 General 

E26.6.1 Installation of rumble strips shall be measured on a length basis and paid for at the 
Contract Unit Price for “Asphalt Rumble Strip”.  The length to be paid for will be the total 
number of meters of rumble strips constructed in accordance with this specification, 
accepted and measured by the Contract Administrator. 

E27. REMOVAL OF CURB INLETS 

DESCRIPTION 

E27.1 General 

E27.1.1 This specification covers the removal of any curb inlet frames and related connection pipe 
between curb inlet and existing catch basin or catch pit. 

E27.1.2 The removal of curb inlets shall be included with concrete curb removal/renewal and/or 
pavement removal. 

E27.2 Referenced Standard Construction Specifications 
(a) CW 3110 – Pavement Removal 
(b) CW 3240 – Concrete Curb Renewal 

MEASUREMENT AND PAYMENT 

E27.3 There will be no payment for this work. All work is to be incidental to CW 3110 - Concrete Curb 
Renewal and/or CW 3240 - Pavement Removal. 
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E28. CONCRETE CURB AND GUTTER REMOVAL 

DESCRIPTION 

E28.1 General 

E28.1.1 This specification covers the Concrete Curb and Gutter Removal specific to the North side 
of Pacific Avenue from Tecumseh Street to Sherbrook Street. 

E28.2 Referenced Standard Construction Specifications 
(a) CW 3240 – Renewal of Existing Curbs 

CONSTRUCTION METHODS 

E28.3 Concrete Curb and Gutter Removal 

E28.3.1 Remove curb and gutter sections at locations as shown on the Drawings or as directed by 
the Contract Administrator. 

E28.3.2 Saw-cut existing curb and gutter sections full-depth at the designated removal limits. 

E28.3.3 Remove existing asphalt material immediately in front of the curb that is required for 
installation when the asphalt overlay is not identified to be removed. 

E28.3.4 Removal methods shall be by means of saw-cutting and mechanical removal. 

E28.3.5 Ensure the removal methods do not chip or damage pavement and curb to remain 

E28.3.6 Resaw-cut damaged or chipped curbs beyond the removal limits. 

E28.3.7 Remove damaged curb reinforcing as directed by the Contract Administrator 

E28.3.8 Dispose of removed curb, curb and gutter sections and splash strips in accordance with 
Section 3.4 of CW 1130. 

MEASUREMENT AND PAYMENT 

E28.4 Concrete Curb and Gutter Removal 

E28.4.1 Concrete curb and gutter removal will be measured on a length basis and paid for at the 
Contract Unit Price per metre for “Concrete Curb and Gutter Removal”. The length to be 
paid for will be the total number of metres of concrete curb removed in accordance with 
this specification, accepted and measured by the Contract Administrator 

E28.4.2 Removal of existing asphalt material immediately in front of the curb that is required for 
installation will be incidental to “Concrete Curb and Gutter Removal” when the asphalt 
overlay is not identified to be removed. 

E29. CATCH BASIN LEAD REMOVAL 

E29.1 Removal of existing catch basin lead will be incidental to installation of new catch basin lead 
and will not be paid for as a separate item. 

E30. CONCRETE CONSTITUENT MATERIALS, MIX DESIGN REQUIREMENTS, AND HOT AND 
COLD WEATHER CONCRETING 

E30.1 This Specification covers Portland cement concrete constituent materials and design 
requirements for the preparation of Portland Cement Concrete for all concreting operations 
relating to the construction of pavements, curbs, gutters, private approaches, bull-noses, 
median slabs, median, safety median and boulevard splash strips, sidewalk and other related 
concrete works and is contained in Appendix ‘E’. 

E30.2 This Specification also covers hot and cod weather concreting. 
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E31. REMOVAL OF WOODEN FENCING 

DESCRIPTION 

E31.1 This Specification covers the removal of wooden fencing. 

CONSTRUCTION METHODS 

E31.2 Remove and salvage or dispose of wooden fencing as per the drawings and as directed by the 
Contract Administrator. 

E31.3 All existing fence posts which are removed shall have the holes backfilled with compacted sand 
to 150mm below finish grade. Fill balance of the hole with topsoil and seed/sod as specified. 
Backfilling and compaction of backfill in post holes shall be considered incidental to the removal 
of the fence 

MEASUREMENT AND PAYMENT 

E31.4 Removal of Wooden Fencing will be measured and paid on a length basis and paid for at the 
Contract Unit Price per metre for “Removal of Wooden Fencing”. The length to be paid for will 
be the total number of metres wooden fence removed in accordance with this specification, 
accepted and measured by the Contract Administrator 
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