



58-2023 ADDENDUM 2

PROFESSIONAL CONSULTING SERVICES FOR 2023 THIN BITUMINOUS OVERLAYS

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE BID/PROPOSAL

ISSUED: February 16, 2023
BY: Mark Warkentin
TELEPHONE NO. 204 471-3101

THIS ADDENDUM SHALL BE INCORPORATED INTO THE BID/PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

FORM B: FEES

Replace: 58-2023 Addendum 1-Form B: Fees with 58-2023 Addendum 2-Form B: Fees. The following is a summary of changes incorporated in the replacement Bid/Proposal Submission:

Form B(R2): Five (5) streets were removed from the package:

Cuthbertson Ave – Park Dv N to Bower Dv

Jackson Av – Stafford St to Harrow St

St Thomas Rd – End to Fermor Av

Bairdmore Dv - #832 to #910

Atlantic Av – Main St to Salter St

PART B – BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, February 23, 2023.

APPENDICES

Revise: Appendix B to read:

APPENDIX B – PROJECT LOCATIONS AND TECHNICAL SCOPING

See Tables Below:

Notes:

The "Additional Information" provided within the following tables relative to specific Project Packages and/or Project Locations contain specific information or issues, known to exist on Site at the time of issuance of this Request for Proposal. This information is not meant to be exhaustive and not meant to take the place of investigations and due diligence required of the Proponent.

The specific utility and agency coordination identified below notwithstanding, the successful Consultant(s) will be required to investigate and coordinate any utility requirements of the Project.

Construction adjacent to schools will be avoided during the school year where possible, and otherwise coordinated with the respective school division.

Any project locations with railway crossings within or adjacent to their limits must have work coordinated with the respective rail authority.

Capital File Number	Location	From	To	Treatment	Notes	Const. Est.	Project Est.
Project Package 58-2023							
23-R-07	Scottbertson Av	Park By N	Bower By	TBO	1	\$187,234.58	\$234,943.20
23-R-07	Woodchester By	Cathcart St	Cathcart St	TBO	1	\$169,658.40	\$212,073.00
23-R-07	Harrogate By	Hunterspoint Rd	End	TBO	1	\$38,177.28	\$47,721.60
23-R-07	Musgrove St	Cass St	Barker St	TBO	1	\$169,200.48	\$211,500.60
23-R-07	Cass St	Musgrove St	Barker By	Minor Rehab	1,2	\$163,569.51	\$251,645.40
23-R-07	Ash St	Wellington Cr	Academy Rd	TBO	1	\$141,780.48	\$177,225.60
23-R-07	Jackson Av	Stafford St	Narrow St	TBO	1	\$59,915.52	\$74,519.48
23-R-07	Harvest Ln	Valley View Dr	Heritage By	TBO	1	\$126,293.28	\$157,866.60
23-R-07	Kirby Dr	Ness Av	Setter St	TBO	1	\$164,073.60	\$205,092.00
23-R-07	Flamingo Av	Athlone Dr	Sturgeon Rd	TBO	1	\$138,580.32	\$173,225.40
23-R-07	Summerside Av	Caledon Rd	End	TBO	1	\$64,434.24	\$80,542.80
23-R-07	Linacre Rd	Raddcliffe Rd	Michigan Av	TBO	1	\$115,957.44	\$144,946.80
23-R-07	Magdalene By	Baylor Av	Baylor Av	TBO	1	\$116,348.64	\$145,435.80
23-R-07	Clerkenwell By	Aldgate Rd	Aldgate Rd	TBO	1	\$98,131.20	\$122,664.00
23-R-07	St Thomas Rd	End	Ferrier Av	TBO	1	\$135,342.72	\$169,478.40
23-R-07	Oakcrest Pl	Dunkirk Pl	End	Minor Rehab	1,2	\$124,369.70	\$191,338.00
23-R-07	Dunkirk Pl	Kingston Rv	End	TBO	1	\$95,550.24	\$119,437.80
23-R-07	Norfolk Av	Kingston Rv	Oakcrest Pl	Minor Rehab	1,2	\$91,375.70	\$140,578.00
23-R-07	Audubon Pl	Lake Grove By	End	TBO	1	\$29,482.08	\$36,852.60
23-R-07	Lake Green Pl	Lake Lindero Rd	Lake Lindero Rd	TBO	1	\$39,505.92	\$49,382.40
23-R-07	Lake Linnet Pl	Lake Lindero Rd	Lake Lindero Rd	TBO	1	\$36,464.16	\$45,580.20
23-R-07	Larkin Cv	Brentlawn By	End	TBO	1	\$19,459.20	\$24,324.00
23-R-07	Beaulynn Cv	Allendale Dr	End	TBO	1	\$11,584.32	\$14,480.40
23-R-07	Ainsworth Pl	Kirkbridge Dr	End	TBO	1	\$17,130.24	\$21,412.80
23-R-07	Baldmore By	#932	#910	TBO	1	\$42,924.60	\$53,652.00
23-R-07	Marble Av	Main St	Salter St	TBO	1	\$168,304.72	\$211,118.40
23-R-07	Pritchard Av	Charles St	Powers St	TBO	1	\$208,566.24	\$260,707.80
23-R-07	Pritchard Av	Powers St	McKenzie St	Minor Rehab	1,2	\$386,907.30	\$595,242.00
23-R-07	Fallbrook By	Pebble Beach Rd	Pebble Beach Rd	TBO	1	\$151,057.44	\$188,821.80
23-R-07	Brookhaven By	Lakewood Bv	Lakewood Bv	TBO	1	\$196,459.20	\$245,574.00
23-R-07	Tahoe By	Lakewood Bv	Lakewood Bv	TBO	1	\$126,063.36	\$157,579.20
23-R-07	Wynford Dr	Ainsdale Wy	St Martin Bv	TBO	1	\$185,872.32	\$232,340.40
Package No. 58-2023						\$3,829,964.44	\$4,996,192.48
TOTAL PROJECT PACKAGE BUDGET:						\$3,226,052.29	\$4,253,591.00

Additional Information:

Notes:

- 1 - Assume 2 construction Tenders, each with 45 working days to Substantial Performance. Consultant must have resources to administrate 2 tenders concurrently. This must be shown in project schedule.
- 2 - Street will need to be assessed for Minor Rehabilitation.