

The City of Winnipeg


Appendix 'D'
Tender No. 2-2024


Template Version: eC2023 07 27 - Const Road Works


APPENDIX 'D' – TEMPORARY TRAFFIC CONTROL SIGNAGE DRAWINGS













TC-2 ROADWORK



RB-11 (L/R) TURN PROHIBITED



RB 21 (L/R) ONE-WAY SIGN



RB 22 WRONG WAY SIGN



ROAD CLOSED / NO EXIT



SIDEWALK CLOSED BARRICADE



BARRICADE




TRAFFIC LANE DIRECTION




CONSTRUCTION AREA



TURN LEFT/RIGHT



RB-25 (L/R) KEEP LEFT/RIGHT



- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS
- 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT ALL TIMES.
- 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME.
- WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED.
- 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
- 5. RESIDENTIAL APPROACH ACCESSS MUST BE MAINTAINED AT ALL TIMES
- 6. BARRICADES SHALL BE PLACED AT EACH PRIVATE APPROACH WHEN NECESSARY
- 7. BARRICADES AND POLY POSTS SHALL BE PLACED AT REQUIRED SPACING AS PER MTTC 8. ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AS PER MTTC

FOR INFORMATION ONLY

FROM WATT STREET

TENDER NO. 2-2024



ENGINEERING DIVISION

TECHNOLOGY SERVICES BRANCH 106 - 1155 PACIFIC AVE

THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

TO MUNROE AVENUE

GOLSPIE STREET

SHEET 5 OF 18

SOUTHBOUND WEST LANE TEMPORARY TRAFFIC SIGNAGE & STAGING





TC-2 ROADWORK



RB-11 (L/R) TURN PROHIBITED



RB 21 (L/R) ONE-WAY SIGN



RB 22 WRONG WAY SIGN



ROAD CLOSED / NO EXIT



BARRICADE



TRAFFIC LANE DIRECTION



CONSTRUCTION AREA



TURN LEFT/RIGHT



RB-25 (L/R) KEEP LEFT/RIGHT



RB-10 THROUGH PROHIBITED





- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST
- REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT ALL TIMES.
- 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME.
- WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED.
- 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
- 5. RESIDENTIAL APPROACH ACCESSS MUST BE MAINTAINED AT ALL TIMES 6. BARRICADES SHALL BE PLACED AT EACH PRIVATE APPROACH WHEN NECESSARY
- 7. BARRICADES AND POLY POSTS SHALL BE PLACED AT REQUIRED SPACING AS PER MTTC

8. ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AS PER MTTC

FOR INFORMATION ONLY **TENDER NO. 2-2024**



THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

GUNNELL STREET

FROM ALEXANDER AVENUE TO LOGAN AVENUE

SOUTHBOUND WEST LANE

ENGINEERING DIVISION TECHNOLOGY SERVICES BRANCH 106 - 1155 PACIFIC AVE

LOGAN

MAINTAIN PEDESTRIAN
CROSSING ACCESS
EXCEPT DURING
PAVING OPERATIONS

ALEXANDER


3


GUNNELL ST

ONE WAY

TEMPORARY TRAFFIC SIGNAGE & STAGING

SHEET 6 OF 18







TC-2 ROADWORK



RB-11 (L/R) TURN PROHIBITED



RB 22 WRONG WAY SIGN



ROAD CLOSED / NO EXIT



BARRICADE



TRAFFIC LANE DIRECTION



CONSTRUCTION AREA



C-46 SIDEWALK CLOSED









- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS
- 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT ALL TIMES.
- 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC
- WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED. 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
- 5. RESIDENTIAL APPROACH ACCESSS MUST BE MAINTAINED AT ALL TIMES 6. BARRICADES SHALL BE PLACED AT EACH PRIVATE APPROACH WHEN NECESSARY
- 7. BARRICADES AND POLY POSTS SHALL BE PLACED AT REQUIRED SPACING AS PER MTTC
- 8. ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AS PER MTTC

FOR INFORMATION ONLY

TENDER NO. 2-2024



THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT


LISMORE STREET


FROM KING EDWARD STREET TO ODDY STREET EASTBOUND SOUTH LANE


TEMPORARY TRAFFIC SIGNAGE & STAGING


SHEET 7 OF 18

ENGINEERING DIVISION TECHNOLOGY SERVICES BRANCH 106 - 1155 PACIFIC AVE









TC-2 ROADWORK



RB-11 (L/R) TURN PROHIBITED



RB 21 (L/R) ONE-WAY SIGN



RB 22 WRONG WAY SIGN



ROAD CLOSED / NO EXIT



BARRICADE



TRAFFIC LANE DIRECTION



CONSTRUCTION AREA



C-46 SIDEWALK CLOSED



TURN LEFT/RIGHT



RB-25 (L/R) KEEP LEFT/RIGHT



RB-10 THROUGH PROHIBITED



ENGINEERING DIVISION

TECHNOLOGY SERVICES BRANCH 106 - 1155 PACIFIC AVE

- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST
- REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN
- ACCESS ON ONE SIDE AT ALL TIMES. 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC
- WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED. 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
- 5. RESIDENTIAL APPROACH ACCESSS MUST BE MAINTAINED AT ALL TIMES 6. BARRICADES SHALL BE PLACED AT EACH PRIVATE APPROACH WHEN NECESSARY
- 7. BARRICADES AND POLY POSTS SHALL BE PLACED AT REQUIRED SPACING AS PER MTTC
- 8. ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AS PER MTTC

FOR INFORMATION ONLY

TENDER NO. 2-2024




THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT


TO GARTON AVENUE

MOUNT AUBURN BAY FROM GARTON AVENUE

SHEET 9 OF 18

EASTBOUND SOUTH LANE TEMPORARY TRAFFIC SIGNAGE & STAGING





TC-2 ROADWORK

RB-11 (L/R) TURN PROHIBITED



RB 21 (L/R) ONE-WAY SIGN



RB 22 WRONG WAY SIGN



ROAD CLOSED / NO EXIT



BARRICADE



TRAFFIC LANE DIRECTION



CONSTRUCTION AREA



C-46 SIDEWALK CLOSED



TURN LEFT/RIGHT



PAVEMENT DROP OFF



RB-25 (L/R) KEEP LEFT/RIGHT





TC-63 CHANNELIZATION BARREL

- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST
- REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT ALL TIMES.
- 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED.
- 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
- 5. RESIDENTIAL APPROACH ACCESSS MUST BE MAINTAINED AT ALL TIMES
- 6. BARRICADES SHALL BE PLACED AT EACH PRIVATE APPROACH WHEN NECESSARY
- 7. BARRICADES AND POLY POSTS SHALL BE PLACED AT REQUIRED SPACING AS PER MTTC
- 8. ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AT NEAREST OPEN CROSSING AS PER MTTC

FOR INFORMATION ONLY

TENDER NO. 2-2024



THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

PANET ROAD

SHEET 11 OF 18


FROM NAIRN AVENUE TO NORTH LIMIT NORTHBOUND EAST LANE

TEMPORARY TRAFFIC SIGNAGE & STAGING


ENGINEERING DIVISION TECHNOLOGY SERVICES BRANCH

106 - 1155 PACIFIC AVE

STAGE I



STAGE I



TRAFFIC SIGNAGE & STAGING

TC-2 ROADWORK

RB-11 (L/R) TURN PROHIBITED



RB 21 (L/R) ONE-WAY SIGN



RB 22 WRONG WAY SIGN



ROAD CLOSED / NO EXIT



BARRICADE



TRAFFIC LANE DIRECTION



CONSTRUCTION AREA



C-46 SIDEWALK CLOSED




TURN LEFT/RIGHT



PAVEMENT DROP OFF



RB-25 (L/R) KEEP LEFT/RIGHT



TC-63 CHANNELIZATION BARREL



NOTES:

- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST
- REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS
 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN ACCESS ON ONE SIDE AT ALL TIMES.
- 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED.
- 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
- 5. RESIDENTIAL APPROACH ACCESSS MUST BE MAINTAINED AT ALL TIMES
- 6. BARRICADES SHALL BE PLACED AT EACH PRIVATE APPROACH WHEN NECESSARY
 7. BARRICADES AND POLY POSTS SHALL BE PLACED AT REQUIRED SPACING AS PER MTTC
- 8. ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AT NEAREST OPEN CROSSING AS PER MTTC

FOR INFORMATION ONLY

TENDER NO. 2-2024



ENGINEERING DIVISION

TECHNOLOGY SERVICES BRANCH 106 - 1155 PACIFIC AVE THE CITY OF WINNIPEG
PUBLIC WORKS DEPARTMENT

TO NORTH LIMIT


PANET ROAD


SHEET 12 OF 18

FROM NAIRN AVENUE


NORTHBOUND EAST LANE
TEMPORARY TRAFFIC SIGNAGE & STAGING

3






STAGE II



STAGE II



TRAFFIC SIGNAGE & STAGING

TC-2 ROADWORK

RB-11 (L/R) TURN PROHIBITED



RB 21 (L/R) ONE-WAY SIGN



RB 22 WRONG WAY SIGN



ROAD CLOSED / NO EXIT



BARRICADE



TRAFFIC LANE DIRECTION



CONSTRUCTION AREA



C-46 SIDEWALK CLOSED



TURN LEFT/RIGHT



PAVEMENT DROP OFF



RB-25 (L/R) KEEP LEFT/RIGHT





TC-63 CHANNELIZATION BARREL

- 1. ALL TRAFFIC SIGNAGE AND TEMPORARY TRAFFIC CONTROL TO CONFORM WITH THE LATEST
- REVISION OF THE CITY OF WINNIPEG MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS 2. CONTRACTOR SHALL MAINTAIN SAFE PEDESTRIAN ACCESS AND CROSSINGS. WHERE SIDEWALKS ARE LOCATED ON BOTH SIDES OF THE STREET, CONTRACTOR MUST MAINTAIN PEDESTRIAN
- ACCESS ON ONE SIDE AT ALL TIMES. 3. WHERE APPLICABLE, CONSTRUCTION IS TO BE COMPLETED LANE AT A TIME. WHEN CONSTRUCTION IS COMPLETE IN THE FIRST LANE, TRAFFIC
- WILL BE MOVED TO THE COMPLETED LANE AND TRAFFIC CONTROL MIRRORED. 4. PARKING TO BE REMOVED AT TIME OF CONSTRUCTION.
- 5. RESIDENTIAL APPROACH ACCESSS MUST BE MAINTAINED AT ALL TIMES
- 6. BARRICADES SHALL BE PLACED AT EACH PRIVATE APPROACH WHEN NECESSARY
- 7. BARRICADES AND POLY POSTS SHALL BE PLACED AT REQUIRED SPACING AS PER MTTC
- 8. ADVANCED SIDEWALK CLOSURE SIGNS TO BE PLACED AT NEAREST OPEN CROSSING AS PER MTTC

FOR INFORMATION ONLY

TENDER NO. 2-2024



THE CITY OF WINNIPEG PUBLIC WORKS DEPARTMENT

TO NORTH LIMIT


PANET ROAD

SHEET 15 OF 18


FROM NAIRN AVENUE SOUTHBOUND WEST LANE

ENGINEERING DIVISION TECHNOLOGY SERVICES BRANCH 106 - 1155 PACIFIC AVE

TEMPORARY TRAFFIC SIGNAGE & STAGING







ENGINEERING DIVISION TECHNOLOGY SERVICES BRANCH 106 - 1155 PACIFIC AVE

TEMPORARY TRAFFIC SIGNAGE & STAGING

FROM CHUDLEY STREET TO RAILWAY STREET EASTBOUND SOUTH LANE

