



ADDENDUM NO. 1 BID OPPORTUNITY NO. 271-2004

2004 COMBINED SEWER RENEWALS CONTRACT 13 SEWER REPAIRS
AND REPLACEMENTS

ISSUED: June 14, 2004
BY: Frank Iwanchuk
TELEPHONE NO. (204) 284-0580

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: 20040128

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid Submission non-responsive.

PART A – BID SUBMISSION

Replace: Form B: Prices with Form B (R1): Prices.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D15.1 to read:

The Contractor shall achieve Substantial Performance within 70 Working Days of the commencement of the Work as specified in D12.3 subject to the constraint noted in D12.4.

Revise: D16.1 to read:

The Contractor shall achieve Total Performance within 80 Working Days of the commencement of the Work as specified in D12.3 subject to the constraint noted in D12.4.

PART E – SPECIFICATIONS

Add: to E1.2:

In addition to the Drawings noted in Clause E2.1 in the original Bid Opportunity, the following Drawings that are attached to this Addendum are applicable to the Work:

| Drawing Number | Drawing |
|----------------|---|
| 05489 | Brock Street – 80 m n. of Kingsway to 187 m s. of Academy |
| 05490 | Brock Street – 180 m n. of Kingsway to 62 m s. of Academy |