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Corporate Finance Department

~ Materials Management Division 809-2011 A DDEN DU M 1

Winnipeg
REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING
SERVICES FOR THE 2012 REGIONAL AND LOCAL STREETS
PROGRAM-FORT STREET RECNSTRUCTION, GRAHAM AVE. TO
PORTAGE AVE.
ISSUED: January 5, 2012
BY: Bonnie Konzelman, P.Eng.
URGENT TELEPHONE NO. (204) 451-3795
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
WHOEVER IS IN P ESSION OF THE INTO THE REQUEST FOR PROPOSAL AND
RE OUEST F(?)R PR%SPSOSSELO O SHALL FORM A PART OF THE CONTRACT
Q DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART B — BIDDING PROCEDURES

Revise: B6.7 to read: Further to B6.5 and B6.6, the unbound original should be submitted on standard letter
size paper (8 ¥2 x 11 inches) and limited to a maximum of 12 pages, excluding the forms
required in B6.1. The additional copies may be submitted on standard letter size paper
(8 %2 x 11 inches) and the Project Schedule referred to in Clause B6.2 (c) may be
submitted on ledger size paper (11 x 17 inches). Any information submitted in an
appendix will not be evaluated.

Revise: B8.9 to read: The Fees associated with Contract Administration shall:
€) be a Total Maximum based on Hourly Rates;
(b) include allowable Disbursements;
(c) include Fees for supervision of any services anticipated in D4.4.2;
(d) be entered in column (c) of Form B;

Delete: B9.2(c) (iv)

Add: B9.2.2 Further to B9.2(c), and upon request of the Project Manager, the Proponent must be able
to provide, for each person identified in B9.2(a), two current references, including
telephone numbers, for each project listed.

Revise: B11 to read: PROJECT SCHEDULE (SECTION E)

PART D — SUPPLEMENTAL CONDITIONS

Revise: D4.1to read: The Services required under this contract shall consist of Professional Consulting
Services related to the Reconstruction of Fort Street between Graham Avenue and
Portage Avenue, based on the Estimated Scope for services including:
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Revise:

Revise:

Revise:

Revise:

D4.1(a) to read:

D4.1(b) to read:

D4.1(h) to read:

D4.5 to read:

pavement reconstruction (approximate limits from North curb line at Graham Avenue to
South curb line at Portage Avenue);

modifications to radii on North side of Portage Ave. to enhance Accessibility Design
Standards requirements

co-ordination with Water and Waste (2012 Watermain and/or Sewer works pavement
reconstruction (approximate limits from North curb line at Graham Avenue to South curb
line at Portage Avenue);

The Total Project Budget approved by Council on December 13, 2011, is $2,100,000.00,
(including an estimated amount of $500,000 for streetscape components). The Capital
Construction Estimate included in the Total Project Budget is $1,400,000.00. Revise:

D11.1 (a) to read: substantial performance of all construction contracts by
the end of the 2012 construction season and total performance of all construction
contracts by June 1, 2013
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QUESTIONS & ANSWERS

Q3(a) Can Water & Waste provide information on any work that is in the vicinity with this project?

A3(a) Itis anticipated the Water and Waste will complete a watermain renewal on Fort Street between Graham
and Portage, with expected construction completion by June 30, 2012.

Q3(b) Can W&W provide information that is expected to be completed as a part of this project?

A3(b) The consultant should review the SMS for any necessary sewer video requirements in the area as per
Clause E2.2(d) and Clause E7 of specifications (following PWD guidelines).

Q3(c) Does W&W have any known significant infrastructure in the vicinity (ie: feedermains) which would require
additional reports?

A3(c) There is no feeder main on Fort (Graham to Portage).



