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Corporate Finance Department

Winnipe\g Materials Management Division 830-2012 ADDENDUM 4
REHABILITATION OF BRIDGE AND REPLACEMENT OF MIDTOWN
FEEDERMAIN AT THE ASSINIBOINE RIVER
ISSUED: December 4, 2012
BY: M.McD Id
URGENT TELEPHONE NOC. 0(2?)4) 477-5381
DB SE FORWARD THISDOCUMENT TO N0 THE BID OPPORTUNITY AND SHALL
\Cl)vglg)Cl)EF\{/'ll'ESl\llﬁ'lYN POSSESSION OF THE BID FORM A PART OF THE CONTRACT
DOCUMENTS

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions

in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this

Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART B — BIDDING PROCEDURES

Revise:

B2.1 to read: The Submission Deadline is 12:00 noon, Winnipeg Time, December 7, 2012.

PART E — SPECIFICATIONS

Add:

Add:

Add:

E15.4.3 (e)

The above construction load restrictions are for the steel strengthening stage and assumes that the pipe has
been totally removed from the entire bridge. This also assumes that no hoarding has been erected for the
cleaning, blasting/preparation, and metallizing except for local member containment required for the cleaning of
the existing steel where new steel member are going to be placed over the existing steel.

E17.4.3 (f)

The loading restriction in (a) is only applicable when the hoarding for cleaning, blasting/preparation, and
metallizing is not erected. When any of the 4 stages of hoarding (as detailed on Drawing D-13054) is being
erected, is in place, or is being removed; the loading is further restricted as noted in Note 10 on Drawing
D-12232 Rev. 2. The loading in that note is restricted to the area of the stage of hoarding and any construction
loading outside of that area is limited to one lightweight narrow walkway (with factored total load less than or
equal to 2.2 kN/m of the walkway) supported on top of, or hung below, the floor beams and centered on the
center of the span of the floor beams.

E19.3 (a) (vii)

Use of temporary rigging rollers for removal and replacement of the pipe, such as those manufactured by LJ
Welding Automation would be considered an acceptable method of pipe removal.
http://www.ljwelding.com/industry-applications/pipe-rigging-installation.html.



