



974-2012 ADDENDUM 1

REQUEST FOR PROPOSAL FOR PROFESSIONAL CONSULTING SERVICES FOR 2013 SEWER CONDITION ASSESSMENT

URGENT

PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL

ISSUED: January 14, 2013
BY: Reetu Dewitt, E.I.T.
TELEPHONE NO. (204) 619-2218

THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS

Template Version: Ar20120228

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D9.1 to read:

The Consultant shall achieve critical stages of the Services for this Contract in accordance with the following requirements:

- (a) The City intends to award this contract by February 15th, 2013;
- (b) Close inspection contract and make recommendation for award by March 29th, 2013;
- (c) Inspection work shall commence by April 22nd, 2013;
- (d) All inspection work shall be completed by October 15th, 2013 (except some storm relief sewers). The inspection of larger diameter storm relief sewers may have to wait until after the fall draw-down of the Red River.
- (e) Complete all work no later than November 8th, 2013. The inspection of larger diameter storm relief sewers may have to wait until after the fall draw-down of the Red River.