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PART D – SUPPLEMENTAL CONDITIONS 

Add: D17.5: Notwithstanding C1.1(jj), a Working Day includes a Saturday, Sunday, or a statutory or 
civic holiday when the Contractor chooses to complete work requiring the presence of the 
Contract Administrator and/or City resources.  

Revise: D18.1 to read: The Contractor shall achieve Substantial Performance within thirty (30) consecutive 
Working Days of the commencement of the Work as specified in D16.  

Revise: D19.1 to read: The Contractor shall achieve Total Performance within forty (40) consecutive Working 
Days of the commencement of the Work as specified in D16. 

Add: D24.7: The Contractor is advised that the Manitoba Marathon occurs on June 18, 2017 on 
University Crescent. No work will be permitted on University Crescent this day and the 
Contractor shall have all lanes open to traffic.  
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URGENT 
PLEASE FORWARD THIS DOCUMENT TO 
WHOEVER IS IN POSSESSION OF THE BID 
OPPORTUNITY 
 

TELEPHONE NO.  204 477-5381 
 
THIS ADDENDUM SHALL BE INCORPORATED 
INTO THE BID OPPORTUNITY AND SHALL 
FORM A PART OF THE CONTRACT 
DOCUMENTS 
Template Version: A20160708 

 
 Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 

in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive. 
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