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PART B – BIDDING PROCEDURES 

Revise B2.1 to read:  The Submission Deadline is 12:00 noon, Winnipeg time, November 15, 2017. 
 

PART D – SUPPLEMENTAL CONDITIONS 

Revise: D16.4 to read: The City intends to award this Contract by December 6, 2017. 

Add D17.1.7: No work shall be conducted on the river bottom below Elev. 221.3 m without prior 
authorization by the Contract Administrator, pending receipt of DFO Authorization for the 
work. 

PART E – SPECIFICATIONS 

Add E16.4.12: The Contractor is advised that Fisheries and Oceans Canada authorization is pending for 
work below Elev. 221.3 m of the existing river bottom. 

(a) No work shall be conducted on the river bottom below Elev. 221.3 m without prior 
authorization by the Contract Administrator. For bidding purposes, the Contractor 
shall assume such authorization is provided on or before February 15, 2018 and that 
the critical stage D18.1(a) applies to work to be conducted in this area.  

Revise E17.5.2(a) to read: The Contractor shall install temporary sleeving as required to control sloughing and 
caving of the shafts. 

Revise E17.6.2(a) to read: Deep sleeving shall be measured and paid for on a unit basis, per rockfill column 
requiring temporary sleeving. This Work shall be paid for at the Contract Unit Price per 
unit for the “Items of Work” listed here below, performed in accordance with this 
Specification and accepted by the Contract Administrator, which price shall be payment 
in full for supplying all materials and for performing all operations herein described and all 
other items incidental to the Work. 

Add E22.4.6: The Contractor is advised that Fisheries and Oceans Canada authorization is pending for 
work below Elev. 221.3 m of the existing river bottom. 

(a) No work shall be conducted on the river bottom below Elev. 221.3 m without prior 
authorization by the Contract Administrator. For bidding purposes, the Contractor 
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shall assume such authorization is provided on or before February 15, 2018 and 
that the critical stage D18.1(a) applies to riprap to be placed in this area. 

Revise E28.4.2(b) to read: (b) The deck type (profile) and thickness (gauge) shall be Agway Metals CD75-300 
decking profile, 76 deep x 1.22 thick, or CANAM P-2432 Decking Profile, Type 18, 
76 deep x 1.21 thick, or equal as accepted by the Contract Administrator, in 
accordance with B7 “Substitutes”. 

Revise E28.4.2(c) to read: (c) The deck galvanizing shall be Class Z275 for a minimum zinc coating coverage of 
275 g/m2. 

Add E44.6.3(b): Blocks will be placed with a randomized distribution of lengths, as directed by the 
Contract Administrator. 

DRAWINGS 
 
Replace: 754-2017_Drawing_B250-17-09-R0 with 754-2017_Addendum_2-Drawing_B250-17-09-R1 
Replace: 754-2017_Drawing_B250-17-11-R0 with 754-2017_Addendum_2-Drawing_B250-17-11-R1 
Replace: 754-2017_Drawing_B250-17-12-R0 with 754-2017_Addendum_2-Drawing_B250-17-12-R1 
Replace: 754-2017_Drawing_B250-17-13-R0 with 754-2017_Addendum_2-Drawing_B250-17-13-R1 
Replace: 754-2017_Drawing_B250-17-14-R0 with 754-2017_Addendum_2-Drawing_B250-17-14-R1 
Replace: 754-2017_Drawing_B250-17-15-R1 with 754-2017_Addendum_2-Drawing_B250-17-15-R2 
 


