

THE CITY OF WINNIPEG

TENDER PACKAGE

TENDER NO. 622-2003

DR. MORLEY R. KARE PARK
NEW PLANTINGS AND SITE IMPROVEMENTS

v. 20031202

TABLE OF CONTENTS

PART A - TENDER SUBMISSION	
Form A: Tender Form B: Prices Form G1: Bid Bond and Agreement to Bond Form G2: Irrevocable Standby Letter of Credit and Undertaking	1 2 6 8
PART B - BIDDING PROCEDURES	1
 B1. Project Title B2. Submission Deadline B3. Site Investigation B4. Enquiries B5. Addenda B6. Substitutes B7. Tender Submission B8. Tender B9. Prices B10. Qualification B11. Bid Security B12. Opening of Tender Submissions B13. Irrevocable Bid B14. Withdrawal of Bids B15. Evaluation of Bids B16. Award of Contract 	
PART C - GENERAL CONDITIONS	1
C1. General Conditions	1
PART D - SUPPLEMENTAL CONDITIONS	1
General D1. General D2. Scope of Work D3. Contract Administrator D4. Contractor's Supervisor D5. Notices D6. Furnishing of Documents	1 1 1 1 1
Submissions D7. Performance Security D8. Insurance D9. Detailed Work Schedule	2 3 3
Schedule of Work D10. Commencement D11. Working Days D12. Substantial Performance D13. Total Performance D14. Liquidated Damages D15. Scheduled Maintenance	3 3 2 2 2 2 5 5 5 5 5 5 5 5 5 5 5 5 5 5
Control of Work D16. Job Meetings D17. Prime Contractor – The Workplace Safety and Health Act (Manitoba)	į
Measurement and Payment D18. Payment Schedule	5

The City of Winnipeg

Tender No. 622-2003
Table of Contents
2 of 2

v. 20031202

	ranty . Warranty	6
Forn	n H1: Performance Bond	7
Form H2: Irrevocable Standby Letter of Credit		9
	n J: SubContractor List	11
	n L: Detailed Work Schedule	12
PART E	- SPECIFICATIONS	1
Gen	eral	1
E1.	Applicable Specifications, Standard Details and Drawings	1
	SCOPE OF WORK TO BE DELETED	1
E3.	Layout of Work	1
	Existing Survey Information	2
E5.	Site Access	2
E6.	DEMOLITION AND SALVAGE	2
E7.	Site Restoration	2
E8.	Crushed Limestone Paving	3
E9.	Interlocking Paving	3
E10.	PRECAST CONCRETE RETAINING WALLS	3
E11.	. Wood Bollards Salvaging and Relocation	4
	. STEEL Bollard Salvaging and Relocation	4
	. Installation of Site Furnishings	5
	. Topsoil and Finish Grading	5
	. Sodding	5
	. Plant Material	6
E17.	. Tree Maintenance Schedule	9