

## THE CITY OF WINNIPEG

## **BID OPPORTUNITY**

**BID OPPORTUNITY NO. 141-2004** 

STRATHMILLAN/MOORGATE COMBINED SEWER RELIEF CONTRACT 6

PREPARED FOR: The City of Winnipeg

**Water and Waste Department** 

PREPARED BY:

uma

UMA Engineering Ltd. Engineers & Planners

UMA JOB NO. 41 02 D265 096 03

Template Version: C0200040301

## **TABLE OF CONTENTS**

PART A - BID SUBMISSION	
Form A: Bid Form B: Prices Form G1: Bid Bond and Agreement to Bond Form G2: Irrevocable Standby Letter of Credit and Undertaking	1 4 9 11
PART B - BIDDING PROCEDURES	
<ul> <li>B1. Project Title</li> <li>B2. Submission Deadline</li> <li>B3. Site Investigation</li> <li>B4. Enquiries</li> <li>B5. Addenda</li> <li>B6. Substitutes</li> <li>B7. Bid Submission</li> <li>B8. Bid</li> <li>B9. Prices</li> <li>B10. Qualification</li> <li>B11. Bid Security</li> <li>B12. Opening of Bids and Release of Information</li> <li>B13. Irrevocable Bid</li> <li>B14. Withdrawal of Bids</li> <li>B15. Evaluation of Bids</li> <li>B16. Award of Contract</li> </ul>	1 1 1 1 2 3 3 4 4 5 5 6 6 7
PART C - GENERAL CONDITIONS	
C1. General Conditions	1
PART D - SUPPLEMENTAL CONDITIONS	
General D1. General Conditions D2. Scope of Work D3. Definitions D4. Contract Administrator D5. Contractor's Supervisor D6. Notices D7. Furnishing of Documents	1 1 1 1 2 2 2
Submissions D8. Performance Security D9. Insurance D10. Subcontractor List D11. Detailed Work Schedule D12. Security Clearance	2 3 3 3 4
Schedule of Work D13. Commencement D14. Working Days D15. Sequence of Construction D16. Substantial Performance D17. Total Performance D18. Liquidated Damages D19. Scheduled Maintenance  Control of Work	5 5 6 6 6 6 7

Template Version: C0200040301

Job Meetings Prime Contractor – The Workplace Safety and Health Act (Manitoba) Traffic Control and Management Water Used on City of Winnipeg Projects Confined Space Entry	7 7 7 8 8
H1: Performance Bond H2: Irrevocable Standby Letter of Credit J: Subcontractor List	9 11 13
- SPECIFICATIONS	
eral Applicable Specifications, Standard Details and Drawings Soils Investigation Report	1 1
eral Requirements Office Facilities Excavation and Backfill Protection of Existing Trees Plugging and Abandoning Existing Sewers and Sewer Services	1 2 2 3
- DRAWINGS (NOT BOUND IN TENDER PACKAGE)	
Kane Avenue (N. Leg) – 115m W. of Mount Royal Rd. to Mount Royal Rd. Conway Street – Portage Ave. to Public Lane N. of Portage Ave.	<b>i</b> .
	Prime Contractor – The Workplace Safety and Health Act (Manitoba) Traffic Control and Management Water Used on City of Winnipeg Projects Confined Space Entry H1: Performance Bond H2: Irrevocable Standby Letter of Credit J: Subcontractor List  **SPECIFICATIONS **ral Applicable Specifications, Standard Details and Drawings Soils Investigation Report **ral Requirements Office Facilities Excavation and Backfill Protection of Existing Trees Plugging and Abandoning Existing Sewers and Sewer Services  - DRAWINGS (NOT BOUND IN TENDER PACKAGE)  Lodge Avenue – Strathmillan Rd. to 45m W. of Keating Ave. Lodge Avenue – 45m W. of Keating Ave. to 112m W. of Mount Royal Rd. Lodge Avenue – 412m W. of Mount Royal Rd. Mount Royal Road – N. PL Portage Ave. to 30m S. of Rowand Ave. (N. Leg) Mount Royal Road – 25m N. of Rowand Ave. (S. Leg) to 22m S. of Lodge Ave. Mount Royal Road – 34m N. of Hind Ave. to 37m S. of Fidler Ave. (S. Leg) Mount Royal Road – 24m N. of Harmon Ave. to Fidler Ave. (S. Leg) Fidler Ave. (S. Leg) – Mount Royal Rd. to Fidler Ave. (E. Leg) Fidler Ave. (S. Leg) – 105m E. of Mount Royal Rd. to Fidler Ave. (E. Leg) Public Lane N. of Portage Ave. – Mount Royal Rd. to 116m E. of Mount Royal Rd. Kane Avenue (S. Leg) – 11m E. of Mount Royal Rd. to 116m E. of Mount Royal Rd. Rowand Avenue (S. Leg) – 11m E. of Mount Royal Rd. to Mount Royal Rd. Kane Avenue (N. Leg) – 11m E. of Mount Royal Rd. to Mount Royal Rd.

## **APPENDICES**

APPENDIX A – TEST HOLE LOGS

7 pages