



2-2014 ADDENDUM 1

PROVINCE OF MANITOBA/CITY OF WINNIPEG
2014 LOCAL STREET RENEWAL PROGRAM:
ALDINE STREET AND VARIOUS OTHER LOCATIONS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE BID
OPPORTUNITY**

ISSUED: April 3, 2014
BY: Derek Teperto, C.E.T.
TELEPHONE NO. (204) 232-9527

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
FORM A PART OF THE CONTRACT
DOCUMENTS**

Template Version: A20131129

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART D – SUPPLEMENTAL CONDITIONS

Revise: D17.1 (d) to read:

D17.1 (d) City of Winnipeg – 2014 Watermain Renewals – Aldine Street and Thompson Drive; contract expected to be completed by July 31, 2014, weather permitting.

Revise: D18.1.7 to read:

D18.1.7 Construction on Aldine Street and Thompson Drive may not commence until the watermain renewal is complete. The Contract Administrator is Scott Minty, P. Eng. (204.477.6650) and watermain renewals are expected to be completed by July 31, 2014, weather permitting.