



# 344-2014 ADDENDUM 1

Request for Proposal for the design and construction of the Transcona Centennial Outdoor Aquatics Park

ISSUED: May 26, 2014  
BY: Jackie Wilkie  
TELEPHONE NO. (204) 956-0396

## **URGENT**

**PLEASE FORWARD THIS DOCUMENT TO WHOEVER IS IN POSSESSION OF THE REQUEST FOR PROPOSAL**

**THIS ADDENDUM SHALL BE INCORPORATED INTO THE REQUEST FOR PROPOSAL AND SHALL FORM A PART OF THE CONTRACT DOCUMENTS**

Template Version: Ar20131129

**Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Request for Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 9 of Form A: Proposal may render your Proposal non-responsive.**

## **PART A – PROPOSAL SUBMISSION**

Replace: 344-2014 Proposal Submission with 344-2014 Addendum 1 - Proposal Submission. The following is a summary of changes incorporated in the replacement Proposal Submission:

Form B(R1): Revise Item No. 11 description.

## **PART B – BIDDING PROCEDURES**

Revise: B2.1 to read: The Submission Deadline is 4:00 p.m. Winnipeg time, June 4, 2014.

## **PART D – SUPPLEMENTAL CONDITIONS**

Revise: D17.1 to read: The Contractor shall achieve Substantial Performance by September 15, 2015.

Revise: D18.1 to read: The Contractor shall achieve Total Performance by September 30, 2015.

## **PART E – SPECIFICATIONS**

Revise: E1.3 The following Drawings are applicable to the Work:

| <u>Drawing No.</u> | <u>Drawing Name/Title</u>                                     |
|--------------------|---|
| CP-1               | Conceptual Site Plan  |
| CP-2               | Conceptual Pool Sections                                      |
| S.1A               | Record Drawing for Existing Pool and Building Structural      |
| S.2A               | Record Drawing for Existing Pool and Building Structural      |
| S.3A               | Record Drawing for Existing Pool and Building Structural      |
| S.4A               | Record Drawing for Existing Pool and Building Structural      |
| Appendix No.       | Contents  |
| A                  | As built drawings for phase 1 splash pad - for reference only |
| B                  | Mechanical Engineering Report                                 |
| C                  | Electrical Engineering Report                                 |

Revise: E24.6 to read: Contractor to coordinate with Manitoba Hydro to provide new services and service points.

- Revise: E24.18 (a) to read: To be incorporated in a new building mechanical room. If the building mechanical room is not completed prior to completion of mechanical works the Contractor is cap off all stubs and ensure all works are secure during remaining building construction. Following completion of the building mechanical room the Contractor is to install all equipment in the new mechanical room(s).
- Revise: E24.23 to read: The Contractor is to coordinate with Manitoba Hydro and the building contractor for the complete upgrade of the electrical service to the building. The Contractor will be responsible for all work associated with connections from the new service point / main panel to the panel for the outdoor aquatic park including any modifications to the service to the existing spray pad.
- Revise: E24.30 to read: Connection to Service point will be paid for at the contract unit price for "Connection to service point" as specified herein, which price shall be payment in full for performing all operations herein and all other items incidental to the Work included in this Specification.

## **DRAWINGS**

- Add: 344-2014\_Drawing\_1101WB\_23-732-02\_S.1A  
344-2014\_Drawing\_1101WB\_23-732-02\_S.2A  
344-2014\_Drawing\_1101WB\_23-732-02\_S.3A  
344-2014\_Drawing\_1101WB\_23-732-02\_S.4A