RELEASED FOR CONSTRUCTION

DATE

CONSULTANT FILE NAME

5160966-SCOPE-03.DWG

1:250

HOR SCALE

/ERT SCALE

17/09/15 DAN

YY/MM/DD BY DATE

ISSUED FOR TENDER

No. REVISIONS

DRAWING No.

SCOPE OF WORK AND

TRAFFIC STAGING

LOCATIONS ARE EXACT. CONFIRMATION OF

EXISTENCE AND EXACT LOCATION OF ALL

SERVICES MUST BE OBTAINED FROM THE

WITH CONSTRUCTION.

INDIVIDUAL UTILITIES BEFORE PROCEEDING

17c. SUPPLY AND INSTALL ROADWAY SUBBASE AND BASE.

REMOVE TEMPORARY COFFERDAMS UPSTREAM AND DOWNSTREAM. VACATE THE STREAM BY APRIL 1, 2016.

INSTALL TEMPORARY PRECAST CONCRETE BARRIER, BOTH SIDES OF ROADWAY (SUPPLY OF TEMPORARY BARRIER BY CITY)