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PLACE CONSTRUCTION FENCING ALONG

PROPOSED CONSTRUCTION LIMITS

STAGE 2A WORKS TO BE COMPLETE BEFORE

EXISTING PAVEMENT IN STAGE 2B IS REMOVED
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PROVIDE TEMPORARY GRAVEL SIDEWALK CROSSING EAST OF

THE CONSTRUCTION AND THROUGH THE ISLAND.

RESTORE AREA FOLLOWING COMPLETION OF STAGE 2B.

SIFTON INTERSECTION TO REMAIN SIGNALIZED

DURING STAGE 2A AND 2B

TRAFFIC SIGNALS TO ADJUST HEADS AS REQUIRED TO

MAINTAIN 2-WAY TRAFFIC ON ONE SIDE OF THE STREET

MAINTAIN PEDESTRIAN CORRIDOR AT ALL TIMES

CONTRACTOR TO PLACE BASE COURSE AND 75mm ASPHALT PAVEMENT

IN PROPOSED MEDIAN AREA UP TO NORTH PAVEMENT RECONSTRUCTION LIMIT.

MEDIAN TO BE CONSTRUCTED UNDER FUTURE CONTRACT.

CONSTRUCT ASPHALT RAMP TO EXISTING

PAVEMENT FOLLOWING COMPLETION OF STAGE 2

MAINTAIN TRANSIT STOP

SOUTHBOUND LEFT TURNS TO DYSART ROAD

PERMITTED DURING STAGE 2B

PLACE 300mm - 50mm GRANULAR B SUB BASE &

75mm ASPHALT PAVEMENT TYPE 1A C/W

SEPARATION/FILTRATION FABRIC

CONTRACTOR TO PROVIDE STAFF TO RELOCATE TRAFFIC CONTROL DEVICES TO ALLOW

FOR TWO LANES OF SOUTHBOUND TRAFFIC TO DYSART ROAD FOR 1.5 HOURS PRIOR TO

WINNIPEG BLUE BOMBER GAMES TO 1 HOUR AFTER KICKOFF

PROVIDE ONE LANE ON SIFTON ROAD TO TURN RIGHT FROM 1.5 HOURS PRIOR TO GAME TO END OF GAME

PROVIDE TWO LANES ON SIFTON ROAD TO TURN RIGHT UPON COMPLETION OF GAME

RESTORE ALL TRAFFIC CONTROL DEVICES 1 HOUR FOLLOWING GAME

PROVIDE TEMPORARY RAMPING AS NECESSARY TO MAINTAIN 2 SOUTHBOUND LANES TO DYSART ROAD

NORTHBOUND AND SOUTHBOUND TRANSIT SERVICE TO

BE MAINTAINED BY OTHERS FROM CHANCELLOR

MATHESON ROAD TO SIFTON ROAD FROM 1.5 HOURS

PRIOR TO GAME TO 1 HOUR FOLLOWING GAME
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PLACE CONSTRUCTION FENCING ALONG

PROPOSED CONSTRUCTION LIMITS

PLACE CONSTRUCTION FENCING ALONG

PROPOSED CONSTRUCTION LIMITS
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ROAD CLOSED SIGNS BY U OF M

CONTRACTOR FOR UNIVERSITY

CRESCENT SOUTH OF

DAFOE ROAD

CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCE WARNING

SIGNAGE FOR EACH STAGE IN

ADVANCE OF EAST AND WEST SIDES

OF DAFOE ROAD

CONSTRUCT SIDEWALK AND ASPHALT BIKE LANES IN MEDIANS

FOLLOWING STAGE 2A CONCRETE PAVEMENT

MAINTAIN ONE EAST-WEST PEDESTRIAN

CROSSING AT ALL TIMES

MAINTAIN PEDESTRIAN CORRIDOR AT ALL TIMES EXCEPT WHEN

REQUIRED FOR EXCAVATION/PAVING/SIDEWALK CONSTRUCTION

NEW TRAFFIC SIGNALS TO BE INSTALLED AND

OPERATIONAL PRIOR TO STAGE 2A AND 2B

TRAFFIC SIGNALS TO INSTALL FLASHING LIGHTS ON

SOUTH SIDE OF PEDESTRIAN CORRIDOR HEADS

RELOCATE EAST SIDE TRANSIT STOP TO SOUTHBOUND MEDIAN

PROVIDE GRAVEL PATH AND LOADING/UNLOADING SURFACE AND ASPHALT RAMPS AT CURBS

RELOCATE NORTHBOUND DYSART TRANSIT STOP TO SOUTHBOUND MEDIAN

PROVIDE GRAVEL LOADING/UNLOADING SURFACE

CONTRACTOR TO REMOVE EXISTING LANE DESIGNATION

SIGNS AND REINSTALL AT COMPLETION OF CONSTRUCTION

MAINTAIN EAST-WEST PEDESTRIAN

CROSSING AT DAFOE ROAD

DAFOE ROAD INTERSECTION TO REMAIN SIGNALIZED

DURING STAGE 2A AND 2B

TRAFFIC SIGNALS TO ADJUST HEADS AS REQUIRED TO

MAINTAIN 2-WAY TRAFFIC ON WEST SIDE OF UNIVERSITY CRESCENT

UNIVERSITY CRESCENT TO BE CLOSED TO NORTHBOUND TRAFFIC FROM NORTH SIDE

OF CHANCELLOR MATHESON ROAD TO SOUTH SIDE OF

DYSART ROAD DURING WINNIPEG BLUE BOMBER FOOTBALL GAMES
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CONTRACTOR TO INSTALL AND

MAINTAIN PROPER ADVANCE

WARNING AND LANE CLOSURE

FOR EACH STAGE UPSTREAM OF

CHANCELLOR MATHESON

A
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CONCRETE PAVEMENT RECONSTRUCTION

TRAFFIC DETOUR STAGES 2A & 2B
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PLAN - TRAFFIC DETOUR STAGE 2A

Scale 1:750

PLAN - TRAFFIC DETOUR STAGE 2

Scale 1:750

STAGE 2A

N N

SB LEFT TURNS AT DYSART IN 2B

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE

LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY

STREETS.

2. CONTRACTOR TO MAINTAIN VEHICLE ACCESS TO ALL SIDE STREETS, PRIVATE

APPROACHES AT ALL TIMES. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT

ADMINISTRATOR AND CONTRACTOR TO ADVISE OWNER.

3. PROPERLY EQUIPPED FLAG PERSONS ARE REQUIRED WHEN MOVING ANY

CONSTRUCTION VEHICLES INTO OR OUT OF TRAFFIC.

4. CONTRACTOR TO INSTALL AND MAINTAIN TRAFFIC CONTROL SIGNAGE, INCLUDING

REGULATORY SIGNAGE.

5. CONTRACTOR TO SUPPLY FLAGPERSONS BETWEEN THE HOURS OF 8:00am - 9:15am

AND 3:30pm - 4:45pm AT CHANCELLOR MATHESON ROAD AND DYSART ROAD

INTERSECTIONS TO MAINTAIN CONSISTENT FLOW OF TRAFFIC FOR MINI UNIVERSITY

DROPOFF AND PICKUP (JULY AND AUGUST).

PRELIMINARY

NOT FOR CONSTRUCTION

Date: 2021/05/28

74M574 - Tblt. in W. wall of Conc. parking garage of

No. 77 University Cres. E. of Pembina Hwy., 0.9 m N.

of S.W. cor. of garage, & 2.6 m below recreation

deck.

ELEVATION: 234.128

STAGE 2B

MAIN LINE TRAFFIC, MEDIAN DETOUR

SOUTH OF DYSART ROAD CLOSED IN 2B RC

0
ISSUED FOR TENDER 05/28/21 RC
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