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APPENDIX G - SITE PLANS FOR LAYDOWN AREA AND ACCESS ROUTES 



PROJECT SHIPPING/RECEIVING ROUTE

ACCESS FOR EQUIPMENT AND MATERIALS DELIVERY AND 
REMOVAL. NO TUNR-AOURND AVAILABLE, DRIVER REQUIRED TO 
REVERSE FOR ENTRY.

THIS ROUTE IS ALSO USED FOR TRUCKED SLUDGE PICK-UP, 
CONTRACTOR TO COORDINATE WITH PLANT OPERATIONS.

ACCESS STAIRWELLS

ENTRY/EXIT TO/FROM HPO TANK 
PIPE GALLERY SECONDARY CLARIFIERS MAIN 

ENTRANCE

ENTRY/EXIT TO/FROM CENTRE OF 
RAS PIPE GALLERY

FREQUENT USE BY PLANT 
OPERATIONS AND OTHER 
CONTRACTORS

ACCESS TO BE COORDINATED WITH 
PLANT OPERATIONS

BLOWER BUILDING MECHANICAL 
SHOP ENTRANCE

15'-9" x 9'-10" ACCESS HATCH & 
GANTRY FOR LARGE EQUIPMENT 

ACCESS TO BE COORDINATED WITH 
PLANT OPERATIONS

CONTRACTOR LAYDOWN AREA

SNOW CLEARING OF THE CONSTRUCTION 
SITE AND SITE ACCESS AS AND WHEN 
REQUIRED IS THE RESPONSIBILITY OF THE 
CONTRACTOR.

CONTRACTOR PARKING AREA

CONTRACTOR PARKING AREA OUTSIDE OF 
MAIN ADMISTRATIVE BUILDING.

SNOW CLEARING BY THE CITY.

CONTRACTOR PARKING, SITE ACCESS, AND LAYDOWN AREAS

FOR LIGHT 
VEHICLE USE 
ONLY

PROPOSED 
LAYDOWN AREA 
& NEARBY 
ENTRANCE

PROPOSED 
LAYDOWN AREA 
& NEARBY 
ENTRANCE

PROPOSED 
LAYDOWN AREA 
& NEARBY 
ENTRANCE

PROPOSED 
LAYDOWN AREA 
& NEARBY 
ENTRANCE

PROPOSED 
LAYDOWN AREA 
& NEARBY 
ENTRANCE



RAS PIPING 
REFURBISHMENT 
PROJECT

PROJECT 
CONSTRUCTION AREA

ACTIVE OPERATIONS (CHEMICAL 
DELIVERY VIA RAIL AND 
CHEMICAL STORAGE) INSIDE 
CONSTRUCTION AREA

PLANT OPERATIONS AND OUTSIDE PROJECT WORK AREAS

CONSTRUCTION 
INSIDE ACTIVE PLANT 
PROCESS AREAS

NOTE:

LOCATIONS OF AVAILABLE 
TEMPORARY POWER 
CONNECTIONS TO BE PROVIDED 
IN FUTURE REVISION

NEWPCC HEADWORKS 
UPGRADE PROJECT




