



562-2022 ADDENDUM 1

SUPPLY AND DELIVERY OF AG TRACTORS

URGENT

**PLEASE FORWARD THIS DOCUMENT TO
WHOEVER IS IN POSSESSION OF THE
BID/PROPOSAL**

ISSUED: May 29, 2023
BY: Kris Overby
TELEPHONE NO. 204 770-4638

**THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID/PROPOSAL AND SHALL FORM
A PART OF THE CONTRACT DOCUMENTS**

Template Version: Add 2021-03-05

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions in connection with the Bid/Proposal, and be governed accordingly. Failure to acknowledge receipt of this Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive.

PRICES

The following is a summary of changes to the Item Based Pricing on MERX:

Deleted: item 1 - Ag Tractor 40HP PTO (Open Station) and replaced with item 8

Add item 8 to read: Ag Tractor 40HP PTO (With Cab)

PART D – SUPPLEMENTAL CONDITIONS

Add: D3.1 (b) **“Supply Chain Disruption”** means an inability by the Contractor to obtain goods or services from third parties necessary to perform the Work of the Contract within the schedule specified therein, despite the Contractor making all reasonable commercial efforts to procure same. Contractors are advised that increased costs do not, in and of themselves, amount to a Supply Chain Disruption.

Revise: D11 to read: **SUPPLY CHAIN DISRUPTION SCHEDULE DELAYS**

D11.1 The City acknowledges that the schedule for this Contract may be impacted by Supply Chain Disruption. Commencement and progress of the Work shall be performed by the Contractor with due consideration to the delivery requirements and schedule identified in the Contract, in close consultation with the Contract Administrator.

D11.2 If the Contractor is delayed in the performance of the Work by reason of Supply Chain Disruption, the Work schedule may be adjusted by a period of time equal to the time lost due to such delay and costs related to such delay will be determined as identified herein.

D11.3 A minimum of seven (7) Calendar Days prior to the commencement of Work, the Contractor shall declare whether a Supply Chain Disruption will affect the start date. The Contractor shall provide sufficient evidence that the delay is directly related to a Supply Chain Disruption, including but not limited to evidence related to ordering of Material or Goods, production and/or manufacturing schedules or availability of staff as appropriate.

D11.4 For any delay related to Supply Chain Disruption and identified after Work has commenced, the Contractor shall within seven (7) Calendar Days of becoming aware of the anticipated delay declare the additional delay and shall provide sufficient evidence as

indicated in D11.3. Failure to provide this notice will result in no additional time delays being considered by the City.

D11.5 The Work schedule, including the durations identified in the Contract, will be adjusted to reflect delays accepted by the Contract Administrator.

D11.6 Any time or cost implications as a result of Supply Chain Disruption and in accordance with the above, as confirmed by the Contract Administrator, shall be documented in accordance with C7.