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FORM B: PRICES 

Replace: 74-2022 Form B: Fees with 74-2022 Addendum 2 - Form B(R1): Fees.   

Page numbering on some forms may be changed as a result. 

PART B – BIDDING PROCEDURES 

Revise:  B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, April 20, 2022. 

Add: B6.5.2  Further to B6.5, the Proposal page limit for Project Package Number 23-RI-02 shall be no 
more than fifteen (15) pages in length exclusive of the require form(s).   

Revise:  B6.6 to read: Further to B6.5, B6.5.1, and B6.5.2, a total of four (4) of the twelve (12) total pages may 
be presented on 11” x 17” page size. 

Add: B8.2.1 For the Panet Road Active Transportation Preliminary Design from Dawson Rd North to 
Reenders, and upon completion of the Preliminary Design, or at key stages prior to 
completion of Preliminary Design phase, fees for D6 Detailed Design, D7 Contract 
Administration, and D8 Post Construction Services may be negotiated with the successful 
proponent as identified in D19. 

PART D – SUPPLEMENTAL CONDITIONS 

Add: D3.4 Panet Road Active Transportation Preliminary Design 

Add:  D3.4.1 Panet Road is identified as a spine route in the draft update to the pedestrian and cycling 
strategies from Marion to Reenders.  As a result of the road renewal on two segments of 
Panet (Dugald to Marion and Nairn to the CPR Rail Crossing) a design study is required.  
The City must determine if an Active Transportation Facility is feasible without having to 
reconstruct and urbanize Panet Road from Dawson Road North to Nairn.  The limits of 
the study were set as a result of the various constraints adjacent to the proposed road 
renewal segments.  These constraints include, but are not limited to, rail crossings, 
drainage features, and the Panet and Nairn intersection. 

Add:  D3.4.2 A future project is underway to connect the multi-use path on Reenders from Stapon to 
Panet.  In addition, a multi-use path is proposed along the Marion corridor which is 
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currently being studied as part of the Marion Street Study.  The Marion Street Study is 
currently investigating the connection of the proposed multi-use path on Marion to the 
Panet and Dawson Road North intersection.  Based on the current traffic counts, a 
separated cycling facility is required on Panet from Marion to Reenders.  A pedestrian 
facility is also required along the corridor from Marion to Narin. 

Revise: D4.3 to read: Further to D4.1, the Proponent will coordinate their activities with (including but not 
limited to): 

Revise: D4.9(a) to read: $465,000 for Project Package 74-2022.2 

Revise: D4.9(f) to read: $810,000 for Project Package 74-2022.7 

Add:  D4.10 Further to D3.4 and D5, the Panet Road Active Transportation Preliminary Design Study 
shall include the following: 

Add: D4.10(a) Determine the feasibility of either a multi-use path or a protected uni-directional bike lines 
with a sidewalk within the constraints of the existing corridor without urbanizing Panet 
Road from Dawson Road North to Nairn Avenue.  If it is determined to be feasible, the 
design is to be progressed to a preliminary design with a Class 3 estimate. 

Add: D4.10(b) If it is determined that a multi-use path cannot be incorporated into the corridor without 
the requirement of urbanizing Panet, a functional design is to be completed for the 
urbanization and installation of a multi-use path.  The functional design is to include a 
Class 4 estimate.   

Add: 4.10(c)  Stakeholder communications are required with businesses and property owners directly 
impacted by the proposed facility.  At a minimum this will include meetings with 
businesses and property owners directly fronting Panet and the Manitoba Trucking 
Association to determine if there are any other stakeholders who will be impacted by the 
change. 

Add: 4.10(d) The consultant shall engage with the appropriate rail authorities to determine 
requirements and costs associated with implementing a multi-use path across the rail 
lines. 

Add: 4.11(e) Collaboration with the Marion Street Study project team and the City of Winnipeg 
Technology Services Branch will be required for the connections at Marion and Reenders 
respectively. 

Add: D13.2(d)  evidence of Safe Work Plan specified in D11 

Revise: D13.3 to read: The City intends to award this Contract by June 3, 2022. 

Add:  D14.1(c) The Panet AT Preliminary Design – Dawson Road North to Reenders Drive is to be 
completed by September 30, 2022. 

Add: D19 Potential Future Contract for Detailed Design, Contract Administration 
and Post Construction Services 

Add: D19.1 The City of Winnipeg, reserves the right, in its sole discretion, to negotiate and enter into 
a contract with the Consultant to undertake the work associated with the Detailed Design, 
Contract Administration and Post Construction Services for the Panet Road Active 
Transportation Preliminary Design from Dawson Road North to Reenders without a public 
bid solicitation as identified in B8.2.1. No compensation will be provided to the Consultant 
for participating in this negotiation. The City will be under no obligation to initiate or enter 
into a subsequent contract and may choose to issue a public bid solicitation for the Work 
with respect to the Detailed Design, Contract Administration and Post Construction 
Services. 

Page numbering on some forms may be changed as a result. 
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APPENDICES 

Replace:   Appendix B – Project Locations and Technical Scoping with Appendix B(R1) – Project 
Locations and Technical Scoping. 

Add:  Appendix E – Panet Road Active Transportation Study Map Addendum 2 


