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PART D – SUPPLEMENTAL CONDITIONS 

Revise: D15.1(c) to read: Start-up and commissioning by factory technician as specified in E9 by May 10, 2024, 
contingent on receiving confirmation of completion of the chiller manufacturer’s 
recommended pre-start testing and associated pre-start checklist from the Installation 
Contractor by May 6, 2024. 

Revise: D17.1(d) to read: One thousand dollars ($1000.00) for failure to meet all three, delivery by date specified in 
D14.1, post delivery inspection within five (5) Business Days of date specified in D14.1, 
and start-up and commissioning by factory technician by date specified in D15.1(c); and 

Add: D17.1(e) Total Performance by date specified in D16.1 – five hundred dollars ($500). 
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 Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid/Proposal, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid/Proposal may render your Bid/Proposal non-responsive. 
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