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GENERAL 

1. The 3D model presented at the Bidders’ Conference on May 8, 2017 will be made available to the Bidders upon 
 request. Requests for a copy of the 3D model shall be made via email to the Contract Administrator identified in 
 D8.1. The Bidder is advised that the 3D model is for reference only and is not a true interpretation of the drawings 
 and specifications and is only being provided to help the Bidders visualize the information shown in the drawings 
 and specifications. 
 
2. Included in this addendum are the following excel spreadsheets: 

 Valve Schedule 

 Instrument List 

 Cable List 

 PLC Module List 

 Automation Equipment List 
 These excel spreadsheets are being provided to the Bidders for reference only. Use of these spreadsheets is at 
 the Bidders’ own risk. 

PART E - SPECIFICATIONS 

DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 01 11 00 SUMMARY OF WORK 

Add: 
1.1 F. 23. Temporary PLC and HMI programming to accommodate the construction sequence. 

1.2 B. 3.i. 

 

1.6 H 

Supply and install new 12.47 kV electrical distribution equipment within Electrical 

Building 

In all cases the installation of systems must be coordinated between trades and 

installed in accordance with code requirements. The requirement to relocate systems 

that do not meet basic code requirements will be done at the Contractor’s cost, and will 

not be deemed an extra to the Contract. 

 

 

Corporate Finance Department 

Materials Management Division 

 

976-2016 ADDENDUM 1  

SOUTH END SEWAGE TREATMENT PLANT (SEWPCC) UPGRADING / 
EXPANSION PROJECT - CONTRACT 4 – SITEWIDE MECHANICAL, 
ELECTRICAL, CONCRETE AND SITE WORKS    

 ISSUED: May 29, 2017  
BY: Barry Williamson, P.Eng.  

URGENT 

PLEASE FORWARD THIS DOCUMENT TO 
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OPPORTUNITY 
 

TELEPHONE NO.    (204) 488-2214 x 73059 
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INTO THE BID OPPORTUNITY AND SHALL 
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DOCUMENTS 
Template Version: A20150806 

 

 
Please note the following and attached changes, corrections, additions, deletions, information and/or instructions 
in connection with the Bid Opportunity, and be governed accordingly.  Failure to acknowledge receipt of this 
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive. 
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Revise: 
1.2 B. 3.e. to read Re-feed the existing main switchgear (SGR-S701 and SGR-S702)  in the Secondary 

Clarifier main electrical room. 

1.2 B. 3.g. to read Supply and install diesel standby generators, fuel systems,  and associated controls . 

Contactor to completely fill all fuel tanks with diesel fuel prior to turn over to the City.  

This includes the interior tank, as well as the exterior bulk fuel storage tank. The diesel 

fuel located exterior to the facility shall be treated with anti-gel additives. 

1.2 B.7. to read Facility Area M – Administration Building 

a. Supply and installation of control system servers and network equipment as 

shown on the Drawings and Specifications. 

b. Modifications to existing Administration Building including reconfiguring Control 

Room / Server Rooms as shown on the Drawings and Specifications. 

c. Supply and install building mechanical upgrades as indicated, including new and 

upgraded heating, ventilating, and air conditioning (HVAC). 

d. Upgrade existing distributed control system (DCS) to PLC based system (DCS 

migration) 

e. Modify and expand the existing intercom systems. Run new cabling in conduit from 

the head-end equipment located in the Administration Building, to all the new 

Facility Areas. 

f. Expand and modify the intercom head-end equipment located in the Administration 

Building electrical room. 

g. Supply and install Systems Integration Work 

h. Asbestos abatement as shown on the Drawings and Specifications 

1.2 B.12.f to read Modify existing UV electrical room to accommodate the new electrical equipment. 

1.2 B.12.h to read Supply and install new UV electrical service and ground system 

1.2 B.13.e to read Supply and install concrete encased duct banks with manholes to convey power and 

communication feeders to new and existing plant areas from the new Electrical 

Building as shown on the Drawings and Specifications. 

1.2 B.14.j to read Supply and install all breakers, VFDs, starters, MCC sections, panels, battery banks, 

disconnect switches, and all other devices as specified and shown on the Drawings. 

1.2 B.14.l to read Replace all existing exit signs within the existing SEWPCC Facility. Provide new 

running man style exit signs throughout all existing buildings to match exit signage in 

new Facility Areas. Confirm voltage levels and all other requirements prior to ordering 

exit signs. 

1.2 B.14.m to read Replace existing exterior lights with new LED fixtures as shown on the Drawings. 

1.2 B.14.o to read All existing tagged equipment within the facility shall be re-identified with the new tag 

numbers shown on the drawings, and to conform to the City’s WWD Identification 

Standard document. Supply and install rigid lamacoid tags for all equipment (either 

plastic or metal). 
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1.2 B.14.p to read The instruments to re-tag are to include, but not be limited to those listed in A-0102-

AELI-A012 – Existing Instruments to Re-Identify. 

1.2 B.14.x to read Supply and install plant wide lightning protection for new and existing buildings. 

Lightning protection coverage shall be as shown on the drawings. The UV building, 

and the Secondary Clarifiers do not require lightning terminals. 

1)  Bond structural steel members to the ground system for the Secondary 

 Clarifier 4 & 5 tanks, and the Bioreactors. 

2)  Bond fencing to the ground system as indicated on the drawings. 

1.2 B.14.y to read Supply and install fibre optic cabling and associated network equipment for a new 

plant-wide fibre optic system. Supply and install a new PLC based Process Control 

System (PCS) for the SEWPCC Facility. 

SECTION 01 79 00 DEMONSTRATION AND TRAINING 

Revise: 
1.6A to read Provide Training for the equipment and systems listed in the following table, and as 

otherwise Specified. 

Equipment / System 
Specification 
Reference 

Minimum Number of Person Days 
for Training, per Shift 

Temporary Conveyor   01 50 00 2 person days 

SBS-Modified Bituminous Membrane Roofing  07 52 16  ½ person days 

Wet-Pipe Sprinkler Systems  21 13 13  1 person day 

Generator Fuel Oil System  23 11 10  1 ½ person days 

HVAC Fans  23 34 00  2 person days 

Exhaust System and Stacks  23 51 01  1 ½ person days 

Heat Exchanger  23 57 00  1 person day 

Air Handling Units  23 77 00  2 person days 

Unitary Air Conditioning Equipment  23 81 00  2 person days 

Terminal Heating and Cooling Units  23 82 00  2 person days 

Primary Switchgear Assembly to 15 kV  26 13 18  2 person days 

Low Voltage Switchgear  26 23 00  2 person days 

Motor Control Centre  26 24 19  3 person days 

Ground Fault Protection  26 28 18  2 person days 

Variable Frequency Drives  26 29 23  2 person days 

Diesel, Electric Generating Units (Liquid Cooled)  26 32 10  2 person days 

Static Uninterruptible Power Supply  26 33 53  4 hours/UPS system 

Active Harmonic Filter Power Factory Correction  26 35 33  2 person days 

Central Emergency Lighting System  26 52 02  2 person days 

Multiplex Fire Alarm Systems  28 31 02  1 person day 

Fabricated Slide Gates and Stop Logs  35 20 16.25  4 person days 

Instrumentation and Control Components  40 91 01  8 person days 

Applications Software – Management Seminar 40 96 00 1 person days 

Applications Software – Operations 40 96 00 16 person days 
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Equipment / System 
Specification 
Reference 

Minimum Number of Person Days 
for Training, per Shift 

Applications Software – Software Maintenance 40 96 00 10 person days 

Applications Software – Simulator 40 96 00 4 person days 

Overhead and Gantry Cranes  41 22 13.13  2 person days 

Monorail Hoists  41 22 23.19 1 person day 

Steel Platform Truck Weigh Scales  41 24 40  2 person days 

Multistage Centrifugal Blowers  43 11 15.13  3 person days 

High Speed Turbo Blowers  43 11 15.15  3 person days 

Rotary Lobe Air Blowers 43 12 03  3 person days 

Screw Induced Flow Centrifugal Pumps  43 21 13.13  4 person days 

Horizontal Split-Case Centrifugal Pumps 43 21 13.16  2 person days 

Non-Clog Dry-Pit Centrifugal Pumps  43 21 13.19  6 person days 

Horizontal End Suction Centrifugal Pumps  43 21 13.23  4 person days 

Induced Flow (Recessed Impeller) Centrifugal 
Pumps  

43 21 13.29  4 person days 

Submersible Axial Flow Pumps  43 21 38  1 person day 

Submersible Pumps  43 21 39.13  1 person day 

Chopper Pumps  43 21 39.16  1 person day 

Process Electric Water Heater  43 40 03  2 person days 

Biofilter Odour Control System  44 31 21  2 person days 

Rotary Lobe Pumps  44 42 56.14  4 person days 

Motorized Automatic Strainers  44 43 33  3 person days 

Screening Equipment  46 21 11  6 person days 

Vortex Grit Chamber Equipment  46 23 23  4 person days 

Cyclone Separator and Grit Washer  46 23 27  4 person days 

Dry Polymer Make Down and Feed Systems  46 33 33.03  Two ½ person days/polymer system 

Chemical Metering Diaphragm Pump Skids  46 33 42  1 person-day/chemical system 

Chemical Metering Gear Pump Skids  46 33 42.13 1 person-day/chemical system 

Submersible Mixers  46 41 23  4 person days 

Fermenter Mixers  46 41 24  7 person days 

Hydraulic Mixing Equipment  46 41 48  1 person day 

Secondary Clarifier Mechanism  46 43 16.13  4 person days 

Coarse Bubble Air Diffusers for Channels  46 51 21.13  2 person days 

Coarse Bubble Air Diffuser System for Tanks  46 51 21.16  4 person days 

UV Disinfection System  46 66 20  4 person days 

RDT Wash Water Boosting System  46 70 01  3 person days 

Rotary Drum Thickeners  46 71 33  6 person days 

Network Equipment 40 95 53 4 person days 

PROFIBUS Training 40 95 33 4 person days 

Modbus Training 40 95 33 4 person days 
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Add: 
1.9 TRAINING FOR STANDARDIZED GOODS 

A. Coordinate the training to be provided by Standardized Goods vendors as specified in 

 Section E5, E6, E7, and E8 of the Bid Opportunity. 

 

DIVISION 23 – HEATING, VENTILATING, AND AIR-CONDITIONING (HVAC) 

SECTION 23 82 00.05 ELECTRIC BASEBOARD HEATERS SCHEDULE 

Revise 23 82 00.05 Data Sheet - 3 to read: 

ELECTRIC BASEBOARD HEATERS       23 82 00.05  

SYMBOL       HTR-C670       

LOCATION       
CHEMICAL 

FILL STATION 

2 

      

TYPE       

BASEBOARD 

ELECTRIC 

HEATER, 
HEAVY DUTY 

      

UNIT ELECTRICAL CAPACITY kW 0.5       

DATA VOLTAGE V 208       

 PHASE - 1       

MAXIMUM LENGTH   mm 381       

DIMENSIONS WIDTH   mm 178       

 HEIGHT   mm 533       

 WEIGHT   kg 17       

MANUFACTURER       INDEECO       

MODEL NO.       CE 1-1/2       

APPLICABLE REMARKS:     B       

REMARKS:         

           

A: ROOM THERMOSTAT CONTROL 

B: BUILT-IN CONTROL INCLUDE ADJUSTABLE THERMOSTAT 

           

           

           

           

                  

 

DIVISION 35 – WATERWAY AND MARINE CONSTRUCTION 

SECTION 35 20 16.25 FABRICATED SLIDE GATES AND STOP LOGS 

Delete: 
2.6 E.1.p. Provide minimum of six independently configurable latching relays for remote 
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indication as follows: 

1) Relay 1 shall make when gate is fully CLOSED. 

2) Relay 2 shall make when gate is fully OPEN. 

3) Relay 3 shall break when gate is fully CLOSED. 

4) Relay 4 shall break when gate is fully OPEN. 

5) Relay 5 for collective FAULT (torque fault and other electrical faults). 

6) Relay 6 shall indicate when REMOTE is selected 

2.6 E.5.c. Externally operable power disconnect switch. 

  

DIVISION 40 – PROCESS INTEGRATION 

SECTION 40 27 02 PROCESS VALVES AND OPERATORS 

Delete: 
2.6 C.5.c. Externally operable power disconnect switch. 

SECTION 40 95 13 CONTROL PANELS 

Add: 
2.6 CC. DCS Migration Cables 

 

1. As part of the DCS migration, provide pre-manufactured cables from 
Schneider Electric for connection of the existing DCS termination units to the 
new Remote IO racks. 

2. These products were standardized by the City via RFP 449-2014. 
3. No alternates or substitutes will be accepted. 
4. All requests for purchase or quotation shall reference RFP 449-2014 to 

receive standardized pricing that the City has negotiated with the vendor. 
5. Refer to the drawings and the DCS Migration Plan S0926-01CA-PLA-0001 for 

further details. 
6. The City will supply to the Contractor “free issue” a total of 78 DCS Migration 

Cables broken out as follows:. 
a. Qty 10, Schneider Model No. 990ADBLYX80103, Discrete Input 

Migration Cable 5.0 meter length 
b. Qty 20, Schneider Model No. 990ADBLYX80103, Discrete Input 

Migration Cable 4.5 meter length 
c. Qty 20, Schneider Model No. 990ADBLYX80103, Discrete Input 

Migration Cable 4.2 meter length 
d. Qty 10, Schneider Model No. 990ADBLYX80103, Discrete Input 

Migration Cable 4.0 meter length 
e. Qty 15, Schneider Model No. 990ADBLYX80104, Discrete Output 

Migration Cable 4.2 meter length 
f. Qty 3, Schneider Model No. 990ADBLYX80104, Discrete Output 

Migration Cable 4.0 meter length 
7. The cables identified in 6.  are not exhaustive of the scope of supply and 

additional DCS Migration Cables will be required.  The Contractor shall supply 
additional DCS Migration Cables in accordance with D5 Standardized Goods. 
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DIVISION 43 – PROCESS GAS AND LIQUID HANDLING, PURIFICATION AND STORAGE EQUIPMENT 

SECTION 43 21 13.23 Horizontal End Suction Centrifugal Pumps 

Revise: 
EQUIPMENT AND COMPONENT NUMBERS to read 

Equipment and component numbers are as indicated on the Pump Data Sheets at end of section. 

 

SECTION 43 21 39.16 CHOPPER PUMPS 

Add to: 
PUMP DATA SHEET NO. 1 

SECONDARY CLARFIERS SCUM PUMPS 

 Manufacturer and Model:  (3) WSP Chop-Flow 6x4 CF4 

PUMP DATA SHEET NO. 2 

FERMENTER RECIRCULATION PUMPS 

 Manufacturer and Model:  (3) WSP Chop-Flow 6x4 CF4 impeller diameter 187 mm 

Revise: 
PUMP DATA SHEET NO. 2 

FERMENTER RECIRCULATION PUMPS 

Equipment Tag Number(s): P-D321, P-D322, P-D-D323 

to read:  

Equipment Tag Number(s): P-D321, P-D322, P-

D323 

 

DIVISION 46 – WATER AND WASTEWATER EQUIPMENT 

SECTION 46 01 01 INSTALLATION OF CITY SUPPLIED EQUIPMENT 

Revise:   
  

1.1 A. to read: The Contractor shall provide all services to install the City Supplied Equipment 

(High Rate Clarification (HRC) Equipment, and Free-Moving Media Screens 

and Aeration System (IFAS) Equipment) as shown in the Drawings and in 

Appendices E through L. 

1.2 B. to read Contractor shall unload and install the City-Supplied Products and accessories at the 

Site according to the Manufacturer’s written instructions, Shop Drawing Submittals, 

and Contract Drawings. City-Supplied Products Shop Drawings and Bills of Material 

are included in Appendices E through L. 

2.1 C. to read Connection hardware such as anchor bolts, washers, nuts, etc. are provided with the 

City-Supplied Products by the Supply Contractor. Supply any additional hardware and 

pipes not specifically stated in the manufacturer’s bill of materials (Appendix E and 

Appendix J). Additional hardware shall be Type 316 stainless steel in accordance with 
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Section 05 50 00, Metal Fabrications (Basic). Number and size as recommended by 

the Supply Contractor. 

SECTION 46 66 20 UV DISINFECTION SYSTEM 

Revise:   
  

1.1 A 2. to read: Section 40 99 90, Package Control Systems 

1.3 B.7. to read All requirements from specification section 40 99 90, Package Control Systems must 

be met. 

1.3 B. 16. to read Submittals conforming to the requirements of Section 40 99 90, Package Control 

Systems. 

1.4 A. to read Meet with the City’s PCS programming team to discuss aspects of the machine and 

process control strategies, network functions and OI graphics, and the Section 40 99 

90, Package Control Systems to discuss the City’s standards and levels of control 

(LOCAL, PLTMAN, PLT-AUTO, etc.). Propose, discuss, and explain alternative 

methods, styles, hierarchy, modules and other considerations. 

1.  Meet for one-day each at approximately 0 percent and again at 50 percent 

 complete of software development. 

2.  Meet at the Project Site for two sessions, five hours each. 

2.20 A. to read Control panels shall be in accordance with the requirements of Section 40 99 90, 

Package Control Systems. Provide all items, including items not specifically called out, 

that are required to implement the specified performance and functions and the 

functions required for proper system operation. 

APPENDICES 

Replace: 976-2016 Appendix-U-Cable List  with  976-2016 Appendix-U-Cable List_R01 

Add: Appendix FF The City of Winnipeg, Water and Waste Department, Wastewater Treatment Facilties 
Automation Design Guide 

DRAWINGS 
 

 C – Chemical / Electrical Building   
Replace: 976-2016_Drawing_1-0102-ACBD-

C017_Sht002-R00 
with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

C017_Sht002-R01 
Replace: 976-2016_Drawing_1-0102-ACBD-C079-R00 with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

C079_Sht001-R01 
Replace: 976-2016_Drawing_1-0102-ESLD-C001-R00 with 976-2016_Addendum_1-Drawing_1-0102-ESLD-

C001_Sht001-R01 
Replace: 976-2016_Drawing_1-0102-ESLD-C002-R00 with 976-2016_Addendum_1-Drawing_1-0102-ESLD-

C002_Sht001-R01 
 D – Fermenters and Thickeners   
Replace: 976-2016_Drawing_1-0102-ACBD-D068-R00 with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

D068_Sht001-R01 
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 G – Headworks   
Replace: 976-2016_Drawing_1-0102-ACBD-

G023_Sht002-R00 
with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

G023_Sht002-R01 
Replace: 976-2016_Drawing_1-0102-ACBD-

G024_Sht001-R00 
with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

G024_Sht001-R01 
Replace: 976-2016_Drawing_1-0102-ACBD-G025-R00 with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

G025_Sht001-R01 
Replace: 976-2016_Drawing_1-0102-ACBD-G066-R00 with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

G066_Sht001-R01 
Replace: 976-2016_Drawing_1-0102-EGAD-G002-R00 with 976-2016_Addendum_1-Drawing_1-0102-EGAD-

G002_Sht001-R01 
 R – BNR Facility (Bioreactors & Blower Bldg)   
Replace: 976-2016_Drawing_1-0102-ACBD-

R003_Sht002-R00 
with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

R003_Sht002-R01 
Replace: 976-2016_Drawing_1-0102-ACBD-

R004_Sht002-R00 
with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

R004_Sht002-R01 
Replace: 976-2016_Drawing_1-0102-ACBD-R005-R00 with 976-2016_Addendum_1-Drawing_1-0102-ACBD-

R005_Sht001-R01 
Replace: 976-2016_Drawing_1-0102-MGAD-R607-R02 with 976-2016_Addendum_1-Drawing_1-0102-MGAD-

R607-R03 
Replace: 976-2016_Drawing_1-0102-MGAD-R608-R02 with 976-2016_Addendum_1-Drawing_1-0102-MGAD-

R608-R03 
Replace: 976-2016_Drawing_1-0102-MGAD-R609-R04 with 976-2016_Addendum_1-Drawing_1-0102-MGAD-

R609-R05 
Replace: 976-2016_Drawing_1-0102-MGAD-R610-R02 with 976-2016_Addendum_1-Drawing_1-0102-MGAD-

R610-R03 
Replace: 976-2016_Drawing_1-0102-MGAD-R621-R02 with 976-2016_Addendum_1-Drawing_1-0102-MGAD-

R621-R03 
Replace: 976-2016_Drawing_1-0102-MGAD-R622-R02 with 976-2016_Addendum_1-Drawing_1-0102-MGAD-

R622-R03 
 S - Secondary Clarifiers   
Replace: 976-2016_Drawing_1-0102-ABDG-S001-R00 with 976-2016_Addendum_1-Drawing_1-0102-ABDG-

S001_Sht001-R01 
Replace: 976-2016_Drawing_1-0102-ANET-

S012_Sht001-R00 
with 976-2016_Addendum_1-Drawing_1-0102-ANET-

S012_Sht001-R01 
Replace: 976-2016_Drawing_1-0102-MGAD-S502-R05 with 976-2016_Addendum_1-Drawing_1-0102-MGAD-

S502-R06 
 

 

QUESTIONS AND ANSWERS 

Q1: Section 47 27 02 – Valve Schedule appears to have been originally prepared on an Excel Document. It would be 
advantageous to our work flow to have this schedule on an Excel Document. We would like to request a copy of 
the Valve Schedule as editable Excel Document. 

 
A1: An excel copy of the valve schedule in Section 40 27 02 has been included in Addendum 1. 

Q2:  Specification section 43 21 39.13 has pumps P-T261 & P-T262 defined as having 3 kW motors in the data sheets. 
Please clarify if this is the correct power rating for these pumps. 

 
A2: The motor size is 3 kW based on the first vendor listed in the specification. 
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Q3: In spec section 23 51 02- Freestanding Stack 2.1 A it has- A. Factory welded cylindrical single wall freestanding 
stack of 72 inches’ diameter by 33 of height. The sections of the stack shall be up to 50 feet in length. Please 
confirm what is meant by 33 of height? Please Clarify 

 
A3: The stack shall be designed, supplied and installed having a total height of 33 ft (10.058 m) and provided in one 

piece. 
 

Q4: As described in the Process Piping Schedule defined under pipe specification 40 27 00.03 there are different pipe 
schedules required for different pipe size ranges. In our initial discussion with suppliers it was communicated that 
while Sch. 20 & 30 pipe is available, fittings to match spec are not. We request the option to use Standard weight, 
min. 9.5 mm (3/8 in) wall thickness for pipe and fittings under this pipe section for the size range 65mm and 
larger. Please clarify? 

 
A4: Using Standard Weight (Schedule 40) fittings for thinner wall pipe (e.g. Schedule 20, 30) is acceptable. 
 

Q5: In spec section 23 82 00 Terminal Heating and Cooling Units, Electric Baseboard Heaters, Symbol HTRC670 in 
the Applicable Remarks line has a “C”. Under this in the Remarks there is no “C”. Only “A” & “B”. Please Clarify 
the “C”. 

 
A5: The remark should be a “B” and not a “C”. 
 
 
 


