
U-TURN - ACCESS TO TRAVEL
NORTHBOUND DUNKIRK DR FROM WEST
ACCESS ROAD/KINGSTON ROW

COORDINATION REQUIRED TO COMPLETE
TUNNEL WORKS - PATH CLOSED SIGNS

REQUIRED ON EAST AND WEST SIDE
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LANE TO REMAIN CLOSED UNTIL SAFETY
SHAPE INSTALLED TO PROTECT FROM
THE OVERHEAD SIGN STRUCTURE

CUSTOM SIGN -
LEFT ARROW AND TEXT
"ACCESS TO NB DUNKIRK"

CUSTOM SIGN -
LEFT ARROW AND TEXT

"ACCESS TO NB DUNKIRK 90m"
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STAGE 3 - 2023 & 2024 (NOVEMBER TO MAY) - BRIDGE WORKS
FERMOR AVE TO CUNNINGTON AVE (2 OF 5)

FIGURE 16

DUNKIRK DRIVE

CITY OF WINNIPEG
ST VITAL TWIN BRIDGE OVER THE RED RIVER

REHABILITATION AND RELATED WORKS
TRAFFIC SIGNAGE & STAGING

REVISED FOR ADDENDUM 2
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