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PART B - BIDDING PROCEDURES

B1. CONTRACT TITLE

Bl.1 SNOW CLEARING ON REGIONAL AND LOCAL STREETS AND BACKLANES WITHIN THE
SOUTH AREA (WEST)

B2. SUBMISSION DEADLINE
B2.1 The Submission Deadline is 4:00 p.m. Winnipeg time, September 12, 2011 .

B2.2 Bids determined by the Manager of Materials to have been received later than the Submission
Deadline will not be accepted and will be returned upon request.

B2.3 The Contract Administrator or the Manager of Materials may extend the Submission Deadline
by issuing an addendum at any time prior to the time and date specified in B2.1.

B3. ENQUIRIES
B3.1 All enquiries shall be directed to the Contract Administrator identified in D3.1(a).1.

B3.2 If the Bidder finds errors, discrepancies or omissions in the Bid Opportunity, or is unsure of the
meaning or intent of any provision therein, the Bidder shall promptly notify the Contract
Administrator of the error, discrepancy or omission at least five (5) Business Days prior to the
Submission Deadline.

B3.3 If the Bidder is unsure of the meaning or intent of any provision therein, the Bidder should
request clarification as to the meaning or intent prior to the Submission Deadline.

B3.4 Responses to enquiries which, in the sole judgment of the Contract Administrator, require a
correction to or a clarification of the Bid Opportunity will be provided by the Contract
Administrator to all Bidders by issuing an addendum.

B3.5 Responses to enquiries which, in the sole judgment of the Contract Administrator, do not
require a correction to or a clarification of the Bid Opportunity will be provided by the Contract
Administrator only to the Bidder who made the enquiry.

B3.6 The Bidder shall not be entitled to rely on any response or interpretation received pursuant to
B3 unless that response or interpretation is provided by the Contract Administrator in writing.

B4. ADDENDA

B4.1 The Contract Administrator may, at any time prior to the Submission Deadline, issue addenda
correcting errors, discrepancies or omissions in the Bid Opportunity, or clarifying the meaning or
intent of any provision therein.

B4.2 The Contract Administrator will issue each addendum at least two (2) Business Days prior to the
Submission Deadline, or provide at least two (2) Business Days by extending the Submission
Deadline.

B4.2.1 Addenda will be available on the Bid Opportunities page at The City of Winnipeg,

Corporate Finance, Materials Management Division website at
http://www.winnipeg.ca/matmgt/bidopp.asp

B4.2.2 The Bidder is responsible for ensuring that he has received all addenda and is advised to
check the Materials Management Division website for addenda regularly and shortly before
the Submission Deadline, as may be amended by addendum.

B4.3 The Bidder shall acknowledge receipt of each addendum in Paragraph 8 of Form A: Bid.
Failure to acknowledge receipt of an addendum may render a Bid non-responsive.
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B5.
B5.1

B5.2

B5.3

B5.4

B5.5

B5.6

B5.6.1

B5.7

B5.8

B5.9

B5.10

B6.
B6.1

SUBSTITUTES
The Work is based on the Plant, Materials and methods specified in the Bid Opportunity.

Substitutions shall not be allowed unless application has been made to and prior approval has
been granted by the Contract Administrator in writing.

Requests for approval of a substitute will not be considered unless received in writing by the
Contract Administrator at least five (5) Business Days prior to the Submission Deadline.

The Bidder shall ensure that any and all requests for approval of a substitute:

(a) provide sufficient information and details to enable the Contract Administrator to determine
the acceptability of the Plant, Material or method as either an approved equal or
alternative;

(b) identify any and all changes required in the applicable Work, and all changes to any other
Work, which would become necessary to accommodate the substitute;

(c) identify any anticipated cost or time savings that may be associated with the substitute;

(d) certify that, in the case of a request for approval as an approved equal, the substitute will
fully perform the functions called for by the general design, be of equal or superior
substance to that specified, is suited to the same use and capable of performing the same
function as that specified and can be incorporated into the Work, strictly in accordance with
the proposed work schedule and the dates specified in the Supplemental Conditions for
Substantial Performance and Total Performance;

(e) certify that, in the case of a request for approval as an approved alternative, the substitute
will adequately perform the functions called for by the general design, be similar in
substance to that specified, is suited to the same use and capable of performing the same
function as that specified and can be incorporated into the Work, strictly in accordance with
the proposed work schedule and the dates specified in the Supplemental Conditions for
Substantial Performance and Total Performance.

The Contract Administrator, after assessing the request for approval of a substitute, may in his
sole discretion grant approval for the use of a substitute as an “approved equal” or as an
“approved alternative”, or may refuse to grant approval of the substitute.

The Contract Administrator will provide a response in writing, at least two (2) Business Days
prior to the Submission Deadline, only to the Bidder who requested approval of the substitute.

The Bidder requesting and obtaining the approval of a substitute shall be entirely
responsible for disseminating information regarding the approval to any person or persons
he wishes to inform.

If the Contract Administrator approves a substitute as an “approved equal”, any Bidder may use
the approved equal in place of the specified item.

If the Contract Administrator approves a substitute as an “approved alternative”, any Bidder
bidding that approved alternative may base his Total Bid Price upon the specified item but may
also indicate an alternative price based upon the approved alternative. Such alternatives will be
evaluated in accordance with B13.

No later claim by the Contractor for an addition to the Total Bid Price because of any other
changes in the Work necessitated by the use of an approved equal or an approved alternative
will be considered.

Notwithstanding B5.2 to B5.9, and in accordance with B6.5, deviations inconsistent with the Bid
Opportunity document shall be evaluated in accordance with B13.1(a).

BID SUBMISSION

The Bid shall consist of the following components:
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B6.2

B6.3

B6.4

B6.5

B6.6

B6.7

B6.7.1

B6.8
B6.8.1

B6.9

B7.
B7.1
B7.2

B7.2.1

B7.3

B7.4

(&) Form A: Bid;
(b) Form B: Prices;

Further to B6.1, the Bidder should include the written correspondence from the Contract
Administrator approving a substitute in accordance with B5.

All components of the Bid shall be fully completed or provided, and submitted by the Bidder no
later than the Submission Deadline, with all required entries made clearly and completely in ink,
to constitute a responsive Bid.

Bidders are advised not to include any information/literature except as requested in accordance
with B6.1.

Bidders are advised that inclusion of terms and conditions inconsistent with the Bid Opportunity
document, including the General Conditions, will be evaluated in accordance with B13.1(a)

The Bid may be submitted by mail, courier or personal delivery, or by facsimile transmission.

If the Bid is submitted by mail, courier or personal delivery, it shall be enclosed and sealed in an
envelope clearly marked with the Bid Opportunity number and the Bidder's name and address,
and shall be submitted to:

The City of Winnipeg
Corporate Finance Department
Materials Management Division
185 King Street, Main Floor
Winnipeg MB R3B 1J1

Samples or other components of the Bid which cannot reasonably be enclosed in the
envelope may be packaged separately, but shall be clearly marked with the Bid
Opportunity number, the Bidder's name and address, and an indication that the contents
are part of the Bidder’s Bid Submission.

If the Bid is submitted by facsimile transmission, it shall be submitted to (204) 949-1178.

The Bidder is advised that the City cannot take responsibility for the availability of the
facsimile machine at any time.

Bids submitted by internet electronic mail (e-mail) will not be accepted.

BID
The Bidder shall complete Form A: Bid, making all required entries.

Paragraph 2 of Form A: Bid shall be completed in accordance with the following requirements:

(a) if the Bidder is a sole proprietor carrying on business in his own name, his name shall be
inserted;

(b) if the Bidder is a partnership, the full name of the partnership shall be inserted;
(c) if the Bidder is a corporation, the full name of the corporation shall be inserted;

(d) if the Bidder is carrying on business under a name other than his own, the business name
and the name of every partner or corporation who is the owner of such business name
shall be inserted.

If a Bid is submitted jointly by two or more persons, each and all such persons shall identify
themselves in accordance with B7.2.

In Paragraph 3 of Form A: Bid, the Bidder shall identify a contact person who is authorized to
represent the Bidder for purposes of the Bid.

Paragraph 10 of Form A: Bid shall be signed in accordance with the following requirements:
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B7.4.1

B7.4.2

B7.5

B8.
B8.1

B8.1.1

B8.2

B8.3

B8.4

B9.

B9.1

B9.2

B9.3

(a) if the Bidder is a sole proprietor carrying on business in his own name, it shall be signed by
the Bidder;

(b) if the Bidder is a partnership, it shall be signed by the partner or partners who have
authority to sign for the partnership;

(c) if the Bidder is a corporation, it shall be signed by its duly authorized officer or officers;

(d) if the Bidder is carrying on business under a name other than his own, it shall be signed by
the registered owner of the business name, or by the registered owner's authorized
officials if the owner is a partnership or a corporation.

The name and official capacity of all individuals signing Form A: Bid should be printed
below such signatures.

All signatures shall be original.

If a Bid is submitted jointly by two or more persons, the word "Bidder" shall mean each and all
such persons, and the undertakings, covenants and obligations of such joint Bidders in the Bid
and the Contract, when awarded, shall be both joint and several.

PRICES

The Bidder shall state a price in Canadian funds for each item of the Work identified on Form B:
Prices.

Notwithstanding C11.1.1, prices on Form B: Prices shall not include the Goods and
Services Tax (GST) or Manitoba Retail Sales Tax (MRST, also known as PST), which shall
be extra where applicable.

The quantities listed on Form B: Prices are to be considered approximate only. The City will
use said quantities for the purpose of comparing Bids.

The quantities for which payment will be made to the Contractor are to be determined by the
Work actually performed and completed by the Contractor, to be measured as specified in the
applicable Specifications.

Payments to Non-Resident Contractors are subject to Non-Resident Withholding Tax pursuant
to the Income Tax Act (Canada).

QUALIFICATION

The Bidder shall:

(&) undertake to be in good standing under The Corporations Act (Manitoba), or properly
registered under The Business Names Registration Act (Manitoba), or otherwise properly
registered, licensed or permitted by law to carry on business in Manitoba, or if the Bidder
does not carry on business in Manitoba, in the jurisdiction where the Bidder does carry on
business; and

(b) be financially capable of carrying out the terms of the Contract; and

(c) have all the necessary experience, capital, organization, and equipment to perform the
Work in strict accordance with the terms and provisions of the Contract.

The Bidder and any proposed Subcontractor (for the portion of the Work proposed to be
subcontracted to them) shall:

(a) be responsible and not be suspended, debarred or in default of any obligations to the City.
A list of suspended or debarred individuals and companies is available on the Information
Connection page at The City of Winnipeg, Corporate Finance, Materials Management
Division website at http://www.winnipeg.ca/matmgt/debar.stm

The Bidder and/or any proposed Subcontractor (for the portion of the Work proposed to be
subcontracted to them) shall:
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B9.4

B9.5

B9.6

B10.
B10.1

B10.2

B10.3

B10.4

B11.

B11l.1

B11.2

B12.

B12.1

(&) have successfully carried out work similar in nature, scope and value to the Work; and

(b) be fully capable of performing the Work required to be in strict accordance with the terms
and provisions of the Contract; and

(c) have a written workplace safety and health program, if required, pursuant to The
Workplace Safety and Health Act (Manitoba);

Further to B9.3(c), the Bidder shall, within five (5) Business Days of a request by the Contract
Administrator, provide proof satisfactory to the Contract Administrator that the
Bidder/Subcontractor has a workplace safety and health program meeting the requirements of
The Workplace Safety and Health Act (Manitoba), by providing:

(a) avalid COR certification number under the Certificate of Recognition (COR) Program
administered by the Manitoba Construction Safety Association or by the Manitoba Heavy
Construction Association’s Safety, Health and Environment Program; or

(b) areport or letter to that effect from an independent reviewer acceptable to the City. (A list
of acceptable reviewers and the review template are available on the Information
Connection page at The City of Winnipeg, Corporate Finance, Materials Management
Division website at http://www.winnipeg.ca/matmagt

The Bidder shall submit, within three (3) Business Days of a request by the Contract
Administrator, proof satisfactory to the Contract Administrator of the qualifications of the Bidder
and of any proposed Subcontractor.

The Bidder shall provide, on the request of the Contract Administrator, full access to any of the
Bidder's equipment and facilities to confirm, to the Contract Administrator’s satisfaction, that the
Bidder's equipment and facilities are adequate to perform the Work.

OPENING OF BIDS AND RELEASE OF INFORMATION
Bid Submissions will not be opened publicly.

Following the Submission Deadline, the names of the Bidders and their bid prices (unevaluated,
and pending review and verification of conformance with requirements) will be available on the
Closed Bid Opportunities (or Public/Posted Opening & Award Results) page at The City of
Winnipeg, Corporate Finance, Materials Management Division website at
http://www.winnipeg.ca/matmgt

After award of Contract, the name(s) of the successful Bidder(s) and the Contract amount(s) will
be available on the Closed Bid Opportunities (or Public/Posted Opening & Award Results) page
at The City of Winnipeg, Corporate Finance, Materials Management Division website at
http://www.winnipeg.ca/matmgt

The Bidder is advised that any information contained in any Bid may be released if required by

City policy or procedures, The Freedom of Information and Protection of Privacy Act (Manitoba),
or by other authorities having jurisdiction.

IRREVOCABLE BID

The Bid(s) submitted by the Bidder shall be irrevocable for the time period specified in
Paragraph 9 of Form A: Bid.

The acceptance by the City of any Bid shall not release the Bids of the next two lowest
evaluated responsive Bidders and these Bidders shall be bound by their Bids on such Work for
the time period specified in Paragraph 9 of Form A: Bid.

WITHDRAWAL OF BIDS

A Bidder may withdraw his Bid without penalty by giving written notice to the Manager of
Materials at any time prior to the Submission Deadline.
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B12.1.1 Notwithstanding C22.5, the time and date of receipt of any notice withdrawing a Bid shall
be the time and date of receipt as determined by the Manager of Materials.

B12.1.2 The City will assume that any one of the contact persons named in Paragraph 3 of Form A:
Bid or the Bidder’s authorized representatives named in Paragraph 10 of Form A: Bid, and
only such person, has authority to give notice of withdrawal.

B12.1.3 If a Bidder gives notice of withdrawal prior to the Submission Deadline, the Manager of
Materials will:

(a) retain the Bid until after the Submission Deadline has elapsed,;

(b) open the Bid to identify the contact person named in Paragraph 3 of Form A: Bid and
the Bidder’s authorized representatives named in Paragraph 10 of Form A: Bid; and

(c) if the notice has been given by any one of the persons specified in B12.1.3(b), declare
the Bid withdrawn.

B12.2 A Bidder who withdraws his Bid after the Submission Deadline but before his Bid has been
released or has lapsed as provided for in B11.2 shall be liable for such damages as are
imposed upon the Bidder by law and subject to such sanctions as the Chief Administrative
Officer considers appropriate in the circumstances. The City, in such event, shall be entitled to
all rights and remedies available to it at law.

B13. EVALUATION OF BIDS

B13.1  Award of the Contract shall be based on the following bid evaluation criteria:

(a) compliance by the Bidder with the requirements of the Bid Opportunity, or acceptable
deviation therefrom (pass/fail);

(b) qualifications of the Bidder and the Subcontractors, if any, pursuant to B9 (pass/fail);

(c) Total Bid Price;

(d) economic analysis of any approved alternative pursuant to B5;

B13.2  Further to B13.1(a), the Award Authority may reject a Bid as being non-responsive if the Bid
Submission is incomplete, obscure or conditional, or contains additions, deletions, alterations or
other irregularities. The Award Authority may reject all or any part of any Bid, or waive technical
requirements or minor informalities or irregularities if the interests of the City so require.

B13.3  Further to B13.1(b), the Award Authority shall reject any Bid submitted by a Bidder who does
not demonstrate, in his Bid or in other information required to be submitted, that he is
responsible and qualified.

B13.4  Further to B13.1(c), the Total Bid Price shall be the sum of the quantities multiplied by the unit
prices for each item shown on Form B: Prices.

B13.4.1 If there is any discrepancy between the Total Bid Price written in figures, the Total Bid
Price written in words and the sum of the quantities multiplied by the unit prices for each
item, the sum of the quantities multiplied by the unit prices for each item shall take
precedence.

B13.4.2 Further to B13.1(a), in the event that a unit price is not provided on Form B: Prices, the City
will determine the unit price by dividing the Amount (extended price) by the approximate
guantity, for the purposes of evaluation and payment.

B13.5  This Contract will be awarded as a whole.

B14. AWARD OF CONTRACT

B14.1  The City will give notice of the award of the Contract or will give notice that no award will be

made.
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B14.2  The City will have no obligation to award a Contract to a Bidder, even though one or all of the
Bidders are determined to be responsible and qualified, and the Bids are determined to be
responsive.

B14.2.1 Without limiting the generality of B14.2, the City will have no obligation to award a Contract
where:

(@)
(b)
(©)

(d)
()

the prices exceed the available City funds for the Work;
the prices are materially in excess of the prices received for similar work in the past;

the prices are materially in excess of the City’s cost to perform the Work, or a
significant portion thereof, with its own forces;

only one Bid is received; or

in the judgment of the Award Authority, the interests of the City would best be served
by not awarding a Contract.

B14.3  Where an award of Contract is made by the City, the award shall be made to the responsible
and qualified Bidder submitting the lowest evaluated responsive Bid in accordance with B13 .

B14.3.1 Following the award of contract, a Bidder will be provided with information related to the
evaluation of his Bid upon written request to the Contract Administrator.

B14.4  Notwithstanding C4.1, the City will issue a Purchase Order to the successful Bidder in lieu of the
execution of a Contract.

B14.5 The Contract Documents, as defined in C1.1(n)(ii), in their entirety shall be deemed to be
incorporated in and to form a part of the Purchase Order notwithstanding that they are not
necessarily attached to or accompany said Purchase Order.
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PART C - GENERAL CONDITIONS

Co. GENERAL CONDITIONS

Co0.1 The General Conditions for Supply of Services (Revision 2007 04 12) are applicable to the
Work of the Contract.

C0.11 The General Conditions for Supply of Services are available on the Information Connection
page at The City of Winnipeg, Corporate Finance, Materials Management Division website
at http://www.winnipeg.ca/matmgt/gen_cond.stm

C0.2 A reference in the Bid Opportunity to a section, clause or subclause with the prefix “C”
designates a section, clause or subclause in the General Conditions for Supply of Services.
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PART D - SUPPLEMENTAL CONDITIONS

GENERAL
D1. GENERAL CONDITIONS
D1.1 In addition to the General Conditions for Supply of Services, these Supplemental Conditions are

applicable to the Work of the Contract.

D1.2 The General Conditions are amended by striking out “The City of Winnipeg Act” wherever it
appears in the General Conditions and substituting “The City of Winnipeg Charter”.

D1.3 The General Conditions are amended by striking out “Board of Commissioners” or
“Commissioner” wherever it appears in the General Conditions and substituting the “Chief
Administrative Officer”.

D1.4 The General Conditions are amended by striking out “Tender Package” wherever it appears in
the General Conditions and substituting “Bid Opportunity”.

D1.5 The General Conditions are amended by striking out “Tender Submission” wherever it appears
in the General Conditions and substituting “Bidding Procedures”.

D1.6 The General Conditions are amended by striking out “Bidding Instructions” wherever it appears
in the General conditions and substituting “Bidding Procedures”.

D2. SCOPE OF WORK

D2.1 The Work to be done under the Contract shall consist of snow clearing supplemental to the City
of Winnipeg'’s snow clearing operations for the period of October 15, 2011 to April 15, 2013,
with a one (1) year extension at the option of the City, under mutually agreeable terms.

D2.1.1 Snow clearing shall be performed on those regional, bus route, collector and residential
streets listed in Appendices A, B and C where full width snow clearing is required on all or
a major portion of the above streets.

D2.2 The Contractor shall perform the Work of this Contract on an “as-required: basis for two (2)
winter seasons from October 15, 2011 to April 15, 2013 except as hereinafter specified:

(a) the Contractor may be required to remove snow which has fallen prior to October 15" and
is on the streets as of that date;

(b) the Contractor shall continue and complete all authorized Work for a snowfall that begins
on or before April 15™, notwithstanding that the Work occurs after April 15™; and,

(c) the Contractor shall remedy all damage and deficiencies such as curb damage by June
30" following the Contract year;

(d) the above requirements will apply also to any extension mutually agreed upon.

D2.3 The major components of the Work are as follows:
(&) full width snow clearing on the Priority | (Regional) Streets System identified in Appendix A;

(b) full width snow clearing on the Priority 1l (Bus Routes and Collectors) Street System
identified in Appendix B;

(c) full width snow clearing on the Priority Il (Residential) Street System identified in Appendix
(O%

(d) 2.7m width snow clearing on backlanes identified on Drawing 1 “Backlanes”;
(e) Opening and keeping streets and lanes open during a major snowfall and/or snow blizzard;
() Other winter maintenance activities as required between major snowfalls.
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D2.4

D3.

D3.1

The Contract Administrator reserves the right to perform routine winter maintenance on the
streets listed in Appendices A and B using City forces. Routine winter maintenance includes:

(&) curb lane spot plowing of street sections;
(b) full width spot plowing of street sections;
(c) spot plowing on backlane sections;

(d) widening for snow storage;

(e) snow hauling;

() clearing of drainage inlets in spring.

DEFINITIONS

When used in this Bid Opportunity:

(&) "Business Day” means any Calendar Day, other than a Saturday, Sunday, or a Statutory
or Civic Holiday;

(b) "Submission Deadline” and “Time and Dates Set for the Final Receip of Bids” means
the time and date set out in the Bidding Procedures for final receipt of Bids;

(c) "User” means a person, department or other administrative unit of the City authorized by
the Contract Administrator to order Work under this Contract;

(d) "Highway” means any place or way, including any structure forming part thereof, which or
any part of which the public is ordinarily entitled or permitted to use for the passage of
vehicles or pedestrians, with or without fee or charge therefore, and includes all the space
between the boundary lines thereof, whether or not used for vehicular or pedestrian traffic;
and, without restricting the generality of the foregoing, includes roads, road allowances,
streets, lanes, thoroughfares and other means of communication dedicated to the public
use as highways as so defined, and also includes all bridges, subways, underpasses,
grade separations, piers, wharves, ferries, and squares, and the road improvements
thereon, dedicated to the public use.

(e) "Roadway" means the paved portion of the street that is used exclusively for the passage
of motorized vehicles.

() "Street" means a highway over which the City of Winnipeg has jurisdiction.

(g) “Sidewalk” means the paved portion of the street that is used exclusively for a passage of
pedestrians.

(h) "Back lane" means a highway situated wholly within the limits of any city, town or village
or restricted speed area or reduced restricted speed area which has been designated,
constructed and intended to provide access to and service at the rear of places of
residence or business and includes alleys having a right-of-way width of not more than 9
metres.

(i) "Boulevard" means the area between the street line and the nearest edge of a roadway
and/or the area separating the roadways or a divided highway.

() "Street Right-of-Way" means the limit of the publicly-owned land acquired for and
devoted to streets, boulevards, appurtenances, as well as underground facilities.

(k) "Private Approach" and "Approach" means a roadway, culvert crossing or other
structure theretofore and hereafter, erected, installed or maintained in a street between the
property of an owner and the nearest curb or edge of a roadway in the said street, for the
use or benefit of the owner or occupant of the property adjoining or connected therewith,
but does not include a roadway or other structure constructed for such purpose within an
alley.

() “Traffic Lane" means a 3.6 metre or greater width of pavement.

(m) "Pavement" or the adjective "Paved" when used to describe a street, road, alley or other
area, means an area which has a surface constructed of Portland Cement concrete,
asphaltic concrete, brick, tile or similar material.
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DA4.

D4.1

D4.2

D5.

D5.1

D5.2

D5.2.1

(n) "Bare Pavement" means that the Contractor shall endeavour to completely clear the full
pavement width of snow.

(o) "Face to face" of curb on Priority | and Il streets means the periodic exposure of the
barrier curb vertical face with a maximum horizontal deviation of 150 mm (6 inches). This
will enable the full width of the curb lane to be available for vehicular traffic.

(p) "Face to face" of curb on Priority Il streets means the periodic exposure of the top of the
roll curb with a maximum horizontal deviation of 300 mm (12 inches) from the top of the
curb into the traffic lane. Where barrier curb exists on Priority Il streets, "face to face" curb
means the periodic exposure of the barrier curb vertical face with a maximum horizontal
deviation of 150 mm (6 inches).

(q) "Hauling" means the relocation of cleared snow volumes by equipment normally
employed for the snow clearing activity, but does not include the use of trucks.

() "Hauling away" means the relocation of cleared snow volumes by use of trucks for
purposes of transporting to a distant storage location.

(s) "Snow" means all forms of frozen precipitation including ice associated with such snow.

(t) “Wing back” means the Contractor shall push back the windrow to create storage space
for snow in future plowing operations.

(u) “Cross Walk” means any sidewalk at street intersections or at signed corridors.

(v) “Compacted Snow Surface” of backlanes means a level, dense compacted layer of snow
that will only allow minimal rutting from vehicular traffic and has a maximum thickness of
200mm from the compacted snow surface to underlying pavement.

CONTRACT ADMINISTRATOR

The Contract Administrator is:

Jim Berezowsky

Support Services Supervisor
104-1155 Pacific Ave
Winnipeg, MB R3E 3P1

Telephone No. (204) 986-5076
Facsimile No.  (204) 986-5566

At the pre-commencement meeting, the Contract Administrator will identify additional personnel
representing the Contract Administrator and their respective roles and responsibilities for the
Work.

CONTRACTOR'S SUPERVISOR

Further to C6.19, the Contractor shall employ and keep on the Work, at all times during the
performance of the Work, a competent supervisor and assistants, if necessary, acceptable to
the Contract Administrator. The supervisor shall represent the Contractor on the Site. The
supervisor shall not be replaced without the prior consent of the Contract Administrator unless
the supervisor proves to be unsatisfactory to the Contractor and ceases to be in his employ.

Before commencement of Work, the Contractor shall identify his designated supervisor and any
additional personnel representing the Contractor and their respective roles and responsibilities
for the Work.

Further to C5.5 Contract Administrator may give instructions or orders to the Contractor’'s
supervisor and such instructions or orders shall be deemed to have been given to the
Contractor.
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D6.

D6.1

D6.2

D7.
D7.1

OPERATOR’S COMPETENCE AND PERFORMANCE

The Contractor’s operator shall maintain all equipment/trucks in good working order and shall
perform all obligations expressed and implied in this Bid Opportunity in a good, safe and
workmanlike manner. Where, in the opinion of the City Inspector, an operator fails to meet the
obligations expressed or implied in this Bid Opportunity, and without limited the generality of the
foregoing, the operator is:

(& unqualified, or

(b) operating in an unsafe manner, or

(c) not performing a satisfactory amount of Work, or

(d) engaged in activity outside the City’s interests.

The equipment/truck and operator may be dismissed immediately and shall not be re-engaged

until such time as the inadequacies that resulted in the dismissal have been remedied to the
sole satisfaction of the Contract Administrator.

NOTICES
Notwithstanding C22.3, all notices of appeal to the Chief Administrative Officer shall be sent to
the attention of the Chief Financial Officer at the following facsimile number:

The City of Winnipeg
Chief Financial Officer

Facsimile No.: (204) 949-1174

SUBMISSIONS

D8.

D8.1

Do9.

D9.1

D9.2

D9.3

D9.4

AUTHORITY TO CARRY ON BUSINESS

The Contractor shall be in good standing under The Corporations Act (Manitoba), or properly
registered under The Business Names Registration Act (Manitoba), or otherwise properly
registered, licensed or permitted by law to carry on business in Manitoba, or if the Contractor
does not carry on business in Manitoba, in the jurisdiction where the Contractor does carry on
business, throughout the term of the Contract, and shall provide the Contract Administrator with
evidence thereof upon request.

INSURANCE

The Contractor shall provide and maintain the following insurance coverage:

(&) commercial general liability insurance, in the amount of at least two million dollars
($2,000,000.00) inclusive, with The City of Winnipeg added as an additional insured; such
liability policy to also contain a cross-liability clause, non-owned automobile liability and
products and completed operations cover, to remain in place at all times during the
performance of the Work;

(b) if required, automobile liability insurance for owned automobiles used for or in connection
with the Work in the amount of at least two million dollars ($2,000,000.00), to remain in
place at all times during the performance of the Work;

Deductibles shall be borne by the Contractor.

The Contractor shall provide the Contract Administrator with a certificate(s) of insurance, in a
form satisfactory to the City Solicitor, at least two (2) Business Days prior to the commencement
of any Work on the Site but in no event later than the date specified in C4.1 for the return of the
executed Contract.

The Contractor shall not cancel, materially alter, or cause the policy to lapse without providing at
least thirty (30) Calendar Days prior written notice to the Contract Administrator.
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SCHEDULE OF WORK

D1o0. COMMENCEMENT

D10.1  The Contractor shall not commence any Work until he is in receipt of a notice of award from the
City authorizing the commencement of the Work.

D10.2  The Contractor shall not commence any Work on the Site until:

(a) the Contract Administrator has confirmed receipt and approval of:
(i) evidence of authority to carry on business specified in D8;
(i)  evidence of the workers compensation coverage specified in C6.14;
(i) evidence of the insurance specified in D9; and

(b) the Contractor has attended a meeting with the Contract Administrator, or the Contract
Administrator has waived the requirement for a meeting.

D11. TOTAL PERFORMANCE
D11.1  The Contractor shall achieve Total Performance by June 30, 2013 for Work specified in D2.

D11.2  When the Contractor or the Contract Administrator considers the Work to be totally performed,
the Contractor shall arrange, attend and assist in the inspection of the Work with the Contract
Administrator for purposes of verifying Total Performance. Any defects or deficiencies in the
Work noted during that inspection shall be remedied by the Contractor at the earliest possible
instance and the Contract Administrator notified so that the Work can be reinspected.

D11.3  The date on which the Work has been certified by the Contract Administrator as being totally
performed to the requirements of the Contract through the issue of a certificate of Total
Performance is the date on which Total Performance has been achieved.

D12. PRIME CONTRACTOR - THE WORKPLACE SAFETY AND HEALTH ACT (MANITOBA)

D12.1  Further to C6.23, the Contractor shall be the Prime Contractor and shall serve as, and have the
duties of the Prime Contractor in accordance with The Workplace Safety and Health Act
(Manitoba).



The City of Winnipeg Specifications
Bid Opportunity No. 692-2011 Page 1 of 12
PART E - SPECIFICATIONS

GENERAL

E1l. APPLICABLE SPECIFICATIONS AND DRAWINGS

E1l.1 The following are applicable to the Work:

Drawing No. Drawing Name/Title

1 Backlanes

2 Pl1, PIl, PIII Streets

E1l.2 Bidders are reminded that requests for approval of substitutes as an approved equal or an

approved alternative shall be made in accordance with B5.

E2. SNOW CLEARING REQUIREMENTS

E2.1 General Work

E2.1.1 The entire shoulder width of highway type pavement shall be cleared of snow during the
show clearing operation.

E2.1.2 The entire length of the curb along the centre median shall be cleared to the face of the
curb.

E2.1.3 Snow shall be cleared from centre median crosswalks and shall be stored on the side
boulevards.

E2.1.4 Snow from centre median openings and traffic storage lanes shall be removed and stored

in the side boulevards.

E2.1.5 Windrows at all intersections, cross walks, corridors, railway crossing and private
approaches shall be removed in the initial clearing operations. The windrows shall be
pushed downstream of traffic or into available storage area on the street right-of-way in
order to eliminate blind spots for motorists. Snow shall not be placed on boulevards at or
near corners so as to block visibility of vehicles moving through the intersection.

E2.1.6 Windrows at pedestrian corridors shall be cleared for a distance of fifteen (15) metres
approaching the corridor and five (5) metres leaving the corridor on undivided roadways
and for a distance of fifteen (15) metres approaching the corridor on divided roadways.

E2.1.7 Windrows at bus stops shall be removed to a distance of 12 m upstream from the bus stop
sign. The bus stop platform and walk area connecting to the adjacent sidewalk shall be
level to provide a safe footing for pedestrians.

E2.1.8 Snow windrows at hydrants shall be removed a loader bucket width.

E2.1.9 Snow windrows shall be removed a loader bucket width and a path cleared by back
blading to a hard surface from the curb to the sidewalk at a limited humber of locations
designated as handicapped access. Actual addresses will be supplied to the Contractor
after Contract award.

E2.1.10 Snow shall be removed around all G.R.E.A.T. (Guard Rail Energy Absorbing Terminal),
Energite Barrel installations and between the curb and any adjacent guard rail that is within
3m of the curb and in the right-of-way. The G.R.E.A.T. units are used as crash cushions
on the ends of guard rails to avoid abrupt stoppage of a vehicle. The Energite Barrel
installations are used as crash cushions near overhead signs or any posts which do not
have breakaway bases. This Work must be done carefully (by hand where necessary)
such that the installations are not hit by snow clearing equipment or left covered in snow.
The location of a limited number of installations will be supplied to the Contractor after the
award.
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E2.1.11

E2.1.12

E2.1.13
E2.1.14
E2.1.15

E2.1.16
E2.1.17

E2.1.18

E2.1.19

E2.1.20

E2.1.21

E2.1.22

E2.2
E2.2.1

E2.2.2

Where adequate storage exists adjacent to the street, snow spillage onto the street as a
result of the snow clearing operation shall be removed immediately by the Contractor. Any
snow not removed may be removed by the City and the cost of the Work charged to the
Contractor.

The City reserves the right, at its sole discretion, to allow windrow snow storage on the
curb lane where no storage exists, provided that a reasonable attempt, satisfactory to the
Contract Administrator or his designate, is made to minimize the extent of the
encroachment during the Contractor's snow clearing operation. This storage shall only be
utilized when specifically directed to do so by the Contract Administrator or his designate
and only during unusual snow and blizzard conditions.

Snow shall not be deposited on islands between a yield or turnoff and the main roadway.
Snow shall not be stored or deposited on private property.

Snow from snow clearing operations shall not be deposited in sidewalk areas. All blocked
sidewalk ends at intersections must be immediately cleared of snow in order to provide
access for pedestrians and sidewalk plows. Any snow not immediately removed may be
removed by the City and the resulting cost of the Work charged against the Contractor.

Snow from intersection windrows shall not be placed in bus stop areas.

The Contractor shall remove snow from the centre median (median cut) for snow storage
and snow thaw purposes as and where directed, by the Contract Administrator. The
median cut shall be to a width of 0.6m from the curb face and shall not expose, but be
within 100mm of the median surface. The median cut shall be carried out in conjunction
with the adjacent grader plow operations, and shall be included in the lane km price.

Snow removal at traffic circles shall include the removal of snow from the inner shoulder
area, which shall be considered incidental to the full width snow clearing operation.

Work for each snow clearing operation shall commence only upon the instructions of the
Contract Administrator.

Normally, Priority | (Regional) Streets shall receive the highest priority for snow clearing
followed by Priority Il (Bus Routes and Collectors) Streets and then Priority Il (Residential)
Streets. However, the Contact Administrator may direct otherwise and the Contractor shall
conform to all such directives, either oral or written.

The Contractor shall respond immediately to rectify snow clearing deficiencies which
generate citizens' complaints. If in the opinion of the Contract Administrator, the response
is inadequate, then the City shall have the option of performing the necessary Work and
the costs of such Work shall be borne by the Contractor.

The Contractor shall coordinate residential plowing location to minimize conflicts with the
Garbage / Recycling collection.

PRIORITY | (REGIONAL) STREETS (See Appendix "A")

Snow clearing activities on Priority | streets includes:

(@) Full width snow clearing and hauling.

(b) Curb lane snow clearing

(c) Loader support for truck plow snow clearing done by others.
(d) Interim plowing during major snowfalls.

(e) Other winter maintenance Work.

Snow clearing on Priority | streets may be required after:

(@) A recent accumulation of 3 cm or more of snowfall.

(b) Poor street conditions caused by less than 3 cm of recent snow accumulation
accompanied by snow drifting.
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E2.2.3

E2.2.4

E2.2.5

E2.2.6

E2.2.7

E2.3
E2.3.1

E2.3.2

E2.3.3

E2.3.4

E2.3.5

(c) A gradual accumulation of snowfall results in poor street conditions.

Priority | streets, shall be completed within a twenty-four (24) hour period for a clearing
operation following the time of commencement designated by the Contract Administrator.

Snow clearing on the Priority | street system shall normally be undertaken during the night
shift (1900 hours to 0700 hours) unless otherwise directed.

Priority | streets shall be cleared to bare pavement over the full pavement width and
plowed to the sides as shown in Appendix "A". The Contractor shall wing back snow
windrows in order to create the required storage as directed by the Contract Administrator.

The Contractor shall clear and haul away snow from the street and lane intersections,
crosswalks, corridors, railroad crossings, private approaches and bus stops on those
Priority | streets noted in Appendix "A" during the initial clearing operation. The snow must
be hauled away immediately where there is insufficient site storage. The snow shall be
removed to within 300 mm of the existing ground elevation. Where there is on-site storage
within the street right-of-way, and the on-site storage will not cause interruptions to either
vehicular or pedestrian traffic or create a safety hazard, the snow may be stored for up to
seventy-two (72) hours from the time commencement designated by the Contract
Administrator for a snow clearing operation on Priority I, Il and Il streets and up to thirty-six
(36) hours for a snow clearing operation on Priority | and Il streets and bus loops. Snow
from bus stops on those Priority | streets listed for hauling away in Appendix "A" shall be
hauled away immediately and hauling completed by 0700 hours on the day following the
commencement.

Payment for the full width snow clearing and hauling away of snow on Priority | streets will
be made at the unit price Bid per lane kilometre and all the Work herein described shall be
considered as incidental to the Contract and no further compensation will be considered.

PRIORITY 1l (BUS ROUTES/COLLECTORS) STREETS (See Appendix "B")

Snow clearing activities on Priority Il streets includes:

(a) Full width snow clearing and hauling.

(b) Curb lane snow clearing.

(c) Loader support for truck plow snow clearing done by others.
(d) Interim plowing during major snowfalls.

(e) Other winter maintenance Work.

Snow clearing on Priority Il streets may be required after:
(&) A recent accumulation of 5 cm or more of snowfall.

(b) Poor street conditions caused by less than 5 cm of recent snow accumulation
accompanied by snow drifting.

(c) Gradual accumulation of snowfall results in poor street conditions.

Priority 1l streets shall be completed within a twenty-four (24) hour period for a clearing
operation of a recent accumulation following the time of commencement designated by the
Contract Administrator.

Priority 1l streets shall be cleared to bare pavement over the full pavement width. The
Contractor shall wing back snow windrows in order to create the required storage and
perform the 0.6m median cut as directed by the Contract Administrator. Where the
Contractor is unable to meet the requirements of this specification due to parked vehicles,
he shall arrange for a sign and tow operation with City forces to facilitate completion in
these areas.

Payment for the full width snow clearing of Priority 1l streets will be made at the unit price
Bid per lane kilometre and all the Work herein described shall be considered as incidental
to the Contract and no further compensation will be considered.
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E2.4
E2.4.1

E2.4.2
E2.4.3

E2.4.4

E2.4.5

E2.4.6

E2.4.7

E2.4.8

E2.4.9

E3.

E3.1
E3.1.1

E3.1.2

E3.1.3

PRIORITY Il (RESIDENTIAL) STREETS (See Appendix "C")

Residential streets shall normally be cleared after:
(&) A recent snow accumulation of 10 cm or more.

(b) Poor street conditions caused by less than 10 cm of recent snow accumulation
accompanied by snow drifting.

(c) Gradual accumulation of snowfall resulting in poor street conditions.
Residential streets shall normally be cleared after Priority 1l streets.

Priority 11l streets shall be completed within a thirty-six (36) hour period following the
commencement time designated by the Contract Administrator.

When Priority Il streets are plowed within the same clearing operation as Priority Il streets,
the Priority Il streets shall be completed within sixty (60) hours following the
commencement time for the clearing of the Priority Il streets.

When Priority Il streets are plowed within the same snow clearing operation as Priority |
and Priority 1l streets, the Priority Il streets shall be completed within seventy-two (72)
hours following the commencement time for the snow clearing of the Priority | and Il
streets.

Priority 1l streets shall be cleared to bare pavement over the full pavement width. The
Contractor shall wing back snow windrows in order to create the required storage as
directed by the Contract Administrator. Where the Contractor is unable to meet the
requirements of this specification due to parked vehicles, he shall arrange for a sign and
tow operation with City forces to facilitate completion in these areas.

Notwithstanding the requirements of this specification, abnormal snow and ice conditions
may make it impossible to adequately clear the Priority Ill streets to bare pavement. On
those occasions, the Contract Administrator shall determine the level of snow clearing
required and the time required to complete the operation.

Payment for the full width snow clearing of Priority 11l streets will be made at the unit price
Bid per lane kilometre and all the Work herein described shall be considered as incidental
to the Contract and no further compensation will be considered.

The Contractor shall provide zone requirements consisting of no less than two and no
greater than 3 12hr shift plow zone to assist the City of Winnipeg’'s Residential Parking Ban
By-law Residential Parking Ban will consist of two time frames, 07:00 — 19:00 and 19:00 —
07:00.

HOURLY EQUIPMENT SERVICES
GENERAL

Snow clearing equipment shall be supplied on an hourly basis when requested by the
Contract Administrator for winter maintenance activities between storms and opening up
streets and keeping them open during major snow storms and blizzards.

Snow hauling equipment shall be supplied on an hourly basis when requested by the
Contract Administrator for the loading and hauling away of snow between major snowfalls.

Any equipment supplied by the Contractor on an hourly basis shall meet the following
specifications:

(@) Semi-Trailer Dump Trucks: Category 3 GVW 36,500 kg

(b) J2 Class Loaders: Rubber Tired - 4 Wheel Drive Loader,
SAE Net Horsepower  Minimum 75 H.P.
Operating Weight 15,000-20,000 Ibs.
Bucket Size 1.5-2.25cu. yd.



The City of Winnipeg Specifications
Bid Opportunity No. 692-2011 Page 5 of 12

E3.1.4
E3.1.5

E3.1.6

E3.1.7

E3.1.8

E3.1.9

E4.

E4.1

E4.2

E4.3

E4.4
E4.4.1

E4.4.2

(c) J3Class Loaders: Rubber Tired - 4 Wheel Drive Loader

SAE Net Horsepower  Minimum 100 H.P.
Operating Weight 21,000-28,000 Ibs. (9500 kg to 13000 kg)
Bucket Size 2.25-3.0 cu. yd.

(d) J5 Class Loaders: Rubber Tired - 4 Wheel Drive Loader
SAE Net Horsepower  Minimum 160 H.P.
Operating Weight 31,000 — 41,000 Ibs (14000 kg — 18500 kg)
Bucket Size 2.7 m (8’ 9) width

(e) K4 Class Motor Graders: Minimum 140 Flywheel Horsepower
(H Kb5 Class Motor Graders: Minimum 160 Flywheel Horsepower

Contract supervision shall be as specified in E6.

The Contract Administrator may request snow clearing equipment on an hourly basis up to
the number and type of pieces of equipment specified in E4.

The equipment requested by the Contract Administrator on an hourly basis will be required
to Work inside and outside the contract area under the direction of City forces within the
South Area

The Contractor shall respond to the assigned location within two hours of official notice
from the Contract Administrator or be subject to penalties as outlined in E12.

Contractors will be required to fill out approved Work tickets showing hours of Work, type
of equipment, equipment model and serial number. All Work tickets must be signed by the
City inspector and a representative of the Contractor to be valid.

Payment for hourly equipment will be made based on the hours actually worked and the
unit price per hour shown in Form B: Schedule of Prices. There will be no overtime
premium for Work under this Contract.

EQUIPMENT

The Contractor shall provide the following minimum quantity and type of equipment in first class
working condition:

(&) 10 motor graders (K4/K5);

(b) 13 loaders (J2/33/J5)

All equipment shall be made available for inspection by the Contract Administrator or his
designate prior to the award of Contract.

The Bidder is not required to own the equipment at the time of the Submission Deadline. The
Bidder shall, however, provide the Contract Administrator, within 72 hours of being requested,
the name of the registered owner of each proposed piece of equipment and a copy of a binding
contract, or option to purchase or to contract, for the use of the equipment for the duration of the
Contract.

LIGHTING

Each vehicle and each piece of equipment shall be provided with all of the necessary
lighting prescribed by the motor vehicle laws of the Province of Manitoba.

Notwithstanding the generality of the foregoing, the Contractor shall ensure that all
equipment is equipped with working lighting systems sufficient to facilitate the Work. At a
minimum, all equipment must be equipped with the following lighting:

(a) atleast two headlights;
(b) at least two rear running lights;
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E4.5
E4.5.1

E4.6
E4.6.1

ES.

ES.1

E6.
E6.1

E6.2

E6.3

E6.4

E7.

E7.1

E7.2

E7.3

(c) turning signals front and rear;
(d) stop light at rear;

(e) atleast one flashing or oscillating blue or amber light, clearly visible in all directions
(360 degrees);

(f) if the machine is in excess of 2 metres wide, at least four clearance lights (one green
or amber light on each side at the front, facing the front, and one red light on each
side at the rear facing rear-ward).

(g) All equipment must maintain proper lighting thoughout the entire shift or be removed
from hired and contract work.

IDENTIFICATION

All equipment shall be clearly labelled, indicating the Contractor's name and unit number.
Letters and numbers used for identification purposes must be a minimum of 100 mm in
height and positioned in such a manner as to be clearly visible when standing at either side
of the machine.

COMMUNICATION

At least one piece of equipment in a crew working in a specific area must have a means of
two-way communications with the Contractor’s Supervisor and office.

DRIVERS LICENSE FOR ALL HIRED HOURLY EQUIPMENT

The City requires that the Contractor’s supervisor is to ensure all drivers and operators have the
appropriate driver’s license for all Hired Hourly and Contract Equipment supplied under this
contract.

CONTRACTOR’S SUPERVISION AND COMMUNICATION

The Contractor shall have a qualified Supervisor on duty during all snow clearing activities
regardless of the type and magnitude of the operation. The Supervisor shall be able to attend,
monitor and respond to all operational and equipment concerns throughout the contract area.

The Contractor's Supervisor shall have two-way communications with the Contractor's office
and field crews, and continuously direct, coordinate and inspect the work of the field crews.

The Supervisor, or his designate, shall provide a means of two-way communications with City
staff involved in the inspection of contract snow clearing operations. Failure by the Contractor
to supply two-way communication to the City staff by first call-out will result in the City furnishing
such equipment and deducting costs from the Contract payment.

The Contractor shall have the capability of receiving facsimile transmission (fax machine) and
shall supply the facsimile number to the Contract Administrator.

EXTREME SNOWFALL AND BLIZZARD CONDITIONS

The Contractor shall provide snow clearing equipment to keep streets open during the extreme
snowfall event if requested by the Contract Administrator. The Contract Administrator shall
evaluate field conditions and at his discretion, continue or terminate the hourly snow clearing
operations.

Time utilized by the Contractor to keep streets open during the snow storm shall not be part of
the time limits established in E2.2 and E2.4.

During or after extreme snowfall and/or blizzards, the Contract Administrator may require that
streets be opened using both Contract and City forces in order to open such streets and
emergency routes as quickly as possible. The Contractor may be required to dispatch his
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E7.4

ES8.
E8.1

E8.2

E8.3

E9.
E9.1

E9.2

E10.

E10.1

equipment to work inside and outside the contract area with and under the direction of City
forces.

Once notified by the Contract Administrator of the official start time for the formal snow clearing
operations following extreme snowfall and/or blizzards the Contractor shall immediately initiate
the snow clearing operation.

QUANTITIES

Further to B8 of the Bidding Procedures, the estimated quantities identified on Form B:
Schedule of Prices (Unit Price) for the clearing and hauling of snow on the Priority Il and IlI
street systems are based on the following:

(&) Item No. 1 - Priority | (Regional) Street System: The approximate quantity is
based on 67.58 lane kms of street for one (1) clearing operation of 0-10 cm.

(b) Item No. 2 - Priority Il (Bus Routes and Collector) Street System: The
approximate quantity is based on 44.40 lane kms of street for three (3) clearing
operations of 0-10 cm.

(c) Item No. 3 - Priority lll (Residential) Street System: The approximate quantity is
based on 101.56 lane kms of street for three (3) clearing operations of 0-10 cm.

(d) Item No. 4 — Backlanes: The approximate quantity is based on 93.50 linear kms of
backlanes for 6 clearing operations of 0-10 cm.

The total length of lane kilometres, as established by the Public Works Department, are
provided in Appendix "A" — Priority | Regional Streets System, Appendix “B” - Priority Il Street
System and Appendix “C” - Priority Il Street System. In the event that streets are either added
or deleted, then the total length shall be adjusted correspondingly for the purpose of
measurement and payment.

Appendix "D" showing the precipitation of snow based on the meteorological summary of the
Environment Canada Atmospheric Environment Services for the last 40 years is provided
strictly for the information of Bidders.

TRAFFIC MOVEMENT AND PARKING RESTRICTIONS

After a significant snowfall, overnight parking may be restricted on Priority | & Il streets with the
declaration of the Declared Snow Route Parking Ban. This By-Law, when declared by the
Director of Public Works, prohibits parking on Priority | and Priority Il streets between the hours
of midnight and 07:00 am. The ban will normally last for twenty-four (24) hours but may be
extended.

During snow clearing and hauling operations, the Contractor shall take all reasonable measures
to facilitate the movement of traffic in accordance with the Manual of Temporary Traffic Control.

MEASUREMENT AND PAYMENT

This section will govern payment for full width street clearing of snow and hauling services for
snow removal performed by the Contractor which include:

(8) Clearing and hauling services for snow after a recent accumulation of snow;

(b) Clearing and hauling services after a gradual accumulation of snow where, in the opinion
of the Contract Administrator, such clearing and hauling services are warranted;

(c) Clearing and hauling services after a recent accumulation of snow combined with a gradual
accumulation of snow; and

(d) Maintenance snow clearing services between storms and keeping streets open during
major snow storms and/or blizzards on the streets specified in this Contract.
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In this Contract, each such direction by the Contract Administrator for clearing and hauling
services for snow removal and the performance thereof by the Contractor shall be referred to as
a "clearing operation".

If there is additional precipitation before the expiration of the specified time period, the Contract
Administrator will define the end of the most recent snowfall and will set another time limit based
on the quantity of precipitation.

Where in the opinion of the Contract Administrator the amount of snowfall and/or accompanying
severe drifting conditions makes it impractical to complete the full width snow clearing
operations with the Contractor's full complement of equipment and continuous effort, the
Contract Administrator may, at his sole discretion, extend the time limits specified.

The Contract Administrator will have the authority to determine whether any clearing and
hauling operation constitutes a recent accumulation, a gradual accumulation or a combination of
the two. The guideline to be utilized by the Contract Administrator for determining whether a
clearing operation is a recent accumulation or a gradual accumulation will be that, where 5 cm
or more of snow has fallen over the 48 hour period preceding the direction to commence
clearing services, the accumulation will be considered a recent accumulation. Otherwise, the
clearing operation will be considered a gradual accumulation.

Payment will be made for full width clearing and hauling operations on Priority | (Regional),
Priority 1l (Collector) Streets, and Priority 11l (Residential) streets based on the unit price per lane
kilometre and a snow accumulation factor (F) which is dependent on the quantity of snowfall
and the type of snow accumulation. The payment for all such clearing operations will be based
on multiplying the unit price Bid (R) for items (1) to (3), on Form B: Schedule of Prices (Unit
Price), as the case may be, by the length in kilometres cleared (L), as determined by the
Contract Administrator, multiplied by the snow accumulation factor (F), as determined by the
Contract Administrator; or Payment=R x L X F.

The snow accumulation for purposes of payment for a recent accumulation shall be the quantity
of snow deemed to be cleared/hauled by the Contractor as determined by the Contract
Administrator in accordance with this section. There may be hourly snow hauling, plowing
and/or salting operations carried on by others on some portions of the street systems affected
by this Contract. Therefore, the depth of the snow accumulation to be used for payment for the
removal of a recent accumulation will be that portion of snow that has recently fallen
immediately preceding the start of a clearing operation and during the said operation, but not
including cleared or removed by others or by environmental processes, as determined solely by
the Contract Administrator. The duration and depth of snowfall will be based on official reports
from a weather consulting service. Notice of any dispute by the City arising from the amount of
snow accumulation used to calculate payments for a recent clearing operation shall be
forwarded to the Contract Administrator within 15 days of the City notifying the Contractor of the
amounts used for payment for a given clearing operation. Failure by the Contractor to give
notice of such dispute within the time specified shall preclude the Contractor from disputing the
amount for which the City will pay.

No payment will be made for gradual accumulation after March 15 of the Contract year in the
event that all of the gradual accumulation has completely melted and does not physically exist
on the street at the time of a plowing operation initiated by a recent accumulation. This
determination will be made by the Contract Administrator.

The snow accumulation factor will be determined by the appropriate formula based on the type
of accumulation and the quantity of snowfall. The formula to be used to calculate the snow
accumulation factor for each payment scenario are identified in the following table and are
further detailed in the sections and examples following the table:

Type of

Accumulation Snowfall Measurement Snow Accumulation Factor Calculation
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since the
operation,

Contract year or
preceding clearing
whichever is later.

(1) Recent 0-10.0 cm F =1.000

(2) Recent Greater than 10.0 cm F=1+ (090 x (x-10) / 10) where x is the
number of centimetres of recent accumulation
showfall.

(3) Gradual Up to but not including Dec. 15 of | F = 1.000 or F = (0.30 x y) / 10, whichever value

is greater, where y is the number of centimetres
of gradual accumulation snowfall.

(4) Combination of
recent and gradual

0-10.0 cm (x) of recent and y cm
of gradual up to but not including
Dec. 15 of Contract year or since
the preceding clearing operation,
whichever is later.

F=1.000 or F=(x+ (0.30 x y))/10, whichever
value is greater, where x is the number of
centimetres of recent accumulation snowfall and
y is the number of centimetres of gradual
accumulation snowfall.

(5) Combination of
recent and gradual

Greater than 10.0 cm of recent (x)
and y cm of gradual up to but not
including Dec. 15 of Contract year or
since the preceding clearing
operation, whichever is later.

F=1+(0.90x(x-10)/10)+ ((0.30x y)/10),
where x is the number of centimetres of recent
accumulation snowfall and y is the number of
centimetres of gradual accumulation snowfall.

E10.9.1

For a clearing operation required as a result of a recent accumulation of ten (10) cm or less

(0-10 cm), the accumulation factor (F) is 1.00. Payment will be made at the unit price Bid
multiplied by the length in kilometres of traffic lanes cleared multiplied by 1.000.

Example: The total payment for a clearing operation after 9.3 cm of recent accumulation
would be unit price Bid x lane kilometres x 1.000).

E10.9.2

E10.9.3

E10.9.4

For a clearing operation required as a result of a recent accumulation in excess of ten (10)
cm, the accumulation factor will be determined by adding 1.000 (which is the factor for the
first ten (10) cm) to 90% of the snow accumulation in excess of 10 centimetres divided by
10. Payment will be made at the unit price Bid multiplied by the length in kilometres of
traffic lanes cleared multiplied by the snow accumulation factor.

Example: The snow accumulation factor for a clearing operation after 14.3 cm of recent
accumulation, would be based on the calculation, F=1+(0.9 x (14.3-10)/10) =1.387. The
total payment for the clearing operation would be (unit price Bid x lane kilometres x
1.387).

For a clearing operation required as a result of a gradual accumulation, the snow

accumulation factor would be 1.000 or 30% of the gradual accumulation divided by 10,
whichever value is greater. Payment will be made at the unit price Bid multiplied by the
length in kilometres of traffic lanes cleared multiplied by the snow accumulation factor.

Example: Assume that, on February 28, the condition of the Priority Il streets was such
that a plowing operation was required and that no snowfall had occurred in the past 48
hours. The date of the last clearing operation was January 28 and 19 cm of snowfall
(gradual accumulation) had fallen since that date. The snow accumulation factor would be
30% of 19 cm divided by 10, or F = (0.30 x 19) /10 = 0.570. Since the calculated factor is
less than 1.000,the greater value of 1.000 would be used and the total payment for the
clearing operation would be (unit price Bid x lane kilometres x 1.000).

For a clearing operation required as result of a recent accumulation of 10.0 cm or less (0-
10 cm) and where there has also been gradual accumulation measured up to but not
including December 15 of the Contract year or since the immediately preceding clearing
operation, whichever is later, the snow accumulation factor will be 1.000 or the value
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calculated by adding the recent accumulation to 30% of the gradual accumulation and
dividing the sum by 10, whichever value is greater. Payment will be made at the unit price
Bid multiplied by the length in kilometres of traffic lanes cleared multiplied by the snow
accumulation factor.

Example: Assume that during the Contract year there has been a snowfall on January 20
of 5.0 cm with severe winds, and in the opinion of the Contract Administrator, there is need
for a snow clearing operation. Assume further that 14.5 centimetres of snow has gradually
accumulated between December 15th and the commencement of the recent accumulation
on January 20th. The snow accumulation factor and payment would be calculated as
follows:

(i)  The recent accumulation of 5.0 cm is added to 30% of the gradual
accumulation of 14.5 cm and the sum divided by 10 or F = (5.0+(0.30 x 14.5))
/10 = 0.935. Since the calculated factor is less than 1.000, the total payment
for the clearing operation would be (unit price Bid x lane kilometres x 1.000).

Assume that in the above scenario the snowfall on January 20th was 8.0 cm. Then the
snow accumulation factor and payment would be calculated as follows:

(i)  The recent accumulation of 8.0 cm is added to 30% of the gradual
accumulation of 14.5 cm and the sum divided by 10 or F = (8.0+(0.30 x 14.5))
/10 = 1.235. The total payment for the clearing operation would be (unit price
Bid x lane kilometres x 1.235).

E10.9.5 For a clearing operation required as result of a recent accumulation of greater than 10.0
cm and where there has also been gradual accumulation measured up to but not including
December 15 of the Contract year or since the immediately preceding clearing operation,
whichever is later, the snow accumulation factor will be determined by adding 1.000 (which
is the factor for the first ten (10) cm of recent accumulation) to 90% of the recent snow
accumulation in excess of 10 centimetres divided by 10 and then adding 30% of the
gradual accumulation and divided by 10. Payment will be made at the unit price Bid
multiplied by the length in kilometres of traffic lanes cleared multiplied by the snow
accumulation factor.

Example - Assume that during the Contract year there has been a snowfall on January 20
of 16.8 cm and, in the opinion of the Contract Administrator, there is need for a snow
clearing operation. Assume further that 20.5 cm of snow has gradually accumulated
between December 15th and the commencement of the recent accumulation on January
20th. The snow accumulation factor and payment would be calculated by adding 1.000 for
the first 10 cm of recent accumulation to 90% of 6.8 cm (which is the recent snow
accumulation in excess of 10 cm) divided by 10 and then adding 30% of 20.5 cm (which is
the gradual accumulation) divided by 10, or F =1.000 + (0.90 x (16.8-10) / 10) + ((0.30 x
20.5) / 10) = 2.227. The total payment for the clearing operation would be (unit price Bid x
lane kilometres x 2.227).

E10.10 Payment shall be made for snow clearing services or maintenance snow clearing between snow
storms and snhow clearing during major storms/blizzards, as specified in E3 of the Specifications
at the hourly rate Bid per equipment class on Form B: Schedule of Prices (Unit Price), as the
case may be, multiplied by the hours actually worked for each specific class as determined by
the Contract Administrator.

E10.11 Payment for wings, ice blades, and/or straight blades for Motor Graders engaged in a full width
show clearing operation shall be included in the unit price Bid per lane kilometre or kilometre
respectively.

E10.12 Those attachments specifically requested by the Contract Administrator or his designate will be
compensated for at the same rate per hour as those specified in the "Hourly Rental Rate for
Public Works Department for the 2011 Snow Season".
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E10.13 The City shall guarantee to pay to the Contractor a minimum amount (referred to as the
"guaranteed minimum amount") equal to 60% of the Bid price shown on Form B: Schedule of
Prices (Unit Price).

E10.13.1 Payment for Work done shall be as provided in E8 and all such payments shall be
deducted from the guaranteed minimum amount.

E10.13.2 On December 31st, all payments received by the Contractor under this Contract will be
totalled and the total compared with 10% of the Total Bid Price. If the total of the payments
received is less than 10% of the Total Bid Price, then the difference between the aforesaid
figures will be paid to the Contractor as an advance on the guaranteed minimum amount.
The amount of the advance will be set off against subsequent payments for work done by
the Contractor.

E10.13.3 On February 28th, all payments received by the Contractor under this Contract for Work
done and as an advance on the guaranteed minimum amount will be totalled and that total
compared with 35% of the Total Bid Price. If the total of the payments received is less than
35% of the Total Bid Price, then the difference will be paid to the Contractor as an advance
on the guaranteed minimum amount. The amounts of any advances received by the
Contractor will be set off against subsequent payments for Work done by the Contractor
pursuant to the Contract.

E10.13.4 At the conclusion of the Contract year, all payments received by the Contract or under this
Contract for Work done or as an advance on the guaranteed minimum amount will be
totalled and that total compared with the guaranteed minimum amount. Only when the
total of the payments received is less than the guaranteed minimum amount will additional
monies be payable by the City to the Contractor under the terms of this Contract.

E10.13.5 The Contractor will not be compensated for any inconvenience and costs which may result
from excavation Work on the streets, the parking of vehicles on the roadway, vehicle
movement, or any other obstruction to his Work.

E10.13.6 The Contractor shall note that on the P2 street system portion of this Contract, the unit
price bid shall include the cost of the 0.6m median cut as specified in the contract.

E10.13.7 It is the City of Winnipeg's intent to hold back five (5) percent of progress estimates for all
Work performed under this Contract as a damage deposit relating to E11 of the
Specifications. These funds will be released when damages are rectified in accordance
with E11.

E11. DAMAGE TO PUBLIC AND PRIVATE PROPERTY

E11.1  The Contractor will be held responsible for any damage to City or private property sustained as
a result of his snow clearing operation. Prior to commencement of the first clearing operation,
the Contractor shall document and/or photograph all existing damage to pavements, curbs,
utilities, street furniture, street signs, parking meters, etc., and shall provide this information to
the City for verification.

E11.2 The Contractor shall immediately report damages to City or private property to the Contract
Inspector.

E11.3 Any damage to pavements, boulevards, trees, etc. that in no way present a hazard to either
pedestrian or vehicular traffic shall be reported to the Contract Administrator and rectified by the
Contractor in accordance with City of Winnipeg specifications prior to June 30 following the
show clearing season. Damages not rectified by June 30 may be rectified by the City or its
agents and all costs shall be borne by the Contractor and shall be deducted from monies owing.

E11.4  The Contractor shall repair all curbs damaged as a result of snow clearing operations. The
repairs will be conducted at the exact locations at which the curb damage was assessed. The
Contractor shall remove and dispose of any loose curb material prior to April 15" each year.
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E11.5

E11.6

E11.7

E12.

El2.1

El12.1.1

E12.1.2

E12.2

E12.3

E12.4

E12.5

Any damage to street appurtenances such as, but not limited to, street light standards, signal
lights, hydrants, valve boxes, railway signal arm protective devices shall be rectified
immediately. If in the process of clearing snow from a street, the Contractor dislodges a
manhole frame, it must be restored immediately. Failure to rectify damages immediately may
result in the damages being rectified by the City or its agents and the associated costs borne by
the Contractor. In the event that the manhole frame is damaged beyond replacement, the
Contractor shall immediately install temporary warning devices to protect pedestrians and
vehicles and notify the City at 311, so that a repair can be made by City forces. The costs for
such repair will be borne totally by the Contractor.

The Contractor shall repair any sod damage caused by his snow clearing operations with top
soil and seed or with sod as directed by the Contract Administrator. All restorations shall be in
accordance with City of Winnipeg Standard Construction Specifications.

The Contractor shall replace with equal, any recycling bins or refuse containers destroyed, lost
or misplaced by his operations at least (1) day prior to the next refuse day cycle.

PENALTIES

Where the Contractor does not satisfactorily complete the Work on Priority 1l or Il streets in
accordance with the time and quality requirements specified in E2, the Contractor shall be
assessed a penalty.

For Priority 1, Priority Il and Priority Il streets, the penalty shall be in the amount of
$1,500.00 or an amount equal to twenty-five percent (25%) of the unit price bid per lane
kilometre multiplied by the lane kilometres not satisfactorily completed multiplied by the
snow accumulation factor, whichever is greater.

Streets that the Contract Administrator deems to be deficient in whole and not in part will
be considered incomplete and may be subject to the above penalty.

Where the Contractor does not supply up to the minimum quantity and type of equipment
identified in E4 within two hours as outlined in E3.1.7 of the Specifications, the Contractor shall
be assessed a penalty of five hundred dollars ($500.00) per piece of equipment per call out
below the minimum number as specified in E4. The minimum requirement shall apply
throughout the duration of the operation from call-out to release of equipment.

Where the Contractor does not satisfactorily perform any snow clearing operation in accordance
with the requirements of E2, particularly in reference to the quality of the Work following an
inspection by the Contract Administrator the Work shall be declared a deficiency. The
Contractor shall be requested to rectify the portion of streets found to be unsatisfactory in
quality within 24 hours of notification or in a time period to be agreed to by the Contract
Administrator. Failure to respond may result in the City performing the required Work and
charging the cost of such Work back to the Contractor.

Any performance deficiency related to E2 such as, but not limited to, depositing snow in
unauthorized locations, depositing snow on private property, or not removing snow windrows
from approaches, shall be rectified immediately by the Contractor. Failure to respond will result
in the City or its agent rectifying the deficiencies and charging the costs back to the Contractor.

Where the Contractor fails to replace recycling bins or refuse containers as described in E11.7,
the City will replace these items and assess a penalty of $100.00 per item.
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PART F - APPENDICES

APPENDIX A — SOUTH AREA (WEST) PRIORITY |

Street Name

Grant Av
Corydon Av
Corydon Av
Grant Av
Roblin Bv
Roblin Bv
Corydon Av
Corydon Av
Grant Av
Corydon Av
Corydon Av
Grant Av
Grant Av
Grant Av
Corydon Av
Corydon Av
Corydon Av
Corydon Av
Grant Av
Corydon Av
Grant Av
Corydon Av
Corydon Av
Corydon Av
Corydon Av
Grant Av
Grant Av
Grant Av
Grant Av
Grant Av
Grant Av
Roblin Bv
Roblin Bv
Nathaniel St
Roblin Bv
Scotswood Dr

Roblin Bv

Municipal Rd
Kelvin Bv
Grant Av
Roblin Bv
Laxdal Rd
Batchelor Av

Roblin Bv

Corydon Av
Grant Av
Haney St

SOUTH AREA (WEST) PRIORITY |

From Street

Elm St
Waterloo St
Oak St
Queenston St
Berkley St N
Elmvale Cr
Brock St
Oxford St
Niagara St
Cordova St
Elm St

Ash St
Waterloo St
Campbell St
Niagara St
Ash St
Queenston St
Waterloo St
Niagara St
Oak St
Cambridge St
Brock St
Cordova St
Campbell St
Niagara St
Queenston St
Brock St
Cordova St
Oak St
Waverley St
Oxford St
Cathcart St
Royalgate Rd
Taylor Av

Community Rw

Roblin Bv
Lannoo Dr

Roblin Bv
Grant Av
Grant Av
Municipal Rd
Roblin Bv
Roblin Bv

Chalfont Rd

Corydon Av
Chalfont Rd
Grant Av

To Street

Oak St

Ash St

Elm St
Niagara St
Municipal Rd

Hunterspoint Rd

Cordova St
Waverley St
Waterloo St
Campbell St
Montrose St
Waterloo St
Niagara St
Cordova St
Waterloo St
Waterloo St
Brock St
Niagara St
Queenston St
Ash St
Oxford St
Queenston St
Brock St
Cordova St
Queenston St
Brock St
Cordova St
Campbell St
Elm St
Oxford St
Waverley St
Wexford St
Cathcart St
Taylor Av

Shelmerdine Dr

Roblin Bv

William Marshall

Wy

Roblin Bv
Grant Av
Grant Av
Berkley St N
Roblin Bv
Roblin Bv

Assiniboine Park

Dr

Corydon Av
Cathcart St
Grant Av

Snow Route

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional
Regional
Regional
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Priority

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

P1
P1
P1
P1
P1
P1

P1

P1
P1
P1

Lane
Kms
0.10
0.10
0.10
0.09
0.14
0.05
0.09
0.10
0.10
0.09
0.10
0.10
0.10
0.09
0.10
0.10
0.09
0.10
0.09
0.10
0.10
0.09
0.09
0.09
0.09
0.09
0.09
0.09
0.10
0.10
0.11
0.06
0.04
0.01
0.13
0.01

0.16

0.01
0.01
0.01
0.14
0.01
0.01

0.19

0.01
0.22
0.01
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Centennial St
Coventry Rd
Grant Av
Pepperloaf Cr
Roblin Bv
Princeton Bv
Taylor Av
Taylor Av
Chataway Bv
Corydon Av
Corydon Av
Taylor Av
Grant Av
Grant Av
Grant Av
Grant Av
Cambridge St
Roblin Bv
Roblin Bv
Ridgedale Cr
Roblin Bv
Roblin Bv
Corydon Av
Roblin Bv
Taylor Av
Corydon Av
Renfrew By
Academy Rd
Academy Rd
Corydon Av
Grant Av

Corydon Av

Roblin Bv
Roblin Bv
Wilton St
Taylor Av
Taylor Av
Corydon Av
Marlton Cr
Roblin Bv
Roblin Bv
Roblin Bv
Moray St
Corydon Av
Grant Av
Corydon Av
Roblin Bv
Cambridge St
Corydon Av
Roblin Bv
Roblin Bv
Roblin Bv
Taylor Av
Academy Rd
Roblin Bv
Cathcart St
Moray St
Elmvale Cr

Taylor Av
Grant Av
Montrose St
Roblin Bv
Laxdal Rd
Roblin Bv
Lanark St
Renfrew St
Tuxedo Av
Hosmer Bv
Park Bv N
Wilton St
Elmhurst Rd
Cathcart St
Ash St
Cathcart St
Grant Av
Chalfont Rd
Harstone Rd
Roblin Bv
Roblin Bv

Assiniboine Park Dr

Corydon Av
Royalgate Rd
Waverley St
Ash St
Taylor Av
Waterloo St
Guelph St
Harrow St
Bramble Dr

Commissary Rd

Elmhurst Rd
Mclean St
Taylor Av
Cambridge St
Poseidon By
Centennial St
Roblin Bv
Marlton Cr
Shenfield Rd
Jaymorr Dr
Roblin Bv
Queenston St
Grant Av
Hosmer Bv
Fairmont Rd
Taylor Av
Rockwood St
Pepperloaf Cr
Elmhurst Rd
Marlton Cr
Kenaston Bv
Waverley St
Cathcart St
Roblin Bv
Roblin Bv
Roblin Bv

Taylor Av
Grant Av
Waverley St
Roblin Bv
Princeton Bv
Roblin Bv
Beaverbrook St
Lanark St
Tuxedo Av
Park Bv N
Lamont Bv
Guelph St
Cathcart St
Elmhurst Rd
Oak St
Chalfont Rd
Grant Av
Wexford St
Lannoo Dr
Roblin Bv
Roblin Bv
Chalfont Rd
Corydon Av
Lynbrook Dr
Waverley St
Oak St

Taylor Av
Niagara St
Wilton St
Stafford St
Haney St
Assiniboine Park
Dr

Hendon Av
Varsity View Dr
Taylor Av
Waverley St
Nathaniel St
Beaverbrook St
Roblin Bv
Barnstaple Cv
Barnstaple Cv
Shenfield Rd
Roblin Bv
Niagara St
Grant Av
Kelvin Bv
Marlton Cr
Taylor Av
Thurso St
Harstone Rd
Lynbrook Dr
Oakdale Dr
Kenaston Bv
Montrose St
Royalgate Rd
Roblin Bv
Roblin Bv
Roblin Bv

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
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P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

0.01
0.01
0.10
0.01
0.12
0.01
0.15
0.10
0.01
0.11
0.11
0.17
0.19
0.19
0.10
0.22
0.01
0.15
0.14
0.01
0.01
0.17
0.01
0.05
0.01
0.10
0.01
0.10
0.10
0.17
0.17

0.19

0.06
0.09
0.01
0.20
0.52
0.09
0.01
0.16
0.05
0.09
0.02
0.09
0.01
0.11
0.13
0.01
0.17
0.14
0.09
0.18
0.01
0.10
0.04
0.01
0.02
0.01
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Roblin Bv
Dieppe Rd
Nathaniel St
Park Bv N
Shaftesbury Bv
Shaftesbury Bv
Grant Av
Roblin Bv
Corydon Av
Corydon Av
Boreham Bv
Taylor Av
Cordova St
Grant Av
Corydon Av
Grant Av
Bower Bv
Grant Av
Corydon Av
Corydon Av
Taylor Av
Shelmerdine Dr
Grant Av
Roblin Bv
Grant Av
Kelvin Bv
Brock St
Corydon Av
Centennial St
Roblin Bv
Kenaston Bv
Lindsay St
Grant Av
Access Rd
Campbell St
Borebank St
Elm St
Oxford St
Roblin Bv
Taylor Av
Taylor Av
Bower Bv
Roblin Bv
McQuaker Dr
Corydon Av
Taylor Av
Laidlaw Bv
Roblin Bv
Harstone Rd
Corydon Av
Waverley St
Oak St
Waverley St
Grant Av
Corydon Av
Corydon Av
Roblin Bv
Assiniboine Park
Dr

Shelmerdine Dr
Roblin Bv
Grant Av
Corydon Av
Corydon Av
Corydon Av
Campbell St
Princeton Bv
Kelvin Bv

Park Bv N
Corydon Av
Taylor Av
Grant Av
Waterloo St
Renfrew St
Charleswood Pw
Corydon Av
Coventry Rd
Rockwood St
Shaftesbury Bv
Nathaniel St
Roblin Bv
Cordova St
Buckingham Rd
Centennial St
Corydon Av
Grant Av
Laidlaw Bv
Grant Av
Roblin Bv
Kenaston Bv
Taylor Av
Oxford St
Grant Av

Grant Av

Grant Av
Corydon Av
Grant Av
Buckingham Rd
Centennial St
Beaverbrook St
Grant Av
Oakdale Dr
Roblin Bv
Lanark St
Harrow St
Grant Av

Grant Av
Roblin Bv
Beaverbrook St
Grant Av
Corydon Av
Grant Av

Grant Av
Guelph St
Guelph St
Berkley St

Roblin Bv

Community Rw
Roblin Bv
Grant Av
Corydon Av
Corydon Av
Corydon Av
Borebank St
Laxdal Rd
Boreham Bv
Hosmer Bv
Corydon Av
Taylor Av
Grant Av

Ash St

Lanark St
Haney St
Corydon Av
Roblin Bv
Wilton St
Bower Bv
Poseidon By
Roblin Bv
Brock St
Dieppe Rd
Beaverbrook St
Corydon Av
Grant Av
Bower Bv
Grant Av

PTH 100
Kenaston Bv
Taylor Av
Cambridge St
Grant Av

Grant Av

Grant Av
Corydon Av
Grant Av

Grant Av
Beaverbrook St
Lanark St
Grant Av
Mcquaker Dr
Roblin Bv
Beaverbrook St
Guelph St
Grant Av
Buckingham Rd
Roblin Bv
Lanark St
Grant Av
Corydon Av
Grant Av

Grant Av
Harrow St
Wilton St
Charleswood Rd

Roblin Bv

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
No
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional
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P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

0.13
0.01
0.01
0.02
0.01
0.01
0.10
0.11
0.11
0.10
0.01
0.01
0.01
0.10
0.10
0.12
0.01
0.04
0.17
0.13
0.52
0.01
0.09
0.23
0.09
0.01
0.01
0.11
0.01
0.25
0.01
0.01
0.10
0.01
0.01
0.01
0.01
0.01
0.13
0.09
0.15
0.01
0.12
0.01
0.15
0.17
0.01
0.13
0.01
0.15
0.01
0.01
0.02
0.02
0.17
0.17
0.26

0.02
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Roblin Bv
Roblin Bv

Roblin Bv

Handsart Bv
Oak St
Shenfield Rd
Portsmouth Bv
Roblin Bv
Tuxedo Av
Shaftesbury Bv
Roblin Bv
Tuxedo Av
Tuxedo Av
Berkley St
Brock St
Roblin Bv
Lanark St
Grant Av
Kenaston Bv

Academy Rd

Academy Rd

Kenaston Bv
Queenston St
Grant Av
Chalfont Rd
Corydon Av
Edgeland Bv
Park Bv E
Roblin Bv
Buckingham Rd
Roblin Bv
Beaverbrook St
Academy Rd
Grant Av
Grant Av
Grant Av
Wexford St
McLean St
Lynbrook Dr
Grant Av
Kenaston Bv
Varsity View Dr
Academy Rd
Roblin Bv
Roblin Bv
Roblin Bv
Roblin Bv
Roblin Bv
Cordova St
Taylor Av
Roblin Bv
Roblin Bv
Academy Rd
Academy Rd
Tuxedo Av

Lynbrook Dr
Hendon Av

PTH 100 NB to Roblin

Bv WB
Corydon Av
Grant Av
Roblin Bv
Grant Av
Roblin Bv
Tuxedo Av
Shaftesbury Bv
Roblin Bv
Tuxedo Av
Tuxedo Av
Roblin Bv
Corydon Av
Laxdal Rd
Grant Av
Lanark St
Academy Rd

Academy Rd WB to St
James Bridge NB

Centennial St

Carpathia Rd
Grant Av
Roblin Bv
Roblin Bv
Handsart Bv
Corydon Av
Grant Av
Barker Bv
Roblin Bv
Greenbrier Av
Grant Av
Beaverbrook St
Kenaston Bv
Denton PI
Haney St
Roblin Bv
Roblin Bv
Roblin Bv
Kenaston Bv
Tuxedo Av
Roblin Bv
Wellington Cr S
Sparrow Rd
Malone St
Paradise Dr
Sparrow Rd
Carlotta Cr
Corydon Av
Renfrew By
Wexford St
Hendon Av
Borebank St
Borebank St
Kenaston Bv

Royalgate Rd
Elmhurst Rd
Roblin Bv EB to
PTH 100 NB
Corydon Av
Grant Av
Roblin Bv
Grant Av
Roblin Bv
Tuxedo Av
Grant Av
Roblin Bv
Tuxedo Av
Tuxedo Av
Roblin Bv
Corydon Av
Varsity View Dr
Grant Av
Beaverbrook St
Fulham Av

Beaverbrook St
Academy Rd WB

to St James Bridge

NB

Corydon Av
Grant Av
Roblin Bv
Roblin Bv
Grenfell Bv
Corydon Av
Grant Av
Barker Bv
Roblin Bv
Pepperloaf Cr
Grant Av
Wellington Cr S
Kenaston Bv
Fairmont Rd
Bramble Dr
Roblin Bv
Roblin Bv
Roblin Bv
Kenaston Bv
Corydon Av
Roblin Bv
Lanark St
Willow Ridge Rd
Sparrow Rd
Malone St
Malone St
Charleswood Rd
Corydon Av
Renfrew St
Cathcart St
Mclean St
Campbell St
Lindsay St
Kenaston Bv

Regional
Regional

No

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Appendices
Page 4 of 28

P1
P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

0.05
0.06

0.25

0.02
0.01
0.01
0.01
0.02
0.01
0.17
0.01
0.01
0.02
0.01
0.01
0.07
0.01
0.15
0.11

0.05

0.04

0.37
0.01
0.02
0.01
0.11
0.02
0.01
0.01
0.01
0.16
0.01
0.01
0.01
0.16
0.17
0.01
0.01
0.01
0.01
0.59
0.01
0.14
0.06
0.12
0.10
0.11
0.12
0.01
0.02
0.06
0.03
0.10
0.10
0.01



The City of Winnipeg

Bid Opportunity No. 692-2011

Roblin Bv
Lindsay St
Waverley St

Academy Rd

Grant Av
Ash St
Waterloo St
Roblin Bv
Sparrow Rd
Corydon Av
Roblin Bv
Grant Av
Grant Av
Poseidon By
Corydon Av
Corydon Av
Academy Rd
Montrose St
Hendon Av
Elm St
Academy Rd
Lamont Bv
Corydon Av
Royalgate Rd
Corydon Av
Corydon Av
Corydon Av
Barnstaple Cv
Roblin Bv
Stafford St
Taylor Av
Taylor Av
Tuxedo Av
Corydon Av
Corydon Av
Corydon Av
Corydon Av
Commissary Rd
Grant Av
Corydon Av
Kenaston Bv
Shaftesbury Bv
Grant Av
Fairmont Rd
Grant Av
Roblin Bv
Fairmont Rd
Borebank St
Lindsay St
Renfrew St
Grant Av
Roblin Bv
Corydon Av
Corydon Av
Corydon Av
Corydon Av
Grant Av
Grant Av

Jaymorr Dr
Grant Av
Taylor Av

St James Bridge SB to

Academy Rd EB
Waverley St
Grant Av
Grant Av
Moray St
Roblin Bv
Waverley St
Marlton Cr
Shaftesbury Bv
Shaftesbury Bv
Taylor Av
Tuxedo Av
Kenaston Bv
Elm St

Grant Av
Roblin Bv
Grant Av
Lockwood St
Corydon Av
Grenfell Bv
Roblin Bv

Assiniboine Park Dr

Shaftesbury Bv
Bower Bv
Roblin Bv
Shenfield Rd
Grant Av
Guelph St
Harrow St
Doncaster St
Corydon Av
Corydon Av
Corydon Av
Corydon Av
Corydon Av
Grant Av
Laidlaw Bv
Tuxedo Av
Cuthbertson Av
Coventry Rd
Grant Av
Roblin Bv
Dieppe Rd
Roblin Bv
Corydon Av
Corydon Av
Corydon Av
Charleswood Pw
Grant Av
Borebank St
Lindsay St
Borebank St
Boreham Bv
Elm St
Waverley St

Batchelor Av
Grant Av
Taylor Av

Centennial St

Waverley St
Grant Av
Grant Av
Moray St
Roblin Bv
Montrose St
Fairmont Rd
Shaftesbury Bv
Bower Bv
Taylor Av
Grenfell Bv
Kenaston Bv
Montrose St
Grant Av
Roblin Bv
Grant Av

St James Bridge
Corydon Av
Southport Bv
Roblin Bv
Commissary Rd
Shaftesbury Bv
Laidlaw Bv
Roblin Bv
Jaymorr Dr
Grant Av
Wilton St
Stafford St
Kenaston Bv
Corydon Av
Corydon Av
Corydon Av
Corydon Av
Corydon Av
Grant Av
Boreham Bv
Tuxedo Av
Mountbatten Av
Roblin Bv
Grant Av
Roblin Bv
Buckingham Rd
Roblin Bv
Corydon Av
Corydon Av
Corydon Av
Charleswood Pw
Grant Av
Campbell St
Borebank St
Lindsay St
Laidlaw Bv
Montrose St
Montrose St

Regional
Regional
Regional

Regional

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Appendices
Page 5 of 28

P1
P1
P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

0.17
0.01
0.01

0.10

0.01
0.01
0.01
0.02
0.01
0.10
0.13
0.01
0.13
0.01
0.01
0.01
0.10
0.01
0.01
0.01
0.03
0.02
0.11
0.01
0.17
0.01
0.11
0.01
0.09
0.01
0.17
0.17
0.21
0.01
0.01
0.01
0.01
0.01
0.02
0.11
0.01
0.39
0.04
0.01
0.01
0.23
0.01
0.01
0.01
0.01
0.02
0.02
0.10
0.10
0.10
0.11
0.10
0.10
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Corydon Av
Corydon Av
Kenaston Bv
Kenaston Bv
Hunterspoint Rd
Ash St
Wilton St
Corydon Av
Corydon Av
Grant Av
Harrow St
Academy Rd
Academy Rd
Grant Av
Grant Av
Academy Rd
Roblin Bv
Alcrest Dr
Oxford St
Academy Rd
Grant Av
Beaverbrook St
Carpathia Rd
Grant Av
Tuxedo Av
Kenaston Bv
Kenaston Bv
Academy Rd
WB to St James
Bridge NB
Academy Rd
Corydon Av
Jaymorr Dr
Park Bv W
Corydon Av
Taylor Av
Taylor Av
Taylor Av
Hosmer Bv
Grant Av
Grant Av
Grant Av
Grant Av
Holland Bv
Grant Av
Shaftesbury Bv
Queenston St
Waterloo St
Kenaston Bv
Roblin Bv
Grant Av
Grant Av
Grant Av
Academy Rd
Academy Rd
Academy Rd
Academy Rd
Corydon Av
Academy Rd

Montrose St
Cambridge St
Tuxedo Av
Tuxedo Av
Roblin Bv
Corydon Av
Grant Av
Oxford St
Waverley St
Oakdale Dr
Taylor Av
Wilton St
Harrow St
Coventry Rd
Oakdale Dr
Kenaston Bv
Municipal Rd
Roblin Bv
Corydon Av
Campbell St
Brock St
Corydon Av
Corydon Av
Oak St
Corydon Av
Corydon Av
Lockston Av

Academy Rd

Harrow St
Kelvin Bv
Roblin Bv
Grant Av
Beaverbrook St
Taylor Av
Taylor Av
Taylor Av
Corydon Av
Park Bv E
Kelvin Bv
Holland Bv
Shaftesbury Bv
Grant Av
Bower Bv
Grant Av
Corydon Av
Corydon Av
Carpathia Rd
Wexford St
Lindsay St
Lindsay St
Borebank St
Niagara St
Ash St

Ash St

Oak St
Boreham Bv
Brock St

Waverley St
Oxford St
Tuxedo Av
Willow Av
Roblin Bv
Corydon Av
Grant Av
Cambridge St
Oxford St
Charleswood Pw
Taylor Av
Cambridge St
Guelph St
Fairmont Rd
Denton PI
Kenaston Bv
Elmvale Cr
Roblin Bv
Corydon Av
Cordova St
Queenston St
Corydon Av
Corydon Av
Ash St
Corydon Av
Corydon Av
Tuxedo Av

Centennial St

Stafford St
Hosmer Bv
Roblin Bv
Grant Av
Centennial St
Taylor Av
Taylor Av
Taylor Av
Corydon Av
Park Bv W
Holland Bv
Laidlaw Bv
Shaftesbury Bv
Grant Av
Shaftesbury Bv
Grant Av
Corydon Av
Corydon Av
Fulham Av
Wexford St
Borebank St
Renfrew St
Lindsay St
Queenston St
Waterloo St
Oak St

Elm St

Kelvin Bv
Cordova St

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
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P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

0.10
0.10
0.01
0.25
0.01
0.01
0.01
0.10
0.10
0.22
0.01
0.10
0.17
0.22
0.08
0.01
0.15
0.01
0.01
0.09
0.09
0.01
0.01
0.10
0.03
0.01
0.37

0.04

0.17
0.11
0.01
0.01
0.09
0.02
0.01
0.01
0.01
0.14
0.11
0.11
0.01
0.01
0.13
0.01
0.01
0.01
0.11
0.02
0.10
0.19
0.10
0.09
0.10
0.10
0.10
0.11
0.09



The City of Winnipeg

Bid Opportunity No. 692-2011

Academy Rd
Cathcart St
Grant Av
Kenaston Bv
Kenaston Bv
Corydon Av
Shaftesbury Bv
Grenadier Dr
Laidlaw Bv
Lanark St
Wexford St
Roblin Bv
Roblin Bv
Roblin Bv
Roblin Bv
Bramble Dr
Corydon Av
Greenbrier Av
Niagara St
Grant Av
Corydon Av
Corydon Av
Taylor Av
Harrow St
Guelph St
Roblin Bv
Roblin Bv
Taylor Av
Taylor Av
Renfrew St
Oakdale Dr
Roblin Bv
Roblin Bv
PTH 100 NB to
Roblin Bv WB
Roblin Bv
Roblin Bv
Corydon Av
Taylor Av
Kenaston Bv
Corydon Av
Niagara St
Grant Av
Elmhurst Rd
Grant Av
Corydon Av
Elmhurst Rd
Chalfont Rd
Taylor Av
Roblin Bv
Taylor Av
Roblin Bv
Lanark St
Kenaston Bv
Roblin Bv
Roblin Bv
Roblin Bv
Roblin Bv
Roblin Bv

Brock St
Grant Av
Harrow St
Taylor Av
Taylor Av
Lamont Bv
Grant Av
Corydon Av
Corydon Av
Corydon Av
Roblin Bv
Wexford St
Mclean St
Lynbrook Dr
Wexford St
Grant Av

Elm St

Roblin Bv
Corydon Av
Cambridge St
Conservatory Dr
Bower Bv
Lanark St
Grant Av
Taylor Av
Community Rw
Hunterspoint Rd
Renfrew By
Renfrew St
Taylor Av
Roblin Bv
Haney St
Moray St

Roblin Bv

Ridgedale Cr
Varsity View Dr
Handsart Bv
Campbell St
Carpathia Rd
Corydon Av
Grant Av
Laidlaw Bv
Roblin Bv
Park Bv W
Montrose St
Grant Av
Grant Av
Lindsay St
Roblin Bv
Stafford St
Batchelor Av
Taylor Av
Grant Av
Ridgedale Cr
Alcrest Dr
Varsity View Dr
Haney St
Batchelor Av

Queenston St
Grant Av
Stafford St
Taylor Av
Taylor Av

Park Bv N
Shaftesbury Bv
Corydon Av
Corydon Av
Corydon Av
Roblin Bv
Wexford St
Hendon Av
Elmhurst Rd
Chalfont Rd
Grant Av

Oak St

Roblin Bv
Corydon Av
Nathaniel St
Conservatory Dr
Conservatory Dr
Renfrew By
Grant Av
Taylor Av
Hunterspoint Rd
Community Rw
Renfrew St
Renfrew By
Taylor Av
Roblin Bv
Moray St
Moray St

Roblin Bv

Marlton Cr
Laxdal Rd
Lamont Bv
Borebank St
Willow Av
Tuxedo Av
Grant Av
Bower Bv
Roblin Bv
Park Bv E
Elm St
Grant Av
Grant Av
Borebank St
Dale Bv
Harrow St
Ridgedale Cr
Taylor Av
Grant Av
Batchelor Av
Princeton Bv
Mclean St
Alcrest Dr
Jaymorr Dr

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Appendices
Page 7 of 28

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

0.09
0.01
0.17
0.01
0.01
0.11
0.12
0.01
0.01
0.01
0.01
0.02
0.03
0.09
0.15
0.01
0.10
0.01
0.01
0.41
0.01
0.13
0.04
0.01
0.01
0.13
0.13
0.06
0.02
0.01
0.01
0.06
0.02

0.06

0.12
0.07
0.11
0.06
0.12
0.04
0.01
0.11
0.01
0.14
0.10
0.01
0.01
0.10
0.06
0.17
0.10
0.01
0.01
0.10
0.12
0.09
0.19
0.17
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Grant Av
Corydon Av
Roblin Bv
Roblin Bv
Taylor Av
Grant Av

Grant Av

Grant Av
Beaverbrook St
Corydon Av
Grant Av
Willow Ridge Rd
Academy Rd
Roblin Bv
Community Rw
Lockwood St
Grant Av

Grant Av
Centennial St
Campbell St
Corydon Av
Kenaston Bv
Academy Rd
Taylor Av
Doncaster St
Southport Bv
Corydon Av

Corydon Av

Shaftesbury Bv
Taylor Av
Roblin Bv
Taylor Av
Taylor Av
Tuxedo Av
Ubique Cr
Taylor Av
Corydon Av
Tuxedo Av
Kenaston Bv
Roblin Bv
Charleswood Rd
Grant Av
Roblin Bv
Grant Av
Carlotta Cr
Corydon Av
Roblin Bv
Edgeland Bv
Taylor Av
Corydon Av
Roblin Bv
Grant Av
Taylor Av
Corydon Av
Grant Av
Grant Av
Grant Av
Corydon Av

Portsmouth Bv
Kenaston Bv
Roblin Bv
Oakdale Dr
Kenaston Bv
Laidlaw Bv
Stafford St
Montrose St
Taylor Av
Grenadier Dr
Fairmont
Roblin Bv
Lindsay St
William Marshall Wy
Roblin Bv
Corydon Av
Park Bv W
Bower Bv
Corydon Av
Corydon Av
Carpathia Rd
Corydon Av
Kenaston Bv
Taylor Av
Corydon Av
Corydon Av
Corydon Av

Lanark St

Grant Av
Guelph St
Roblin Bv
Taylor Av
Taylor Av
Tuxedo Av
Corydon Av
Campbell St
Edgeland Bv
Tuxedo Av
Fulham Av
Barnstaple Cv
Roblin Bv
Grant Av
Hunterspoint Rd
Beaverbrook St
Roblin Bv
Edgeland Bv
Roblin Bv
Tuxedo Av

Ash St

Ubique Cr
Willow Ridge Rd
Grant Av

Taylor Av
Corydon Av
Charleswood Pw
Beaverbrook St
Grant Av
Corydon Av

Park Bv E
Grenadier Dr
Roblin Bv
Ridgedale Cr
Kenaston Bv
Holland Bv
Harrow St
Elm St
Taylor Av
Ubique Cr
Oakdale Dr
Roblin Bv
Renfrew St
Scotswood Dr
Roblin Bv
Corydon Av
Kelvin Bv
Laidlaw Bv
Corydon Av
Corydon Av
Lockwood St
Corydon Av
Lockwood St
Taylor Av
Corydon Av
Corydon Av
Corydon Av
Angelo Grande
Bocce Wy
Bard Bv
Harrow St
Roblin Bv
Taylor Av
Taylor Av
Grenfell Bv
Corydon Av
Borebank St
Southport Bv
Tuxedo Av
Carpathia Rd
Marlton Cr
Roblin Bv
Kenaston Bv
Elmvale Cr
Centennial St
Roblin Bv
Southport Bv
Barker Bv
Tuxedo Av
Brock St
Grenadier Dr
Sparrow Rd
Kenaston Bv
Taylor Av
Corydon Av
Charleswood Pw
Lanark St
Grant Av
Corydon Av

Regional
Regional
No
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional
Regional
Regional
Regional
Regional
No
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
No
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P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

0.21
0.08
0.07
0.33
0.01
0.11
0.17
0.10
0.01
0.07
0.25
0.01
0.19
0.20
0.01
0.01
0.15
0.11
0.01
0.01
0.10
0.01
0.11
0.01
0.02
0.02
0.01

0.10

0.01
0.17
0.03
0.01
0.01
0.04
0.01
0.04
0.04
0.01
0.11
0.16
0.01
0.06
0.05
0.09
0.01
0.02
0.07
0.01
0.39
0.07
0.06
0.07
0.01
0.01
0.02
0.15
0.02
0.12
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Roblin Bv
Dale Bv
Grant Av
Taylor Av
Grant Av
Corydon Av
Roblin Bv
Fulham Av
Grant Av
Charleswood Pw
Grant Av
Corydon Av
Corydon Av
Taylor Av
Corydon Av
Corydon Av
Roblin Bv
Roblin Bv
Roblin Bv
Kenaston Bv
Montrose St
Tuxedo Av
Doncaster St
Taylor Av
Charleswood Pw
Charleswood Pw
Roblin Bv
Roblin Bv
Academy Rd
Academy Rd
Roblin Bv
Kenaston Bv
Renfrew St
Malone St
Taylor Av
Shaftesbury Bv
Corydon Av
Grant Av
Grant Av
Corydon Av
Kenaston Bv
Corydon Av
Corydon Av
Willow Av
Roblin Bv
Kenaston Bv
Charleswood Pw
Kenaston Bv
Grant Av
Grant Av
Corydon Av
Grant Av
Roblin Bv
Kenaston Bv
Grant Av
Taylor Av
Corydon Av
Corydon Av
Roblin Bv

Princeton Bv
Roblin Bv
Borebank St
Campbell St
Inverness Bv
Edgeland Bv
Barnstaple Cv
Kenaston Bv
Grant Av
Grant Av
Centennial St
Campbell St
Lockwood St
Brock St
Lamont Bv
Corydon Av
Roblin Bv
Elmvale Cr
Roblin Bv
Kenaston Bv
Corydon Av
Kenaston Bv
Tuxedo Av
Beaverbrook St
Charleswood Pw
Charleswood Pw
Malone St
Charleswood Rd
Oxford St
Oxford St
Dale Bv
Kenaston Bv
Grant Av
Roblin Bv
Poseidon By
Grant Av
Corydon Av
Lanark St
Renfrew St
Tuxedo Av
Corydon Av
Kenaston Bv
Grenfell Bv
Kenaston Bv
Charleswood Rd
Kenaston Bv
Grant Av
Kenaston Bv
Chalfont Rd
Elmhurst Rd
Grenadier Dr
Renfrew St
Moray St
Grant Av
Edgeland Bv
Waverley St
Doncaster St
Kenaston Bv
Alcrest Dr

Alcrest Dr
Roblin Bv
Campbell St
Borebank St
Portsmouth Bv
Southport Bv
Shenfield Rd
Kenaston Bv
Charleswood Pw
Grant Av
Ramp
Borebank St
Carpathia Rd
Campbell St
Handsart Bv
Corydon Av
Roblin Bv
Municipal Rd
Charleswood Pw
Grant Av
Corydon Av
Kenaston Bv
Tuxedo Av
Centennial St
Roblin Bv
Grant Av
Carlotta Cr
Berkley St
Cambridge St
Waverley St
Dale Bv
Tuxedo Av
Grant Av
Roblin Bv
Cambridge St
Grant Av
Corydon Av
Renfrew St
Lanark St
Tuxedo Av
Lockston Av
Kenaston Bv
Handsart Bv
Kenaston Bv
Paradise Dr
Kenaston Bv
Grant Av
Grant Av
Shaftesbury Bv
Laxdal Rd
Kenaston Bv
Lindsay St
Haney St
Grant Av
Kenaston Bv
Ash St
Ubique Cr
Carpathia Rd
Haney St

Regional
Regional
Regional
No
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
No
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
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P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

0.12
0.01
0.10
0.03
0.02
0.03
0.05
0.01
0.08
0.01
0.01
0.10
0.10
0.19
0.11
0.08
0.01
0.15
0.05
0.05
0.01
0.01
0.01
0.09
0.06
0.07
0.10
0.26
0.10
0.10
0.01
0.06
0.01
0.01
0.24
0.01
0.02
0.10
0.10
0.01
0.22
0.01
0.11
0.01
0.12
0.01
0.01
0.06
1.46
0.25
0.09
0.19
0.04
0.01
0.39
0.41
0.09
0.10
0.16
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Grant Av
Corydon Av
Grant Av
Grant Av
Grant Av
Roblin Bv
Kenaston Bv
Kenaston Bv
Grant Av
Grant Av
Dale Bv
Roblin Bv
Grant Av
Corydon Av
Academy Rd
Kenaston Bv
Grant Av
Corydon Av
Kenaston Bv
Kenaston Bv
Tuxedo Av
Grant Av
Grant Av
Edgeland Bv
Charleswood Pw
Roblin Bv
Roblin Bv
Roblin Bv

Roblin Bv

Roblin Bv
Grant Av
Grant Av
Grant Av
Charleswood Pw
Roblin Bv
Grant Av
Roblin Bv
Waverley St
Taylor Av
Taylor Av
Grant Av
Taylor Av
Taylor Av
Corydon Av
Corydon Av
Grant Av
Corydon Av
Corydon Av
Corydon Av
Corydon Av
Tuxedo Av
Tuxedo Av
Tuxedo Av
Tuxedo Av
Tuxedo Av
Roblin Bv
Kenaston Bv
Grant Av

Access Rd
Southport Bv
Access Rd
Centennial St
Nathaniel St
Mcquaker Dr
Willow Av
Fulham Av
Shaftesbury Bv
Edgeland Bv
Roblin Bv
Moray St
Kenaston Bv
Conservatory Dr
Lanark St
Grant Av
Kenaston Bv
Edgeland Bv
Corydon Av
Boulton By
Chataway Bv
Holland Bv
Kelvin Bv
Grant Av
Roblin Bv
Dieppe Rd
Scotswood Dr
Willow Ridge Rd

Barker Bv

Grant Av
Laxdal Rd
Charleswood Pw
Haney St
Roblin Bv
Grant Av
Laxdal Rd
Harstone Rd
Taylor Av
Centennial St
Taylor Av
Wilton St
Nathaniel St
Wilton St
Carpathia Rd
Ubique Cr
Wilton St
Doncaster St
Edgeland Bv
Southport Bv
Conservatory Dr
Corydon Av
Edgeland Bv
Kenaston Bv
Doncaster St
Edgeland Bv
Dale Bv
Grant Av
Bramble Dr

Kenaston Bv
Edgeland Bv
Centennial St
Access Rd
Wilton St
Moray St
Carpathia Rd
Academy Rd
Chalfont Rd
Portsmouth Bv
Roblin Bv
Mcquaker Dr
Edgeland Bv
Shaftesbury Bv
Renfrew St
Boulton By
Access Rd
Doncaster St
Carpathia Rd
Grant Av
Girton Bv
Kelvin Bv

Park Bv W
Grant Av
Grant Av
Harstone Rd
Shelmerdine Dr
Barker Bv
Roblin Bv WB to
PTH 100 NB
Fairmont Rd
Bramble Dr
Oakdale Dr
Charleswood Pw
Grant Av
Grant Av
Elmhurst Rd
Dieppe Rd
Taylor Av
Kenaston Bv
Waverley St
Nathaniel St
Wilton St
Nathaniel St
Kenaston Bv
Doncaster St
Harrow St
Edgeland Bv
Southport Bv
Tuxedo Av
Commissary Rd
Chataway Bv
Doncaster St
Doncaster St
Edgeland Bv
Chataway Bv
Willow Ridge Rd
Carpathia Rd
Laxdal Rd

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
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P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

0.17
0.22
0.17
0.17
0.59
0.18
0.12
0.11
1.46
0.36
0.01
0.18
0.39
1.10
0.10
0.37
0.16
0.21
0.37
0.37
0.22
0.11
0.15
0.01
0.96
0.25
0.17
0.11

0.21

0.22
0.24
0.22
0.12
0.95
0.02
0.25
0.25
0.01
0.34
0.17
0.59
0.52
0.52
0.10
0.11
0.35
0.20
0.22
0.08
1.10
0.41
0.18
0.21
0.18
0.10
0.12
0.38
0.24



The City of Winnipeg

Bid Opportunity No. 692-2011

Taylor Av
Taylor Av
Roblin Bv
Taylor Av
Taylor Av
Grant Av
Kenaston Bv
Tuxedo Av
Taylor Av
Corydon Av
Corydon Av
Roblin Bv

Corydon Av

Corydon Av
Grant Av
Kenaston Bv
Kenaston Bv
Shaftesbury Bv
Shaftesbury Bv
Shaftesbury Bv
Kenaston Bv
Grant Av
Shaftesbury Bv

Roblin Bv

Roblin Bv

Roblin Bv
Corydon Av
Tuxedo Av
Grant Av
Shaftesbury Bv
Grant Av
Roblin Bv
Roblin Bv

Renfrew By
Lindsay St
Fairmont Rd
Waverley St
Cambridge St
Park Bv E
Carpathia Rd
Girton Bv
Kenaston Bv
Lockwood St
Renfrew St
Shelmerdine Dr

Lindsay St

Centennial St
Nathaniel St
Boulton By
Taylor Av
Grant Av
Mountbatten Av
Roblin Bv
Willow Av
Harrow St
Wilkes Av

PTH 100

PTH 100 NB to Roblin
Bv EB

Windmill Wy
Cambridge St
Edgeland Bv
Portsmouth Bv
Shaftesbury Bv
Fairmont Rd
Mcquaker Dr
Scotswood Dr

Lindsay St
Renfrew By
Grant Av
Cambridge St
Poseidon By
Portsmouth Bv
Grant Av
Corydon Av
Centennial St
Centennial St
Lindsay St
Scotswood Dr
Angelo Grande
Bocce Wy
Lockwood St
Cambridge St
Taylor Av
Boulton By
West Taylor Bv
Grant Av
Cuthbertson Av
Tuxedo Av
Wilton St

West Taylor Bv
PTH 100 NB to
Roblin Bv EB

Windmill Wy

Barker Bv
Thurso St
Chataway Bv
Edgeland Bv
Corydon Av
Coventry Rd
Oakdale Dr
Greenbrier Av

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional

Regional

Regional

Regional
Regional
Regional
Regional
Regional
Regional
Regional
Regional
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P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
P1
P1

P1

P1

P1
P1
P1
P1
P1
P1
P1
P1
TOTAL

0.17
0.27
0.22
0.20
0.24
0.21
0.38
0.20
0.34
0.13
0.19
0.18

0.19

0.13
0.40
0.38
0.38
0.73
0.41
0.21
0.25
0.35
0.68

0.20

0.06

0.28
0.27
0.10
0.36
0.09
0.22
0.12
0.20
67.58
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APPENDIX B — SOUTH AREA (WEST) PRIORITY Il

Street Name

Kingsway Af
Cambridge St
Cambridge St
Fleet Av
Fleet Av
Fleet Av
Kingsway Af
Fleet Av
Kingsway Af
Fleet Av
Grosvenor Av
Fleet Av
Grosvenor Av
Grosvenor Av
Queenston St
Kingsway Af
Kingsway Af
Portsmouth Bv
Grosvenor Av
Wilton St
Kingsway Af
Fleet Av
Fleet Av
Nathaniel St
Fleet Av
Grosvenor Av
Rockwood St
Fleet Av
Fleet Av
Wilton St
Wellington Cr
Wellington Cr
Montrose St
Taylor Av
Kingsway Af
Harrow St
Park Bv S
Wilton St
Tuxedo Av
Park Bv N
Grant Av
Park Bv W
Doncaster St
Rockwood St
Harrow St
Wilton St
Mathers Av

SOUTH AREA (WEST) PRIORITY Il

From Street

Elm St
Grant Av
Fleet Av
Oxford St
Montrose St
Montrose St
Brock St
Campbell St
Ash St
Brock St
Niagara St
Elm St

Ash St
Brock St
Kingsway Af
Niagara St
Niagara St
Swindon Wy
Waterloo St
Corydon Av
Campbell St
Niagara St
Ash St
Dudley Cr
Brock St
Niagara St
Fleet Av
Ash St
Niagara St
Jessie Av
Ash St

Elm St

Fleet Av
Coleraine Cr
Rockwood St
Fleet Av
Andover Av
Dudley Av
Carpathia Rd
Cuthbertson Av
Guelph St
Bard Bv
Tuxedo Av
Dudley Av
Dorchester Av
Lorette Av
Elm St

To Street

Oak St
Scotland Av
Lorette Av
Waverley St
Waverley St
Elm St
Cordova St
Cordova St
Oak St
Cordova St
Queenston St
Oak St

Oak St
Cordova St
Academy Rd
Queenston St
Waterloo St
Taylor Av
Ash St
Jessie Av
Cordova St
Queenston St
Waterloo St
Lorette Av
Queenston St
Waterloo St
Garwood Av
Oak St
Waterloo St
Warsaw Av
Oak St

Oak St

Grant Av
Portsmouth Bv
Wilton St
Garwood Av
Bard Bv
Lorette Av
Lockwood St
Mountbatten Av
Grant Av
Grant Av
Ubique Cr
Lorette Av
McMillan Av
Scotland Av
Montrose St

Snow Route

Non Regional
Non Regional
Non Regional
No
No
No
Non Regional
No
Non Regional
No
Non Regional
No
Non Regional
Non Regional
No
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No
No
Non Regional
No
Non Regional
No
No
No
Non Regional
Non Regional
Non Regional
No
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No
Non Regional
Non Regional
No
Non Regional
Non Regional
Non Regional
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Priority

P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

Lane
Kms
0.10
0.11
0.26
0.10
0.10
0.10
0.09
0.09
0.10
0.09
0.09
0.10
0.10
0.09
0.39
0.09
0.10
0.14
0.10
0.10
0.09
0.09
0.10
0.09
0.09
0.10
0.08
0.10
0.10
0.10
0.15
0.13
0.39
0.23
0.17
0.08
0.31
0.09
0.10
0.21
0.15
0.38
0.10
0.09
0.10
0.05
0.10
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Grosvenor Av
Wellington Cr
Mathers Av
Wellington Cr
Mathers Av
Queenston St
Harrow St
Harrow St
Wilton St
Wilton St
Grant Av
Harrow St
Park Bv E
Taylor Av
Harrow St
Renfrew St
Portsmouth Bv
Mathers Av
Oxford St
Cambridge St
Guelph St
Mathers Av
Wilton St
Rockwood St
Park Bv W
Fleet Av
Poseidon By
Nathaniel St
Kingsway Af
Grosvenor Av
Grosvenor Av
Rockwood St
Cambridge St
Mathers Av
Lindsay St

Park Bv N
Wilton St
Harrow St
Grosvenor Av
Harrow St
Waterloo St
Grosvenor Av
Grosvenor Av
Taylor Av
Lockwood St
Fleet Av
Kingsway Af
Fleet Av
Poseidon By
Wellington Cr
Grosvenor Av
Kingsway Af
Wellington Cr

Campbell St
Brock St

Ash St

Elm St

Brock St
Wellington Cr
Harvard Av
Dorchester Av
Fleet Av
Hector Av
Nathaniel St
Mulvey Av
Lancaster Bv
Taylor Av
Corydon Av
Corydon Av
Coleraine Cr
Cambridge St
Wellington Cr
Wellington Cr
Wellington Cr
Montrose St
Fleet Av
Dudley Av
Hosmer Bv
Guelph St
Carter Av
Dudley Av
Oxford St
Guelph St
Rockwood St
Lorette Av
Fleet Av
Mathers By E
Grant Av

Corydon Av
Mulvey Av
Warsaw Av
Stafford St
Grant Av
Wellington Cr
Waverley St
Grosvenor Av

West Taylor Bv

Fulham Av
Wilton St
Harrow St
Wilton St
Ebby Av
Oxford St

Beaverbrook St

Lockwood St
Harrow St

Cordova St
Queenston St
Mathers By E
Oak St
Queenston By
Wellington Cr
Yale Av
Grosvenor Av
Mulvey Av
Carter Av
Heath St
Warsaw Av
Park Bv N
Taylor Av
McMillan Av

John Brebeuf PI

Swindon Wy
Oxford St
Wellington Cr
Wellington Cr
Wellington Cr
Waverley St
Garwood Av
Garwood Av

Mountbatten Av

Harrow St
Cambridge St
Dudley Cr
Waverley St
Harrow St
Wilton St
Grant Av
Mulvey Av
Mathers By E
Mathers Av
Formal Garden
Wy

Warsaw Av
Jessie Av
Wentworth St

Weatherdon Av

Wellington Cr
Montrose St
Cambridge St
Hopwood Dr
Academy Rd
Rockwood St
Stafford St
Guelph St
Hector Av
Waverley St
Lanark St
Centennial St
Academy Rd

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
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P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

0.09
0.09
0.10
0.12
0.09
0.03
0.10
0.10
0.08
0.08
0.18
0.09
0.46
0.01
0.10
0.37
0.16
0.10
0.03
0.03
0.02
0.10
0.08
0.09
0.10
0.17
0.12
0.09
0.10
0.17
0.17
0.10
0.09
0.10
0.37

0.00
0.09
0.10
0.17
0.09
0.03
0.10
0.06
0.11
0.25
0.17
0.17
0.17
0.08
0.11
0.15
0.13
0.50
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Wellington Cr
Kingsway Af
Holland Bv
Harrow St
Wellington Cr
Kingsway Af
Waverley St
Harrow St
Harrow St
Harrow St
Doncaster St
Grant Av
Harrow St
Lindsay St
Aldershot Bv
Campbell St
Fleet Av
Fleet Av
Wellington Cr
Lanark St
Lockston Av
Poseidon By
Lindsay St
Kingsway Af
Kingsway Af
Harrow St
Wellington Cr
Wellington Cr
Cambridge St
Cambridge St
Cambridge St
Borebank St
Lindsay St
Portsmouth Bv
Brock St
Wellington Cr
Harrow St
Grosvenor Av
Poseidon By
Park Bv E
Doncaster St
Grosvenor Av
Mathers Av
Holland Bv
Cambridge St
Cambridge St
Grosvenor Av
Grosvenor Av
Holland Bv
Southport Bv
Mathers Av
Kingsway Af
Aldershot Bv

Cambridge St
Cambridge St

West Taylor Bv

Dromore Av
Cambridge St
Harrow St
Wellington Cr
Harrow St E
Jackson Av
Hector Av
Fulham Av
Harrow St
Mulvey Av
Kingsway Af
Holdsworth Av
Wellington Cr
Campbell St
Borebank St
Waverley St

John Brebeuf PI

Carpathia Rd
Carter Av
Fleet Av

Elm St
Waverley St
Harvard Av
Chataway Bv
Handsart Bv
Mulvey Av
Carter Av
Ebby Av
Wellington Cr
Academy Rd
Dunbar Cr
Wellington Cr
Waverley St
Kingsway Af
Stafford St
Ebby Av
Grant Av
Wellington Cr
Elm St
Niagara St
Grant Av
Dorchester Av
Fleet Av
Thurso St
Elm St
Driscoll Cr
Corydon Av
Borebank St
Lindsay St
Exmouth Bv

Guelph St
Oxford St
Burnley PI
Academy Rd
Guelph St
Guelph St
Wellington Cr
Taylor Av
Taylor Av
Ebby Av
Willow Av
Grant Av
Fleet Av
Academy Rd
Lancaster Bv
Wellington Cr
Borebank St
Lindsay St
Montrose St
Grant Av
Lockwood St
Hector Av
Corydon Av
Montrose St
Montrose St
Harvard Av
Doncaster St
Lamont Bv
Corydon Av
Hector Av
Mathers Av
Wellington Cr
Wellington Cr
Coleraine Cr
Wellington Cr
Montrose St
Kingsway Af
Harrow St
Taylor Av
Lancaster Bv
Fulham Av
Montrose St
Waterloo St
Stanford By
McMillan Av
Fleet Av
Rockwood St
Oak St
Stanford By

Cuthbertson Av

Lindsay St
Borebank St
Lamont Bv

Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
No

Non Regional
No

No

Non Regional
No

No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
No

No

Non Regional
Non Regional
No
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P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

0.17
0.10
0.10
0.15
0.16
0.18
0.03
0.03
0.08
0.08
0.13
0.33
0.08
0.39
0.22
0.03
0.10
0.10
0.11
0.39
0.10
0.08
0.37
0.10
0.10
0.03
0.30
0.11
0.27
0.10
0.05
0.03
0.28
0.11
0.03
0.11
0.08
0.17
0.12
0.11
0.02
0.10
0.10
0.12
0.12
0.04
0.17
0.10
0.09
0.24
0.10
0.10
0.20
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Wilton St
Wilton St
John Brebeuf PI
Mathers Av
Holland Bv
Nathaniel St
Doncaster St
Park Bv N
Harrow St
Kingsway Af
Fleet Av
Wellington Cr
Grant Av
Grant Av
Oak St

Elm St
Nathaniel St
Fleet Av
Kingsway Af
Grosvenor Av
Academy Rd
Kingsway Af
Kingsway Af
Renfrew St
Wellington Cr
Lockwood St
Lockwood St
Elm St
Wellington Cr
Grosvenor Av
Holland Bv
Park Bv W
Harrow St
Kingsway Af
Kingsway Af
Fleet Av
Lindsay St
Lindsay St
Lockston Av
Edgeland Bv
Laidlaw Bv
Wilton St

Park Bv N
Park Bv E
Harrow St
Wellington Cr
Harrow St
Harrow St
Harrow St
Wellington Cr
Grant Av
Wellington Cr
Wellington Cr

Wilton By
Garwood Av
Beaverbrook St
Waverley St
Bard Bv
Hector Av
Tuxedo Av
Cuthbertson Av
Grosvenor Av
Brock St
Dudley Cr
Borebank St
Wilton St
Rockwood St
Wellington Cr
Wellington Cr
Dudley Cr
Dudley Cr
Guelph St
Guelph St
Kenaston Bv
Lindsay St
Waterloo St
Wellington Cr
Borebank St
Tuxedo Av
Lockston Av
Fleet Av

Park Bv N
Brock St
Stanford By
Grant Av
Corydon Av
Beaverbrook St
Beaverbrook St
Cambridge St
Corydon Av
Grosvenor Av
Kenaston Bv
Corydon Av
Boreham Bv
Taylor Av

Nanton Bv
Bard Bv
Wellington Cr
Niagara St
Lorette Av
Carter Av
Ebby Av
Cambridge St
Heath St

Ash St
Niagara St

Wilton By
Dudley Av
Lanark St
Oxford St
Driscoll Cr
Taylor Av
Willow Av
Corydon Av
Yale Av
Queenston St
Rockwood St
Campbell St
Rockwood St
Thurso St S
Wellington Cr
Wellington Cr
Fleet Av
Nathaniel St
Wilton St
Wilton St
Wellington Cr
Renfrew St
Ash St
Wellington Cr
Lindsay St
Kingsway Af
Grosvenor Av
Grant Av
Lamont Bv
Queenston St
Stanford By
Mountbatten Av
Jessie Av
Centennial St
Lanark St
Nathaniel St
Grosvenor Av
Kingsway Af
Carpathia Rd
Tuxedo Av
Grant Av
Wilton By
Formal Garden
Wy

Grant Av
Academy Rd
Queenston St
Scotland Av
Weatherdon Av
Jackson Av
Oxford St
Grant Av
Oak St
Queenston St

Non Regional
Non Regional
No

Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
No

Non Regional

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
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P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

0.08
0.09
0.15
0.10
0.08
0.25
0.25
0.29
0.11
0.09
0.26
0.10
0.17
0.17
0.03
0.03
0.08
0.16
0.17
0.17
0.27
0.19
0.10
0.01
0.10
0.17
0.17
0.38
0.12
0.09
0.09
0.44
0.10
0.09
0.15
0.19
0.38
0.39
0.10
0.36
0.26
0.08

0.37
0.29
0.11
0.10
0.05
0.08
0.08
0.10
0.17
0.15
0.10
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Harrow St
Mountbatten Av
Harrow St
Portsmouth Bv
Bard Bv
Grant Av
Fleet Av
Swindon Wy
Cambridge St
Lindsay St
Harrow St
Wellington Cr
Aldershot Bv
Holland Bv
Wellington Cr
Wellington Cr
Mathers Av
Park Bv E
Grant Av
Wellington Cr
Cordova St

Lancaster Bv
Park Bv S
Wellington Cr
Cambridge St
Wellington Cr
Kingsway Af
Montrose St
Lindsay St
Wellington Cr
Wellington Cr
Holland Bv
Wellington Cr
Wilton St
Grosvenor Av
West Taylor Bv
Wellington Cr
Wellington Cr
Doncaster St
Portsmouth Bv
Swindon Wy
Kingsway Af
Grosvenor Av
Shaftesbury Bv
Mathers Av
Wellington Cr
Lockwood St
Grosvenor Av

Lancaster Bv
Cambridge St
Grant Av
Taylor Av

Dudley Av
Park Bv E
Kingsway Af
Grant Av
Park Bv S
Nathaniel St
Cambridge St
Portsmouth Bv
Carter Av
Mathers Av
Hector Av
Wellington Cr
Holdsworth Av
Bard Bv
Wellington Cr
Wellington Cr
Campbell St
Swindon Wy
Wilton St
Cordova St
Wellington Cr

Aldershot Bv
Andover Av
Girton Bv
Corydon Av
Borebank St
Cambridge St
Wellington Cr
Wellington Cr
Grenfell Bv
Lanark St
Billingham PI
Brock St
Weatherdon Av
Lanark St
West Taylor Bv
Doncaster St
Lanark St
Doncaster St
Swindon Wy
Portsmouth Bv
Borebank St
Centennial St
Shaftesbury Bv
Ash St
Cambridge St
Willow Av
Borebank St

Grant Av Service
Rd

Grant Av
Thurso St S
Coleraine Cr

Lorette Av
Park Bv W
Dromore Av
Newbury Cr
Park Bv W
Grant Av
Oxford St
Ramsgate By
Poseidon By
Taylor Av
Carter Av
Renfrew St
Lamont Bv
Billingham PI
Guelph St
Renfrew St
Borebank St
Park Bv S
Guelph St
Brock St
Wellington Cr
Grant Av Service
Rd

Taylor Av
Grenfell Bv
McMillan Av
Lindsay St
Rockwood St
Wellington Cr
Wellington Cr
Handsart Bv
Wellington Cr
Burnley PI
Cordova St
Carter Av
Renfrew St
Shaftesbury Bv
Academy Rd
Academy Rd
Corydon Av
Ramsgate By
Ramsgate By
Campbell St
Beaverbrook St
West Taylor Bv
Mathers By W
Oxford St
Fulham Av
Lindsay St

Park Bv E
Poseidon By
Grant Av
Hopwood Dr

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

No

Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional

No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional

No
Non Regional
No
Non Regional
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P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

P2
P2
P2
P2

0.09
0.05
0.10
0.07
0.07
0.53
0.04
0.10
0.13
0.38
0.08
0.09
0.26
0.09
0.10
0.09
0.10
0.16
0.17
0.09
0.03

0.09
0.08
0.11
0.19
0.10
0.03
0.03
0.03
0.11
0.01
0.17
0.09
0.08
0.10
0.04
0.15
0.92
0.07
0.25
0.52
0.10
0.09
0.05
0.10
0.10
0.06
0.10

0.02
0.11
0.23
0.10
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Grosvenor Av
Cambridge St
Lockwood St
Lockwood St
Mathers Av
Grosvenor Av
Oak St
Wilton St
Wellington Cr
Wellington Cr
Mathers Av
Lindsay St
Wellington Cr
Wellington Cr
Wellington Cr
Harrow St
Grosvenor Av
Wellington Cr
Fleet Av
Wellington Cr
Kingsway Af
Grosvenor Av
Wellington Cr
Grosvenor Av
Niagara St
Wellington Cr
Cambridge St
Portsmouth Bv
Taylor Av
Southport Bv
Aldershot Bv
Wellington Cr
Wellington Cr
Wellington Cr
Park Bv N

Grosvenor Av
Tuxedo Av
Lockwood St
Nathaniel St
Nathaniel St
Ash St
Grosvenor Av
Cambridge St
Mathers Av
Wellington Cr
West Taylor Bv
West Taylor Bv
Taylor Av
West Taylor Bv
Wilton St
Harrow St
West Taylor Bv
Wellington Cr

Borebank St
Hector Av
Tuxedo Av
Lockston Av
Campbell St
Oxford St
Grosvenor Av
Ebby Av

Elm St
Niagara St
Brock St
Grant Av
Chataway Bv
Niagara St
Elm St
Dudley Av
Grosvenor Av
Cordova St
Harrow St
Brock St
Lanark St
Wellington Cr
Borebank St
Lilac St
Wellington Cr
Oxford St
Ebby Av
Dunbar Cr
Portsmouth Bv

Cuthbertson Av

Exmouth Bv
Lindsay St
Ash St

Ash St
Wellington Cr

Sir John Franklin

Rd

Kenaston Bv
Willow Av
Grant Av
Grant Av
Wellington Cr
Arbuthnot St
Dorchester Av
Mathers By W
Cordova St

Shaftesbury Bv

Litchfield Bv
Kenaston Bv
Dumbarton Bv
Grant Av
Scotland Av
Park Bv S
Lindsay St

Campbell St
Mathers Av
Grosvenor Av
Corydon Av
Queenston By
Waverley St
Kingsway Af
Hector Av
Montrose St
Waterloo St
Queenston By
Fleet Av
Girton Bv
Waterloo St
Montrose St
Garwood Av
Cambridge St
Campbell St
Stafford St
Queenston St
Renfrew St
Arbuthnot St
Campbell St
Wentworth St
Wellington Cr
Waverley St
Taylor Av
Coleraine Cr
Morpeth Bv
Aldershot Bv
Southport Bv
Renfrew St
Waterloo St
Waterloo St
Nanton Bv

Lindsay St
Tuxedo Av
Kingsway Af
Lorette Av
Hector Av
Wellington Cr
Lilac St
Grosvenor Av
Queenston By
Campbell St
Litchfield Bv
Shaftesbury Bv
Morpeth Bv
Holland Bv
Weatherdon Av
Grant Av
Dumbarton Bv
Renfrew St

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
No

No

Non Regional
Non Regional
Non Regional
Non Regional

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
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P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2
P2

0.10
0.05
0.21
0.22
0.10
0.10
0.39
0.08
0.06
0.10
0.09
0.38
0.11
0.10
0.07
0.09
0.03
0.10
0.17
0.09
0.10
0.03
0.10
0.17
0.03
0.11
0.08
0.10
0.21
0.10
0.07
0.19
0.13
0.14
0.27

0.19
0.04
0.08
0.11
0.28
0.03
0.17
0.12
0.09
0.10
0.20
0.20
0.39
0.26
0.09
0.06
0.11
0.19
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Wilton St
Tuxedo Av
Taylor Av

Fleet Av
Doncaster St
Harrow St E
West Taylor Bv
Grosvenor Av
Grosvenor Av
Wellington Cr

Scotland Av
Kenaston Bv
Taylor Av
Oxford St
Corydon Av
Harrow St
Holland Bv
Oxford St
Thurso St
Harrow St

Grant Av
Carpathia Rd
Kenaston Bv
Cambridge St
Ubique Cr
Pembina Hw
Litchfield Bv
Cambridge St
Cambridge St
Guelph St

Non Regional
Non Regional
Non Regional
No

No

Non Regional
Non Regional
Non Regional
Non Regional
Non Regional
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P2 0.06
P2 0.10
P2 0.12
P2 0.11
P2 0.34
P2 0.21
P2 0.11
P2 0.11
P2 0.05
P2 0.13
TOTAL 44.40
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APPENDIX C — SOUTH AREA (WEST) PRIORITY IlI

Street Name

Warsaw Av
Park PI W
Ash St
Dumbarton Bv
Dumbarton Bv
Billingham PI
West Taylor Bv
Morpeth Bv
Rockwood St
Dunbar Cr
Thurso St
Mulvey Av
Litchfield Bv
Cambridge St
Guelph St
Oxford St

Elm St
Rockwood St
Rockwood St
Hector Av
Guelph St
Jessie Av
Brock St
Montrose St
Ash St
Mountbatten Av
Montrose St
Waterloo St
Niagara St
Brock St
Cambridge St
Portsmouth Bv
Montrose St
Wilton St
Wilton St
Hector Av
Hector By E
Cambridge St
Rockwood St
Lanark St
Mulvey Av
Brock St
Cuthbertson Av
Cuthbertson Av
Scotland Av
Guelph St
Thurso St
Oxford St
Hector By W
Colchester By
Cordova St
Guelph St

SOUTH AREA (WEST) PRIORITY 3

From Street

Rockwood St
Erinview PI
Grosvenor Av
Dumfries PI
Dumfries PI
Bardsley PI
West Taylor Bv
Taylor Av
Jessie Av
Portsmouth Bv
Corydon Av
Cambridge St
Dearsley PI
Kingsway Af
Grosvenor Av
Grant Av
Grosvenor Av
Mulvey Av
Mulvey Av
Hector By E
Dorchester Av
Wilton St
Academy Rd
Academy Rd
Academy Rd
Bower Bv
Grant Av
Grant Av
Grant Av
Grant Av
Dromore Av
Hopwood Dr
Corydon Av
Kingsway Af
Harvard Av
Guelph St
Hector Av
Yale Av
Grosvenor Av
Lanark St
Guelph St
Mathers Av
Hosmer Bv
Lamont Bv
Guelph St

Grant Av Service Rd S

Warsaw Av
Corydon Av
Hector Av
Holland Bv
Corydon Av
Fleet Av

To Street

Thurso St
Erinview PI
Kingsway Af
Park PI W
West Taylor Bv
Holland Bv
West Taylor Bv
End

Warsaw Av
Andover Av
Warsaw Av
Warsaw Cr
Park PI W
Harvard Av
Yale Av
Mathers Av
Kingsway Af
Warsaw Av
Fleet Av
Hector By E
Grosvenor Av
Rockwood St
Wellington Cr
Kingsway Af
Kingsway Af
Shaftesbury Bv
Mathers Av
Mathers Av
Mathers Av
Mathers Av
Kingsway Af
Taylor Av
Fleet Av
Harvard Av
Yale Av
Harrow St
Hector Av
Harvard Av
Yale Av
Lanark St
Harrow St
Queenston By
Park Bv N
Park Bv N
Harrow St
Weatherdon Av
Mulvey Av
Fleet Av
Hector Av
Stockton Pl
Grosvenor Av
Mulvey Av

Snow
Route
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
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Priority

P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3

Lane
Kms
0.26
0.03
0.39
0.09
0.25
0.11
0.27
0.34
0.10
0.44
0.26
0.11
0.23
0.13
0.10
0.37
0.39
0.09
0.08
0.09
0.10
0.17
0.35
0.39
0.39
0.13
0.37
0.37
0.37
0.37
0.11
0.07
0.37
0.10
0.10
0.17
0.32
0.12
0.10
0.18
0.17
0.25
0.11
0.11
0.17
0.08
0.09
0.37
0.32
0.51
0.38
0.08
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Guelph St
Thurso St S

Borebank St
Cordova St
Campbell St
Queenston St
Ash St
Waverley St
Lorette Av
Warsaw Av
Queenston By
Bard Bv
Thurso St S
Wilton St
Mountbatten Av
Campbell St
Campbell St
Oak St

West Taylor Bv
Jessie Av
Heath St
Hector Av
Jessie Av
McMillan Av
Harrow St
Warsaw Av
Mulvey Av
Mulvey Av
Mathers By W
Hector Av
Hector Av
Lorette Av
Swindon Wy
McMillan Av
Dorchester Av
Yale Av
Dudley Cr
Lanark St
Guelph St
Campbell St
Doncaster St
Waterloo St
Cuthbertson Av
Cuthbertson Av
Boreham Bv
Bower Bv
Cuthbertson Av
Elm St

Oak St
Borebank St
Lanark St
Sparling Av
Campbell St
McMillan Av
Thurso St

Yale Av
Mountbatten Av
Southport Bv

Warsaw Av
Lorette Av

Grant Av
Kingsway Af
Academy Rd
Corydon Av
Corydon Av
Corydon Av
Wilton St
Stafford St
Mathers Av
Driscoll Cr
Dudley Av
Dromore Av
Hosmer Bv
Mathers Av
Academy Rd
Academy Rd
West Taylor Bv
Harrow St
Grant Av
Hector By E
Guelph St
Wilton St
Sparling Av
Rockwood St
Rockwood St
Guelph St
Mathers Av
Hector By W
Hector By W
Rockwood St
Newbury Cr
Harrow St
Harrow St
Cambridge St
Fleet Av
Lanark St
Jessie Av
Grant Av
Batoche Av
Grosvenor Av
Bower Bv
Boreham Bv
Mountbatten Av
Corydon Av
Bower Bv
Mathers Av
Grant Av
Academy Rd
Lanark St
Harrow St
Corydon Av
Cambridge St
Dorchester Av
Rockwood St
Bower Bv
Aldershot Bv

Mulvey Av
Grant Av Service Rd
N

Mathers Av
Academy Rd
Kingsway Af
Grosvenor Av
Grosvenor Av
Grosvenor Av
Guelph St
Harrow St
Mathers Av
Holland Bv
Lorette Av
Kingsway Af
Kelvin Bv
Taylor Av
Wellington Cr
Kingsway Af
West Taylor Bv
Stafford St
End

Hector By W
Harrow St
Guelph St

End

Wilton St
Wilton St
Wilton St
Mathers Av
Nathaniel St
Hector By W
Wilton St

Park Bv E
Stafford St
Stafford St
Rockwood St
Nathaniel St
Lanark St
Corydon Av
Mathers Av
Blanche Av
Kingsway Af
Laidlaw Bv
Laidlaw Bv
Cuthbertson Av
Cuthbertson Av
Shaftesbury Bv
Grant Av
Mathers By E
Kingsway Af
Lanark St

End

Fleet Av
Thurso St
Grosvenor Av
Wilton St
Laidlaw Bv
Birkenhead Av

No
No

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
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P3
P3

P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3

0.09
0.10

0.37
0.39
0.39
0.39
0.38
0.39
0.17
0.17
0.32
0.14
0.09
0.10
0.15
0.37
0.30
0.39
0.30
0.17
0.06
0.09
0.17
0.17
0.04
0.17
0.17
0.17
0.49
0.09
0.09
0.17
0.11
0.17
0.17
0.16
0.24
0.18
0.10
0.37
0.11
0.39
0.11
0.11
0.39
0.22
0.13
0.37
0.37
0.39
0.19
0.38
0.37
0.17
0.10
0.17
0.11
0.07
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Glastonbury Bv
Harvard Av
Harvard Av
Ebby Av
Coleraine Cr
Ash St
Guelph St
Kerslake Dr
Litchfield Bv
Ash St
Dudley Av
Lorette Av
Carter Av
Weatherdon Av
Dudley Av
Oak St

Jessie Av
Warsaw Av
Centennial St
Thurso St
Dorchester Av
McMillan Av
Dorchester Av
McMillan Av
Rockwood St
Beaverbrook St
Garwood Av
Dorchester Av
Ash St

Wilton St
Carpathia Rd
Warsaw Av
Harvard Av
Rockwood St
Wilton St
Wilton St
Scotland Av
Hector Av
Lorette Av
Ash St
Renfrew St
Lanark St
Niagara St
Waverley St
Erinview PI
Harvard Av
Brock St
Rockwood St
Grant Av

Elm St

Yale Av
Lanark St
Mountbatten Av
Hosmer Bv
Mulvey Av
Oxford St
Ebby Av
Boulton By
Waverley St

Folkestone Bv
Wilton St
Guelph St
Guelph St
Hopwood Dr
Grant Av
Harvard Av
Litchfield Bv
West Taylor Bv
Fleet Av
Rockwood St
Cambridge St
Guelph St
Harrow St
Thurso St S
Fleet Av
Guelph St
Guelph St
Grant Av
Corydon Av
Guelph St
Rockwood St
Harrow St
Guelph St
Dorchester Av
Grant Av
Rockwood St
Rockwood St
Grant Av
Yale Av
Corydon Av
Warsaw Cr
Wilton St
McMillan Av
Grosvenor Av
Dorchester Av
Guelph St
Cambridge St
Guelph St
Academy Rd
Academy Rd
Wellington Cr
Academy Rd
Academy Rd
Park PI W
Rockwood St
Grosvenor Av
Harvard Av
Grant Av
Academy Rd
Wilton St
Lanark St
Boreham Bv
Mountbatten Av
Rockwood St
Academy Rd
Cambridge St
Kenaston Bv
Corydon Av

Holdsworth Av
Guelph St
Harrow St
Harrow St
Park PI E
Mathers Av
Yale Av
Kerslake Pl
Kerslake Dr
Corydon Av
Wilton St
Nathaniel St
Harrow St
Stafford St
Rockwood St
Corydon Av
Wilton St
Wilton St
Mathers Av
McMillan Av
Wilton St
Thurso St
Guelph St
Harrow St
Grosvenor Av
Mathers Av
Wilton St
Wilton St
Fleet Av
Grosvenor Av
Kenaston Bv
Warsaw Cr
Rockwood St
Dorchester Av
Dorchester Av
McMillan Av
Wilton St
Poseidon By
Harrow St
Wellington Cr
Kingsway Af
Wellington Cr S
Kingsway Af
Kingsway Af
Park PI' W
Cambridge St
Kingsway Af
Yale Av
Grant Av
Kingsway Af
Guelph St
Lanark St
Kelvin Bv
Cuthbertson Av
Thurso St
Kingsway Af
Poseidon By
Kenaston Bv
Corydon Av

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
Regional
No
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P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3

0.03
0.17
0.18
0.17
0.09
0.37
0.10
0.07
0.12
0.37
0.17
0.35
0.17
0.17
0.17
0.37
0.17
0.17
0.37
0.10
0.17
0.17
0.17
0.17
0.10
0.37
0.17
0.17
0.39
0.10
0.47
0.06
0.17
0.10
0.10
0.10
0.17
0.14
0.17
0.41
0.39
0.10
0.39
0.39
0.06
0.10
0.39
0.10
0.21
0.39
0.17
0.18
0.11
0.29
0.26
0.39
0.19
0.01
0.01
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Cordova St
Waterloo St
Dudley Av
Garwood Av
Niagara St
Brock St
Queenston St
Niagara St
Oxford St
Lanark St

Yale Av
Nanton Bv
Folkestone Bv
Keswick Av
Holdsworth Av
Carmarthen Bv
Guelph St
Lanark St
Garwood Av
Thurso St
Glastonbury Bv
Lancaster Bv
Willow Av
Garwood Av
Lancaster Bv
Cordova St
Montrose St
Guelph St
Lanark St
Willow Av
Girton Bv
Borebank St
Centennial St
Niagara St
Campbell St
Carmarthen Bv
Grenfell Bv
Grenfell Bv
Nanton Bv
Grenadier Dr
Oxford St
Rockwood St
Dromore Av
Carpathia Rd
Weatherdon Av
Ramsgate By
Mountbatten Av
Portsmouth Bv
Waterloo St
Park PI E
Coleraine Cr
Waverley St
Cambridge St
Dorchester Av
Boreham Bv
Bower Bv

Ash St
Queenston By
Brock St

Fleet Av

Fleet Av
Harrow St
Harrow St
Fleet Av

Fleet Av

Grant Av

Fleet Av
Corydon Av
Lanark St
Guelph St
Handsart Bv
Glastonbury Bv
Glastonbury Bv
Exmouth Bv
Devonport Bv
Dudley Av
Lanark St
Guelph St
Dorchester Av
Lancaster Bv
Lancaster Bv
Carpathia Rd
Guelph St
Glastonbury Bv
Wellington Cr
Academy Rd
Carter Av
Corydon Av
Carpathia Rd
Nanton Bv
Fleet Av
Grosvenor Av
Grosvenor Av
Fleet Av
Birkenhead Av
Nanton Bv
Nanton Bv
Girton Bv
Blanche Av
Grosvenor Av
Harvard Av
Cambridge St
Tuxedo Av
Guelph St
Portsmouth Bv
Boreham Bv
Park PI E
Kingsway Af
Ambleside Bv
Andover Av
Academy Rd
Wellington Cr
Thurso St
Laidlaw Bv
Mountbatten Av
Taylor Av
Brock St
Queenston By

Grant Av
Grant Av
Stafford St
Stafford St
Corydon Av
Grant Av
Fleet Av
Grant Av
Grosvenor Av
Lanark St
Harrow St
Lamont Bv
Keswick Av
Inverness Bv
Aldershot Bv
Edgeland Bv
Garwood Av
Lanark St
Wilton St
McMillan Av
Keswick Av
Lancaster Bv
Kenaston Bv
Harrow St
Inverness Bv
Academy Rd
Wellington Cr
Weatherdon Av
John Brebeuf Pl
Lockwood St
Wellington Cr
Corydon Av
Kingsway Af
Kingsway Af
Grant Av
Devonport Bv
Wellington Cr
Corydon Av
Grenfell Bv
Corydon Av
Kingsway Af
Kingsway Af
Wilton St
Willow Av
Harrow St
Swindon Wy
Laidlaw Bv
Ambleside Bv
Academy Rd
Portsmouth Bv
Taylor Av
Wellington Cr
Academy Rd
Rockwood St
Mountbatten Av
Cuthbertson Av
Mathers Av
Mathers Av
Taylor Av

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
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P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3

0.38
0.39
0.17
0.17
0.37
0.39
0.39
0.39
0.39
0.18
0.18
0.11
0.36
0.04
0.18
0.06
0.09
0.23
0.17
0.10
0.14
0.19
0.10
0.17
0.04
0.33
0.19
0.08
0.37
0.10
0.40
0.37
0.39
0.39
0.38
0.16
0.37
0.33
0.11
0.23
0.39
0.10
0.15
0.25
0.17
0.74
0.11
0.04
0.39
0.11
0.07
0.16
0.13
0.17
0.20
0.39
0.25
0.35
0.08
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Wellington Cr S
Centennial St

Grenfell Bv
Edgeland Bv
Warsaw Av
Centennial St
Waverley St
Hector Av
Elm St
Chataway Bv
Lamont Bv
Centennial St
Keswick Av
Devonport Bv
Birkenhead Av
Hosmer Bv
Park Bv S
Laidlaw Bv
Kelvin Bv
Boreham Bv
Wilton By
Guelph St
John Brebeuf PI
John Brebeuf PI
Guelph St
Swindon Wy
Kelvin Bv
Andover Av
Fulham Av
Waterloo St
Queenston St
Cambridge St
Wilton St
Brock St
Guelph St
Nanton Bv
Exmouth Bv
Exmouth Bv
Mulvey Av
Borebank St
Centennial St
Lorette Av
Guelph St
Guelph St
Edgeland Bv
Frank St
Maurepas Cr
Stanford By
Guelph St
Wellington Cr S
Waverley St
Guelph St
Kerslake Pl
Lamont Bv
Renfrew St
Driscoll Cr
Carter Av
Handsart Bv

Academy Rd
Academy Rd

Nanton Bv
Carmarthen Bv
Thurso St
Grant Av
Fleet Av
Hector By E
Corydon Av
Nanton Bv
Nanton Bv
Mathers Av
Folkestone Bv
Birkenhead Av
Carmarthen Bv
Corydon Av
Taylor Av
Cuthbertson Av
Corydon Av
Cuthbertson Av
Wilton St
Academy Rd
Lanark St
Centennial St
Carter Av
Newbury Cr
Ayr Bv
Coleraine Cr
Doncaster St
Corydon Av
Queenston By
Academy Rd
Corydon Av
Academy Rd
Ebby Av
Lamont Bv
Aldershot Bv
Devonport Bv
Thurso St
Taylor Av
Academy Rd
Nathaniel St
Dorchester Av
Jessie Av
Tuxedo Av
Fulham Av
Edgeland Bv
Holland Bv
Corydon Av
Lanark St
Corydon Av
Harvard Av
Kerslake Dr
Corydon Av
Academy Rd
Bard Bv
Poseidon By
Nanton Bv

Lanark St
Academy Rd WB to St
James Bridge NB
Corydon Av
Maurepas Cr
Warsaw Cr
John Brebeuf PI
Grant Av
Wilton St

Fleet Av
Tuxedo Av
Wellington Cr
Taylor Av
Glastonbury Bv
Carmarthen Bv
Southport Bv
Cuthbertson Av
Park Pl W
Mountbatten Av
Cuthbertson Av
Corydon Av
Wilton St
Dromore Av
Renfrew St
Beaverbrook St
Hector Av
Portsmouth Bv
Grant Av
Dunbar Cr
Frank St

Fleet Av

Grant Av
Dromore Av
McMillan Av
Kingsway Af
Taylor Av

Park Bv N
Birkenhead Av
Folkestone Bv
Warsaw Cr

End

Kingsway Af
Thurso St S
McMillan Av
Warsaw Av
End

Carpathia Rd
Edgeland Bv
Holland Bv
McMillan Av
Renfrew St
Fleet Av
Kingsway Af
Kerslake Dr
Cuthbertson Av
Wellington Cr S
Holland Bv
Cambridge St
Wellington Cr

No
No

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
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P3
P3

P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3

0.25
0.01

0.04
0.10
0.08
0.39
0.39
0.15
0.38
0.01
0.31
0.38
0.10
0.11
0.10
0.30
0.35
0.39
0.29
0.27
0.20
0.15
0.10
0.09
0.08
0.10
0.25
0.10
0.16
0.37
0.37
0.28
0.10
0.39
0.16
0.11
0.06
0.10
0.20
0.04
0.38
0.25
0.10
0.10
0.03
0.01
0.23
0.37
0.10
0.11
0.37
0.10
0.08
0.29
0.22
0.24
0.09
0.35
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Dudley Av

Yale Av
Dromore Av
Hector Av
Fulham Av
Brock St
Dorchester Av
Hosmer Bv
Bower Bv
Willow Av
Beaverbrook St
Bower Bv
Thurso St
Mathers Av
Mathers Av
Renfrew St
Rockwood St
Rockwood St
Kelvin Bv
Renfrew St
Mountbatten Av
Billingham PI
Park PI' W
Borebank St
Cuthbertson Av
Park PI W
Kerslake Dr
Laidlaw Bv
Beaverbrook St
Waterloo St
Niagara St
Queenston St
Ebby Av
Guelph St
Bardsley PI
Mathers Av
Edgeland Bv
Coleraine Cr
Park PI W

Oak St
Blanche Av
Renfrew By
Guelph St

Ayr Bv
Jackson Av
Beaverbrook St
Centennial St
Montrose St
Montrose St
Dudley Cr
Warsaw Cr
Carpathia Rd
Bard Bv

Grant Av Service Rd
Cuthbertson Av
Mathers By E
Grant Av Service Rd
Renfrew St
Lanark St

Nathaniel St
Harrow St
Guelph St
Guelph St
Kenaston Bv
Corydon Av
Thurso St
Mountbatten Av
Grant Av
Carpathia Rd
Grosvenor Av
Grant Av
Dudley Cr
Beaverbrook St
Renfrew St
Grant Av
Corydon Av
Corydon Av
Mountbatten Av
Grosvenor Av
Hosmer Bv
Bardsley PI
Erinview PI
Grosvenor Av
Hosmer Bv
Dumbarton Bv
Daventry Pl
Boreham Bv
Mathers Av
Grosvenor Av
Corydon Av
Corydon Av
Wilton By
Ebby Av
Billingham PI
Centennial St
Batoche Av
Portsmouth Bv
Litchfield Bv
Fleet Av
Doncaster St
Taylor Av
Dudley Av
Kelvin Bv
Harrow St
Grant Av

John Brebeuf PI
Grosvenor Av
Corydon Av
Nathaniel St
Mulvey Av
Kenaston Bv
Park Bv W
Inverness Bv
Cuthbertson PI
Mathers Av
Lancaster Bv
Grosvenor Av
Lanark St

Thurso St S
Stafford St
Wilton St
Wilton St
Lockwood St
Grosvenor Av
Cambridge St
Park Bv W
End

Kenaston Bv
Kingsway Af
Mountbatten Av
Mulvey Av
Lanark St

End

John Brebeuf PI
McMillan Av
Jessie Av
Cuthbertson Av
Kingsway Af
Park Bv W
Blackburn Ln
Dumbarton Bv
Kingsway Af
Kelvin Bv
Kerslake Dr
Kerslake Pl
Mountbatten Av
Taylor Av
Corydon Av
Grosvenor Av
Fleet Av
Guelph St
Hector Av

End

End

Blanche Av
Andover Av
Kerslake Dr
Grant Av
Grenadier Dr
Taylor Av
Lorette Av
Holland Bv
Stafford St
John Brebeuf PI
Corydon Av
Kingsway Af
Grosvenor Av
Nathaniel St
Warsaw Av
Kenaston Bv
Driscoll Cr
Keswick Av
Edgeland Bv
Mathers Av
Inverness Bv
End

Lanark St

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
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P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3

0.25
0.17
0.17
0.17
0.23
0.38
0.11
0.05
0.14
0.10
0.39
0.41
0.08
0.15
0.07
0.39
0.10
0.10
0.38
0.38
0.07
0.10
0.08
0.39
0.11
0.13
0.07
0.12
0.38
0.38
0.39
0.37
0.17
0.08
0.10
0.05
0.12
0.27
0.21
0.39
0.10
0.27
0.09
0.22
0.17
0.39
0.37
0.39
0.39
0.40
0.10
0.01
0.11
0.28
0.11
0.32
0.44
0.04
0.18
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Burnley PI
Blackburn Ln
Lanark St
Mathers Av
Ambleside Bv
Lancaster Bv
Carpathia Rd
Renfrew St
Mathers Av
Carter Av
Inverness Bv
Newbury Cr
Blanche Av
Park PI E
Lorette Av
McMillan Av
Wilton St
Hopwood Dr
Carter Av
Weatherdon Av
Queenston St
Park PI E
Warsaw Cr
Kerslake Dr
Carpathia Rd
Andover Av
Colchester By
Carpathia Rd
Park Pl E
Willow Av
Mulvey Av
Cuthbertson Av
Campbell St
Nanton Bv
Beaverbrook St
West Taylor Bv
Fulham Av
Park PI W
Harrow St E
Campbell St
West Taylor Bv
Lorette Av
Guelph St
Laidlaw Bv
Beaverbrook St
Keswick Av
Centennial St
Guelph St
Oxford St
Edgeland Bv
Kelvin Bv
Exmouth Bv
Lancaster Bv
Elm St
Renfrew St
Cuthbertson Av
Lamont Bv
Coleraine Cr
Portsmouth Bv

Holland Bv
Billingham PI
Lanark St
Beaverbrook St
Park PI E
Lancaster Bv
Kenaston Bv
Mathers Av
Lanark St
Harrow St
Grant Av Service Rd
Portsmouth Bv
Edgeland Bv
Coleraine Cr
Thurso St S
Rockwood St
Academy Rd
Coleraine Cr
Wilton St
Guelph St
Academy Rd
Coleraine Cr
Warsaw Av
Kerslake PI
Kenaston Bv
Dunbar Cr
Holland Bv
Corydon Av
Portsmouth Bv
Carpathia Rd
Harrow St
Cuthbertson PI
Taylor Av
Chataway Bv
Corydon Av
West Taylor Bv
Frank St
Erinview PI
Harrow St
Grosvenor Av
West Taylor Bv
Harrow St
Scotland Av
Corydon Av
Corydon Av
Edgeland Bv
Corydon Av
Academy Rd
Academy Rd
Maurepas Cr
Grant Av
Folkestone Bv
Lancaster Bv
Academy Rd
Wellington Cr
Kelvin Bv
Lamont Bv
Taylor Av
Ambleside Bv

Blackburn Ln
Burnley PI
Lanark St
Centennial St
Portsmouth Bv
Inverness Bv
Willow Av
Taylor Av
Renfrew St

E limit

Keswick Av
Swindon Wy
Doncaster St
Ambleside Bv
Rockwood St
Wilton St
Dromore Av
Portsmouth Bv
Guelph St
Wilton St
Wellington Cr
Park Bv S
Warsaw Av
Kerslake Pl
Frank St

Park Bv S
Stockton Pl
Lockston Av
Portsmouth Bv
Doncaster St
Stafford St
Southport Bv
End

Girton Bv

John Brebeuf PI
West Taylor Bv
Doncaster St
Park Bv S
Harrow St E
Corydon Av
West Taylor Bv
Stafford St
Lorette Av
Cuthbertson Av
Grosvenor Av
Grant Av Service Rd
Grosvenor Av
Wellington Cr
Wellington Cr
Corydon Av
Ayr Bv
Holdsworth Av
Lancaster Bv
Wellington Cr
Wellington Cr S
Boreham Bv
Lamont Bv
Hopwood Dr
Hopwood Dr

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
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P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3

0.19
0.13
0.16
0.09
0.24
0.10
0.17
0.38
0.10
0.08
0.10
0.33
0.18
0.18
0.17
0.17
0.20
0.40
0.17
0.17
0.36
0.23
0.11
0.01
0.17
0.11
0.11
0.22
0.48
0.10
0.17
0.11
0.05
0.11
0.37
0.15
0.12
0.12
0.04
0.38
0.26
0.17
0.05
0.25
0.38
0.02
0.38
0.12
0.13
0.10
0.14
0.05
0.18
0.23
0.03
0.11
0.14
0.22
0.09
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Niagara St
Waterloo St
Harvard Av
Kerslake Dr
Waverley St
Queenston St
Cordova St
Renfrew St
Birkenhead Av
Glastonbury Bv
Ebby Av
Scotland Av
Campbell St
Renfrew St
Exmouth Bv
Cuthbertson Av
Borebank St
Hopwood Dr
Angelo Grande Bocce
Wy

Carpathia Rd
Dudley Av
Lanark St
Beaverbrook St
Borebank St
Warsaw Av
Grenfell Bv
Hector Av
Boulton By
Grosvenor Av
Borebank St
Frank St
Oxford St
Cordova St
Batoche Av
Doncaster St
Dromore Av
Bard Pl
Nanton Bv
Litchfield Bv
Folkestone Bv
Birkenhead Av
Edgeland Bv
Billingham PI
John Brebeuf PI
Lamont Bv
Handsart Bv
Ubique Cr
Harrow St
Portsmouth Bv
Dearsley PI
Dumfries PI
Borebank St
Inverness Bv
Lancaster Bv
Oak St
Keswick Av
Holdsworth Av
Girton Bv

Wellington Cr
Academy Rd
Harrow St
Daventry PI
Grosvenor Av
Grosvenor Av
Kingsway Af
Grant Av
Exmouth Bv
Lancaster Bv
Harrow St
Harrow St
Grosvenor Av
Wellington Cr S
Birkenhead Av
Lamont Bv
Mathers Av
Taylor Av
Corydon Av

Lockston Av
Harrow St
Academy Rd
Kingsway Af
Corydon Av
Harrow St
Corydon Av
Harrow St
Kenaston Bv
Lockwood St
Fleet Av
Carpathia Rd
Fleet Av
Corydon Av
Doncaster St
Doncaster St
Guelph St
Holland Bv
Handsart Bv
Park PI W
Glastonbury Bv
Carmarthen Bv
Cuthbertson Av
Blackburn Ln
Renfrew St
Nanton Bv
Corydon Av
Corydon Av
Sparling Av
Park Pl E
Litchfield Bv
Dumbarton Bv
Academy Rd
Keswick Av
Aldershot Bv
Academy Rd
Edgeland Bv
Glastonbury Bv
Tuxedo Av

Academy Rd
Wellington Cr
Stafford St
Park PI' W
Kingsway Af
Kingsway Af
Grosvenor Av
Mathers Av
Southport Bv
Holdsworth Av
Stafford St
Stafford St
Kingsway Af
Wellington Cr
Devonport Bv
Southport Bv
Taylor Av
Coleraine Cr
End

Tuxedo Av
Guelph St
Wellington Cr S
Academy Rd
Grosvenor Av
Guelph St
End

Stafford St
End

End

Grant Av
Fulham Av
Grant Av
Fleet Av
Edgeland Bv
Corydon Av
Harrow St
End

Grenfell Bv
End

Exmouth Bv
Devonport Bv
Maurepas Cr
End

End

Corydon Av
Nanton Bv
Doncaster St
Harrow St E
Ambleside Bv
End

End
Wellington Cr
Lancaster Bv
Lancaster Bv
Wellington Cr
Folkestone Bv
Exmouth Bv
Nanton Bv

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
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P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3

P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3

0.41
0.43
0.17
0.16
0.39
0.39
0.39
0.37
0.07
0.10
0.17
0.17
0.39
0.04
0.10
0.32
0.38
0.32
0.09

0.38
0.17
0.17
0.39
0.38
0.17
0.05
0.17
0.21
0.05
0.38
0.18
0.39
0.37
0.05
0.03
0.18
0.35
0.11
0.08
0.13
0.06
0.11
0.11
0.06
0.37
0.37
0.53
0.21
0.16
0.15
0.09
0.30
0.14
0.10
0.33
0.05
0.13
0.20
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Cambridge St
Stockton Pl
Daventry PI
Grenadier Dr
Burnley PI
Lanark St
Lamont Bv
Edgeland Bv
Edgeland Bv
Lanark St
Doncaster St
Devonport Bv
Guelph St
Chataway Bv
Cuthbertson PI
Edgeland Bv
Guelph St
Lanark St
Lanark St
Lanark St
Dudley Av
Grosvenor Av
John Brebeuf PI
John Brebeuf PI

Yale Av
Colchester By
Kerslake Dr
Blanche Av
Blackburn Ln
Taylor Av
Cuthbertson Av
Grant Av
Keswick Av
Kingsway Af
Batoche Av
Exmouth Bv
Dromore Av
Nanton Bv
Cuthbertson Av
Grenadier Dr
Fleet Av
Grant Av
Corydon Av
Academy Rd
Guelph St
End
Centennial St
End

Grosvenor Av
End

End
Edgeland Bv
End

Mathers Av
Aldershot Bv
Keswick Av
End
Grosvenor Av
Corydon Av
Birkenhead Av
Kingsway Af
Wellington Cr
End

Blanche Av
Garwood Av
Mathers Av
Grosvenor Av
Kingsway Af
Wilton St
Centennial St
End

Alley

No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
No
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P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
P3
TOTAL

0.12
0.15
0.09
0.39
0.11
0.38
0.31
0.09
0.02
0.39
0.23
0.32
0.10
0.40
0.10
0.11
0.08
0.37
0.38
0.39
0.17
0.05
0.04
0.03
101.56
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APPENDIX D

Snowfall - October 1 to April 30

Year Centimetres

1968-1969 95.20
1969-1970 159.00
1970-1971 123.40
1971-1972 106.70
1972-1973 81.00
1973-1974 130.80
1974-1975 125.20
1975-1976 136.20
1976-1977 64.40
1977-1978 73.10
1978-1979 148.60
1979-1980 108.00
1980-1981 72.50
1981-1982 77.20
1982-1983 77.40
1983-1984 56.30
1984-1985 93.20
1985-1986 124.20
1986-1987 120.20
1987-1988 65.40
1988-1989 153.60
1989-1990 96.40
1990-1991 120.50
1991-1992 133.00
1992-1993 111.60
1993-1994 82.00
1994-1995 88.60
1995-1996 202.50
1996-1997 211.40
1997-1998 104.10
1998-1999 144.70
1999-2000 71.40
2000-2001 109.70
2001-2002 105.40
2002-2003 90.90
2003-2004 149.80
2004-2005 136.60
2005-2006 151.20
2006-2007 135.60
2007-2008 111.90
2008-2009 129.20
2009-2010 81.60
2010-2011 149.10
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