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STAGING & TURNING RESTRICTIONS

43

P-3503-25

N.E. Cor. King Edward ST. & Dublin Ave., Tblt in 6.1 m Conc. pile in valve box,

31.2m N. of C.L. Pav't. of Dublin Ave. & 10 m E. of C.L. Pav't. of N.

bound traffic lane King Edward St. on private property.

INTERSECTION WORKS COMPLETE

WORKING ON ST JAMES ST WEST LANES

AND DUBLIN AVE NORTH LANES

EASTBOUND TRUCKS TO UTILIZE NOTRE DAME AVE

OR SASKATCHEWAN AVE FROM KING EDWARD ST

AS DETOUR DURING CONSTRUCTION

EB LEFT TURN RESTRICTIONS EXCEPT BUSES

CONTRACTOR TO PROVIDE FLAGGING FOR BUSES

DURING AM/PM PEAK PERIODS

RELOCATE HYDRO POLE

(BY OTHERS)

RELOCATE HYDRO POLE

(BY OTHERS)

CONSTRUCT 0.6m TEMPORARY WIDENINGS

PRIOR TO STAGING INTERSECTION WORKS

INTERSECTION STAGE 1 INTERSECTION STAGE 2

INTERSECTION STAGE 3 INTERSECTION STAGE 4

REMOVE WIDENING

REMOVE WIDENING

EB LEFT TURN RESTRICTIONS EXCEPT BUSES

CONTRACTOR TO PROVIDE FLAGGING FOR BUSES

DURING AM/PM PEAK PERIODS

REMOVE WIDENING & COMPLETE CURB &

SIDEWALK WHEN WORKING LANE IS AVAILABLE

WIDENING DETAIL

75mm ASPHALT PAVEMENT

75mm - 200mm CRUSHED BASE COURSE

300mm - 50mm CRUSHED SUBBASE

GEOTEXTILE


