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STAGE 5 - MAIN LINE TRAFFIC

STAGE 5C - TRAFFIC

STAGE 5B - CONSTRUCTION

STAGE 5C - CONSTRUCTION

STAGE 5B - TRAFFIC

NOTES:

1. ALL TEMPORARY SIGNAGE AND TRAFFIC CONTROL TO BE IN ACCORDANCE WITH THE

LATEST EDITION OF THE MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY

STREETS.

2. CONTRACTOR TO MAINTAIN VEHICULAR ACCESS TO ALL SIDE STREETS (INCLUDING

LEFT TURNS) AND PRIVATE PROPERTIES AT ALL TIMES, EXCEPT AS SHOWN ON THE

DRAWINGS. ANY DISRUPTION TO BE APPROVED BY THE CONTRACT ADMINISTRATOR

AND CONTRACTOR TO ADVISE OWNER.

3. MAINTAIN EAST SIDE SIDEWALK DURING CONSTRUCTION OF WEST SIDE SIDEWALK.

4. MAINTAIN SNOW FENCE ON WEST SIDE UNTIL SIDEWALK CONSTRUCTION

COMMENCES.

5. CONTRACTOR TO PLACE "ROAD CLOSED NO EXIT" SIGNS AT WEST ALLEY WHERE

APPROACH IS CLOSED AT ARCHIBALD STREET, SIDE STREET APPROACHES TO BE

RESTORED TO TRAFFIC UPON COMPLETION.

6. EAST/WEST PEDESTRIAN  CROSSINGS TO BE MAINTAINED AS FOLLOWS:

- STAGE 5B & 5C - GAREAU STREET  AND DENISET STREET

5. SIDEWALK CLOSED SIGNAGE TO BE PLACED AT WEST ALLEY WHERE EAST/WEST

SIDEWALK CLOSURES ARE IN PLACE ON ARCHIBALD STREET.

6. CONTRACTOR  IS PERMITTED TO EXCAVATE THROUGH APPROACHES, PROVIDED

THEY MAINTAIN  VEHICULAR ACCESS WITH TEMPORARY GRAVEL RAMPS.

7. CONTRACTOR TO RESTRICT PARKING ON ARCHIBALD STREET WHERE REQUIRED.

PRELIMINARY

NOT FOR CONSTRUCTION

Date: 2021/01/27

STAGE 6 - CONSTRUCTION
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