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Corporate Finance Department

~ Materials Management Branch A D D E N D U M 3

Winnipe
Pes BID OPPORTUNITY 37-2006
WINNIPEG WATER TREATMENT PROGRAM - SURGE TOWER
CONSTRUCTION
ISSUED:  June 14, 2006
BY: Lawrence Recksiedler, C.E.T.
U RG ENT TELEPHONE NO. (204) 986-4246
PLEASE FORWARD THIS DOCUMENT TO THIS ADDENDUM SHALL BE INCORPORATED
INTO THE BID OPPORTUNITY AND SHALL
\C/)VFl;IPOCI)EF\{.:_ELTI\IIﬁ.IYN POSSESSION OF THE BID FORM A PART OF THE CONTRACT
DOCUMENTS

Template Version: A20050506

Please note the following and attached changes, corrections, additions, deletions, information and/or instructions
___in connection with the Bid Opportunity, and be governed accordingly. Failure to acknowledge receipt of this
Addendum in Paragraph 10 of Form A: Bid may render your Bid non-responsive.

PART A — BID SUBMISSION

Replace: 37-2006_Addendum_2-Bid_Submission with 37-2006_Addendum_3-Bid_Submission. Form G2(R2) has
been replaced by Form G2(R3).

PART B — BIDDING PROCEDURES

Revise: B2.1 to read: The Submission Deadline is 12:00 noon Winnipeg time, June 21, 2006.

Add: B3.3 Further to B3.1, the Contract Administrator or an authorized representative will be
available at the Site from 11:00 a.m. to 12:00 noon on Friday, June 16, 2006 to provide
Bidders access to the Site to review the Work related to the relocation of the power and
communication cables to the Chemical Building.

PART D — SUPPLEMENTAL CONDITIONS

Add: D16.4 The City of Winnipeg will endeavour to award the Contract within 35 Calendar Days of
the Submission Deadline. If award is not made within that time period, Contract Dates
identified in D17 Critical Stages, D18 Substantial Performance, D19 Total Performance
and D20 Liquidated Damages will be extended by an equivalent number of Calendar
Days until such a time an award is made.

Revise: D17.1(a) toread: The Contractor shall complete the installation of the temporary pipe supports as noted
in Item 6 of the construction sequence (Drawing WY-S0453) within fourteen (14)
Calendar Days from the commencement of the Work noted in Item 6 but in no event
later than October 6, 2006.

Revise: D17.1 (b) to read: February 28, 2007-Completion of overflow pipe complete with concrete encasement
and ready for connection of yard piping (by other contract).

Add: D17.1(d) The Contractor shall submit shop drawings for the Work related to the relocation of the
power and communication cables within two Business Days after receipt of the letter of
intent. The Contractor shall shut down the power and communications systems,
complete the final connections for the relocation of the power and communication
cables and re-commission the systems within one - 24 hour period. The 24 hour period
shall commence on a Tuesday, Wednesday or Thursday at 8:00 a.m. and end at 7:59
a.m. the following day and will be considered a Calendar Day for the purposes of
calculating Liquidated Damages.
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PART E — SPECIFICATIONS

Section 07515

Revise: 2.2.1to read:

Roof Insulation: CAN/ULC S-701 Type 2, expanded, extruded polystyrene board

insulation, ship lapped edges, unfaced, Deckmate by Dow Chemical Canada Inc.

The following Sections have been revised and replaced in this Addendum:

Section 16015
Section 17015
Section 17110
Section 17124

Section 16114

This Section has been added and forms part of this Addendum.

Section 17275

This Section has been added and forms part of this Addendum.

DRAWINGS

The following Drawing has been added for information only and forms part of this Addendum:

CONSULTANT
DRAWING NO.

CITY DRAWING NO.

970012-04-03-
C303

D-5708

DRAWING TITLE

DEACON CHEMICAL FEED FACILITY - SITE DRAINAGE AND TRUCK UNLOADING PAD - PLAN
AND DETAILS

The following Drawings have been added and form part of this Addendum:

CONSULTANT
DRAWING NO.

CITY DRAWING NO.

WH-A0100

WH-A0106

WY-EO111

WY-E0451

1-0601H-E-A0100-001-00D

1-0601H-E-A0106-001-00D

1-0601Y-A-E0111-001-00D

1-0601Y-A-E0451-001-00D

DRAWING TITLE
AUTOMATION / 1&C - PLANT COMMUNICATION NETWORK - OVERALL BLOCK CABLE DIAGRAM

AUTOMATION / 1&C - PLANT COMMUNICATION NETWORK — BLOCK CABLE DIAGRAM

ELECTRICAL - EXISTING CHEMICAL BUILDING FLOOR PLAN - POWER,CONTROL AND CABLE
TRAY INSTALLATION

ELECTRICAL - TRENCH DETAILS

The following Drawings have been revised and form part of this Addendum:

CONSULTANT
DRAWING NO.

CITY DRAWING NO.

WY-B0100

WY-B0300

WY-C0100

WY-E0110

WY-S0451

1-0601Y-A-B0100-001-02D

1-0601Y-A-B0300-001-02D

1-0601Y-A-C0100-001-02D

1-0601Y-A-E0110-001-02D

1-0601Y-A-S0451-001-02D

DRAWING TITLE
ARCHITECTURAL - MAIN ENTRY, INTERMEDIATE, OVERFLOW, AND SOFFIT PLANS, DETAILS

ARCHITECTURAL - ELEVATIONS
CIVIL - SITE LOCATION AND EXCAVATION PLAN
ELECTRICAL - SITE PLAN, SCHEDULES AND DETAILS

STRUCTURAL - DETAILS



