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ACADEMY ROAD

WHOLE NUMBERS INDICATE MILLIMETRES

DECIMALIZED NUMBERS INDICATE METRES

            WARNING

IF POWER EQUIPMENT OR EXPLOSIVES ARE TO BE USED FOR

EXCAVATION ON THIS PROJECT THE CONTRACTOR MUST:

1. NOTIFY THE GAS COMPANY OF THE PROPOSED LOCATION

OF EXCAVATION.

2. TAKE PRECAUTION TO AVOID DAMAGE TO GAS COMPANY

INSTALLATIONS SEE PROVINCIAL REGULATION 210/72 FOR

DETAILS.

3. OBTAIN EXCAVATION PERMITS PRIOR TO CONSTRUCTION.







GENERAL NOTES:

1.  TRAFFIC CONTROL PROVIDED AND MAINTAINED BY

CONTRACTOR IN ACCORDANCE WITH CITY OF WINNIPEG

MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS

     AND TRAFFIC CONTROL SPECIFICATION.

2.  CONTRACTOR TO SCHEDULE TRAFFIC CONTROL MEETING

WITH CONTRACT ADMINISTRATOR & CITY TRAFFIC SERVICES

48 HOURS IN ADVANCE OF COMMENCING SET UP.

ACADEMY ROAD

TRAFFIC CONTROL NOTES:

1. LANE CLOSURES & RESTRICTIONS

- STAGE 1, CLOSE EB LANES FOR CONSTRUCTION, MAINTAIN ONE LANE IN EACH DIRECTION ON WB LANES.

- STAGE 2, CLOSE WB LANES FOR CONSTRUCTION, MAINTAIN ONE LANE IN EACH DIRECTION ON EB LANES.

- LEFT TURNS RESTRICTED FOR DURATION OF TRAFFIC CONTROL STAGING.

- TRAFFIC PLAN TO BE SUBMITTED FOR APPROVAL PRIOR TO SET UP OF TRAFFIC CONTROL.

2. PEDESTRIAN TRAFFIC

- MAINTAIN SIDEWALKS DURING CONSTRUCTION.

- MAINTAIN NORTH AND SOUTH CROSSINGS AND ONE EAST OR WEST CROSSING ON ALL STREETS FOR DURATION OF PROJECT.

- REQUIRED CLOSURES FOR SIDEWALK CONSTRUCTION TO BE COORDINATED AND APPROVED BY CONTRACT ADMINISTRATOR.

3. TRANSIT

- MAINTAIN TRANSIT STOPS AS OUTLINED IN THE SPECIFICATIONS.

4. PARKING / LOADING

- PARKING / LOADING RESTRICTIONS TO BE IN PLACE FOR DURATION OF CONSTRUCTION.

- RESTRICTION SIGNAGE TO BE COMPLETED BY TRAFFIC SERVICES.

MAIN CONSTRUCTION ACTIVITIES:

- PAVEMENT MILL AND FILL CONSTRUCTION ON

EASTBOUND AND WESTBOUND LANES OF ACADEMY

BETWEEN RENFREW STREET AND CAMPBELL STREET.

LEGEND

POLYPOSTS

LANE CLOSURE

CONSTRUCTION ZONE

PEDESTRIAN CORRIDOR

OFF PEAK CLOSURE
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LANE CLOSURE
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STAGE 1 - CONSTRUCT EASTBOUND LANES

SCALE 1:750

STAGE 2 - CONSTRUCT WESTBOUND LANES

SCALE 1:750


