
CB LEAD CAPPED UNTIL

FUTURE STAGE

CB LEAD PLUGGED UNTIL

FUTURE STAGE

CB LEAD CAPPED UNTIL

FUTURE STAGE

NO TRUCKS

TURNING IN ANY

DIRECTION

ONLY ACCESS

(CARS ONLY)

ONLY ACCESS

ACCESS

MAINTAINED AT

ALL TIMES

ONLY ACCESS -

MAINTAIN ACCESS

AT ALL TIMES

ONLY ACCESS

ONLY ACCESS
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APARTMENTS
STRAIGHT ARROW AUTOMOTIVE

KEN'S CRANE SERVICE

MALLIN CONTRACTING

DEL'S DISTRIBUTORS

TEC VOC HIGH SCHOOL

SPORTS FIELD

WINNIPEG SCHOOL DIVISION

(SERVICE BUILDING)

APARTMENTS

#1350
#1380

#1233

#
1
0
8
0

#
1
0
7
7

#1250

#1400 

#1233

STRAIGHT ARROW AUTOMOTIVE-

SCHOOL BUSES DAILY

KEN'S CRANE SERVICE-

CRANES REQUIRE ACCESS DAILY

WB-20 DELIVERY BI-WEEKLY

WB-20 OFF LOADING AREA, AREA

TO REMAIN CLEAR WHEN NOT

UNDER CONSTRUCTION TO

ALLOW FOR DELIVERIES TO 1400

WALL STREET

DEL'S DISTRIBUTORS-

1 WB-20 DELIVERY PER DAY

WB-20 OFF LOADING AREA, AREA

TO REMAIN CLEAR WHEN NOT

UNDER CONSTRUCTION TO

ALLOW FOR DELIVERIES TO 1350

WALL STREET
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H H

H

H

H

H
H

H H

H

NOTES

1. MAINTAIN A MINIMUM OF ONE LANE OF TRAFFIC AT ALL TIMES DURING CONSTRUCTION.

2. INTERSECTING STREETS AND PRIVATE APPROACH ACCESS SHALL BE MAINTAINED AT ALL TIMES (UNLESS APPROVED BY CONTRACT ADMINISTRATOR).

3. CONSTRUCTION STAGING IN ACCORDANCE WITH THE LATEST EDITION OF THE CITY OF WINNIPEG "MANUAL OF TEMPORARY TRAFFIC CONTROL ON CITY STREETS".

4. MAINTAIN EXISTING DRAINAGE AND INSTALL PROPOSED DRAINAGE APPURTENANCES AS REQUIRED DURING THE APPROPRIATE STAGES AND AS DIRECTED BY THE CONTRACT ADMINISTRATOR.

5. CONSTRUCT TEMPORARY ASPHALT PAVEMENT AND RAMPS AS REQUIRED TO FACILITATE THE CONSTRUCTION STAGING.  THE TEMPORARY ASPHALT PAVEMENT SHALL CONSIST OF 75 mm - TYPE 1A

ASPHALTIC CONCRETE PAVEMENT, TEMPORARY APPROACHES SHALL CONSIST OF 300mm BASE COURSE.

6. PARTIALLY EXCAVATE AND PERMANENT SUB-BASE / BASE STRUCTURE TO BE INSTALLED, WHILE MAINTAINING REQUIRED TRAFFIC (TO AVOID UNDERMINING OF PAVEMENT IN SUBSEQUENT STAGES).

7. SAWCUT EXISTING PAVEMENT FULL DEPTH PRIOR TO REMOVAL TO ENSURE INTEGRITY OF REMAINING PAVEMENT LEFT OPEN TO TRAFFIC.

STAGE 7 - TRAFFIC

STAGE 7 - CURB

STAGE 7 - BASE

STAGE 7 - CONCRETE

STAGE 7 - LAND DRAINAGE

STAGE 7 - TYPE III ASPHALT

STAGE 7 - TYPE 1A ASPHALT

STAGE 7 - TEMP ASPHALT

STAGE 8 - TRAFFIC

STAGE 8 - CURB

STAGE 8 - BASE

STAGE 8 - CONCRETE

STAGE 8 - TYPE III ASPHALT

STAGE 8 - TYPE 1A ASPHALT

STAGE 8 - TEMP ASPHALT

STAGE 9 - TRAFFIC

STAGE 9 - CURB

STAGE 9 - BASE

STAGE 9 - CONCRETE

STAGE 9 - TYPE 1A ASPHALT

STAGE 9 - TEMP ASPHALT

CB LEAD CAPPED UNTIL

FUTURE STAGE

CB LEAD CAPPED UNTIL

FUTURE STAGE

CB LEAD CAPPED UNTIL

FUTURE STAGE

CB LEAD CAPPED UNTIL

FUTURE STAGE

CB LEAD CAPPED UNTIL

FUTURE STAGE

ALSO HAS ACCESS

OFF RICHARD AVE

ALSO HAS ACCESS OFF RICHARD

AVE, ONE ACCESS TO BE

MAINTAINED AT ALL TIMES

TEMPORARY APPROACH TO BE

CONSTRUCTED BEFORE

CLOSING PERMANENT

APPROACHES FOR

CONSTRUCTION

ONLY ACCESS

(CARS ONLY)

3
.
8
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0

ABOVE ALL ROOFING

BLUELINE TRANSIT

PEERLESS FIRE & SAFETY UNITED SALES
OYSWAH TEXTILES

BORNHORST

MECHANICAL

ALLIED ROOFING

TEC VOC HIGH SCHOOL

SPORTS FIELD

TEC VOC HIGH SCHOOL

#1450

#1490

#1546

#1526

#1530

#1510

#1520

PEERLESS FIRE & SAFETY-

2- WB-20 DELIVERIES A MONTH

(ACCESS OFF RICHARD)

UNITED SALES-

1- WB-20 DELIVERIES A WEEK

SHARED

APPROACH

ALLIED ROOFING-

1- WB-20 DELIVERIES A WEEK

WB-20 OFF LOADING AREA, AREA

TO REMAIN CLEAR WHEN NOT

UNDER CONSTRUCTION TO

ALLOW FOR DELIVERIES TO 1546

WALL STREET

H

H

H

H

H

H

H

H

H
H

CB LEAD CAPPED UNTIL

FUTURE STAGE

CB LEAD CAPPED UNTIL

FUTURE STAGE

CB LEAD PLUGGED UNTIL

FUTURE STAGE

ACCESSIBILITY

ACCESS

ONE ACCESS TO

BE MAINTAINED

AT ALL TIMES
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WINNIPEG BUILDING & DECORATING

WINNIPEG SCHOOL DIVISION
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WINNIPEG BUILDING & DECORATING -

1- WB-20 DELIVERIES A MONTH (ENTERS OFF NOTRE

DAME)

GROUT MH

TEMPORARY APPROACH WIDENING

TO BE CONSTRUCTED TO ALLOW

WB-20 EXIT PRIOR TO THE

CONSTRUCTION OF HALF APPROACH

TEMPORARY RAMPS

PROVIDED TO PEDESTRIANS

TO USE CLOSED LANE TO

CROSS WALL STREET
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WALL STREET

2022 PHASE 1

WELLINGTON AVE TO NOTRE DAME AVE

(INCLUDING INTERSECTIONS)

 STAGES 7, 8 & 9

FIGURE ST-03
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SEE FIGURE ST-05 FOR STAGING CROSS SECTIONS


